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 INVITATION FOR BIDS 
 
 VAN BUREN TOWNSHIP 
 WAYNE COUNTY, MICHIGAN 
  
 IRON BELLE TRAIL SECTION D 
  
 
Sealed proposals will be received by the Van Buren Township at the office of the Township Clerk, 46425 
Tyler Road, Van Buren, Michigan 48111 until 11:00 a.m. local time (EST), on October 2, 2024 for 
construction of this project. Proposals are to be delivered to the Township Clerk’s Office in a sealed 
envelope marked on the outside as described in the Instruction to Bidders. 
 
Project Description: 
The project site is located along the east side of Denton Road south of I-94 Service Drive and within Van 
Buren Township Park.  The project includes the construction of a variable width asphalt path (8’-12’), a 
70’ linear foot bridge and abutments, as well as sidewalk along Old Denton Road and within Denton Road.  
Restriping Denton Road is also proposed to add a bike lane/sharrow. 
 
The drawings and specifications under which the work is to be performed are on file and may be examined 
at the following locations: 
 

Van Buren Township    Or   PEA Group 
46425 Tyler Road      7927 Nemco Way, Suite 115 
Van Buren Twp., MI 48111     Brighton, MI 48116 

 
Digital copies of the bid package (drawings and specifications) are accompanied with this invitation via 
email. Hard copies may be obtained from PEA Group, 7927 Nemco Way #115, Brighton, Michigan 
48116 at a cost of $150.00 to the bidder.   
 
Each proposal shall be accompanied by a certified check or acceptable bid bond for a sum not less than five 
percent (5%) of the proposal amount. All questions regarding clarification or interpretation of the 
documents shall be directed to Jeffrey Smith, PLA, LEED AP, of PEA Group by the following means: 
Office: (517) 546-8583, Fax: (248) 689-1044, and e-mail: jsmith@peagroup.com. 
 
The right is reserved by the Owner to accept any proposal, to reject any proposal, and to waive irregularities 
in proposals. No bid may be withdrawn after the above date and time for receiving bids for a period of one-
hundred-twenty (120) days. 

Van Buren Twp, MI 
Leon Wright, Township Clerk 

mailto:jsmith@peagroup.com
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INSTRUCTIONS TO BIDDERS 
 
1. SCOPE OF WORK 
 

The work under this Contract shall consist of the items contained in the Proposal, including all 
incidentals necessary to fully complete the project in accordance with the Contract Documents. 
 
This project is located in Van Buren Township.  
 
Please note the following requirements: 
 
A. State or federal funds are not being used to assist in construction and relevant State or 

federal requirements will not apply.  
 
B. Communities must comply with all requirements of 1976 PA 453 (Elliott-Larsen Civil 

Rights Act) and 1976 PA 220 (Persons with Disabilities Civil Rights Act), as amended. In 
accordance with these laws, all contracts must contain a covenant that “The contractor and 
any subcontractors shall not discriminate against an employee or applicant for employment 
with respect to hire, tenure, terms, conditions, or privileges of employment, or a matter 
directly or indirectly related to employment, because of race, color, religion, national origin, 
age, sex, height, weight, marital status or a disability that is unrelated to the individual’s 
ability to perform the duties of a particular job or position.” 

 
2. RECEIPT OF OPENING OF BID PROPOSALS 
 

A. Sealed bid proposals will be received as indicated in the Invitation for Bids. 
 
B. The Proposal shall be submitted only on forms provided by the Owner.  All blank spaces for 

bid prices must be filled in, in ink or typewritten, and the bid form must be fully executed 
when submitted. 

 
C. Proposals shall be enclosed in a sealed envelope marked: 
 

Office of the Township Clerk 
Van Buren Township 
46425 Tyler Road 
Van Buren Twp, Michigan 48111 
 
Project:   Iron Belle Trail, Van Buren Section D 
Proposal Deadline: 11:00 a.m. on October 2, 2024 
Attention: Township Clerk 

 
and shall be delivered to the Office of the Township Clerk on or before the time specified in 
the Invitation for Bids. 

 
Each sealed envelope shall bear on the outside the Bidder’s name and address. 
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D. Proposals shall be made in full conformity with the instruction, requirements and conditions 
set forth in the Instructions to Bidders and in the Drawings, Specifications and other 
Contract Documents.  Bids are firm and no bid may be withdrawn for a period of 90 days 
after opening of bids. 

E. Any bid received at the office designated in the solicitation after the exact time specified for 
receipt will not be considered and will be returned to the bidder unopened.  This material 
requirement is not subject to waiver by Owner. 

F. Bidders are strongly encouraged to hand-deliver their bids to the Office of the Township 
Clerk.  Telegraphic and facsimile bids shall not be considered.  Bids delivered by certified, 
registered or express mail will be accepted, however, subject to the following conditions: 
1) If by express mail, a bid must be postmarked no later than 5:00 pm at the place of 

mailing two working days prior to the date specified for receipt of bids.  The term 
working days excludes weekends and holidays. 

2) If by certified or registered mail, a bid must be postmarked no later than five (5) 
calendar days before the date specified for receipt of bids. 

3) Before 12:00 p.m. local time, on the date specified for receipt of bids, bidders who did 
not hand deliver their bids, must confirm via telephone with the Township Clerk, or his 
designee, that their bids have been received by the Office of the Township Clerk. 

 
G. If a dispute later arises regarding the timeliness of a late bid which is sent either by 

registered or certified mail, the only acceptable evidence to establish the date of mailing of a 
late bid is a postmark both on the bid envelope or wrapper and on the original receipt from 
the U.S. Postal Service.  Both postmarks must show a legible date, or the bid shall be 
deemed to have been mailed late.  The term postmark means a printed, stamped, or 
otherwise placed impression (exclusive of a postage meter machine impression) that is 
readily identifiable without further action as having been supplied and affixed on the date of 
mailing by employees of the U.S Postal Service.  Therefore, Bidders should request that the 
postal clerk place a legible hand cancellation bull’s-eye postmark on both the receipt and the 
envelope. 

 
H. The only acceptable evidence to establish the date of mailing of a late bid sent by express 

mail is the date entered by the express mail receiving clerk on the express mail label and the 
postmark on the envelope or wrapper and on the original receipt from the express mail 
service.  Postmark has the same meaning as set forth above.  Therefore, bidders should 
request that the express mail clerk place a legible hand cancellation bull’s-eye postmark on 
both the receipt and the envelope. 

 
3. PROJECT TIMELINE 

 
It is agreed that the Contractor shall, upon execution of this contract, begin work within ten (10) 
consecutive calendar days from the date of the notice to proceed, and shall prosecute the work in 
such a manner to complete the installation of all proposed improvements by December 1, 2025. 
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4.  CONSTRUCTION CONDITIONS 
 

It is required that each bidder will examine the drawings and specifications for this work and 
make a personal examination of the site of the proposed work and its surroundings.  It is also 
expected that he will obtain first-hand information concerning the available facilities for  
receiving, transporting, handling and storing construction equipment and materials and 
concerning other local conditions that may affect this work. 

  
5. QUALIFICATIONS OF BIDDERS 
 

Any bidder being considered for award of this contract shall be subject to the following: 
 

A. The Bidder declares that he has had prior experience in the type of work required by the 
Contract Documents and that he has the necessary finances, personnel and working 
organization and equipment available to execute the proposed work in accordance with the 
requirements of the Contract Documents.  The Bidder further declares that he will furnish 
proof of these qualifications and work performance references.  The Bidder shall provide a 
resume and references to the Owner demonstrating the Bidder’s ability to satisfy the 
requirements as set forth in these Contract Documents. 

 
B. All bidders must sign the proposal section titled "Progress Schedule" indicating the calendar 

days within which the work must be completed.  Also, within ten (10) days after the contract 
is awarded by the Owner, the Contractor who shall submit to the Engineer four (4) copies of 
a Construction Progress Schedule.  Such Schedule shall comply with the requirements set 
forth in Item 15 PROGRESS SCHEDULE of the GENERAL SPECIFICATIONS. 

 
C. Upon request, the Owner may require the submission of any additional information 

necessary and the Contractor shall attend a pre-award conference to satisfy the Owner that 
the bidder is adequately prepared to fulfill the Contract. 

 
6. NAME, ADDRESS AND LEGAL STATUS OF BIDDER 
 

The name and legal status of the bidder, that is, as a corporation, limited liability company, 
partnership, sole proprietor, or an individual shall be stated in the proposal.  A corporation bidder 
shall name the state in which its Articles of Incorporation are held, and must give the title of the 
official having authority, under the by-laws, to sign contracts; a partnership bidder shall give the 
full names and addresses of all partners.  Anyone signing a proposal as an agent of another or 
others must submit with his proposal legal evidence of his authority to do so.  The place of 
residence of the bidder, or the office of others in the case of a firm or company with county and 
state, must be given after his signature. 
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7. BID DEPOSIT 
 

Each proposal must be accompanied by a bid deposit in the form of an acceptable bid bond or a 
certified check or cashier's check drawn upon a US bank for a sum of not less than five percent 
(5%) of the amount of the proposal as a guarantee on the part of the bidder that he will, if called 
upon to do so, enter into contract in the attached form, to do the work covered by such proposal 
and at the prices stated therein and to furnish acceptable surety for its faithful and entire 
fulfillment.  Such bid bond, certified check or cashier's check shall be made out to the Owner, and 
shall be subject to the conditions specified in the contract documents. 
 
ANY PROPOSAL NOT ACCOMPANIED BY THE SPECIFIED BID DEPOSIT WILL BE 
CONSIDERED NON-RESPONSIVE AND WILL NEITHER BE READ NOR 
CONSIDERED. 

 
A. The bid deposit checks (or bid bonds if applicable) of all except the three lowest bidders 

may be obtained at the office of the Engineer (PEA Group) between the hours of 9:00 A.M. 
and 4:00 P.M. on the normal working day, the day after the opening of bids after which time 
said checks or bid bonds will be mailed. 

 
B. The bid deposit checks (or Bid Bond if applicable) of the three lowest bidders will be 

returned within three (3) working days after the Owner and the accepted bidder have entered 
into contract or, if the contract has not been executed within the time limits as specified in 
paragraph #11, IB-5, after the opening of bids, upon demand of the bidder at any time 
thereafter, so long as he has not been notified of the acceptance of his bid. 

 
8. FORM OF PROPOSAL 
 

All proposals must be made and signed by the bidder in the form attached hereto and without 
removal from the bound specifications.  Additional copies of the Proposal Form may be obtained 
from the Township Engineer or Owner upon request. 

 
All prices stated in the proposal must be plainly written in ink in legible figures or typed.  
Illegibility of any figure in the proposal may be sufficient cause for rejection of the proposal by 
the Owner.  
 

9. BASIS OF PROPOSAL 
 

Proposals are solicited on the basis of unit prices for each type of work as set forth in the form of 
Proposal.  Proposals will be compared on the basis of the quantities stated therein and the prices 
offered for each item.  Written unit prices in words shall be used to determine the amount of the 
bid. 
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10. EXPLANATION TO BIDDERS BY ADDENDUM 
 

A. Neither the Owner nor the Township Engineer will give verbal answer to inquiries regarding 
the meaning of the drawings or specifications, or give verbal instructions previous to the 
award of the contract.  Any verbal statements regarding same by any person, previous to the 
award, shall be unauthoritative. 

 
B. Explanations desired by bidders shall be requested of the Owner or Township Engineer in 

writing and if explanations are necessary, a reply will be made in the form of an addendum, 
a copy of which will be forwarded to each bidder. 

 
C. Addenda issued to bidders shall become a part of the specifications and contract documents, 

and all proposals shall include the work described in the addenda.  The bidders are hereby 
instructed to acknowledge receipt of all addenda on page P-1 of the Proposal. 

 
D. No inquiry received within three (3) days of the date fixed for the deadline of bids will be 

given consideration. 
 
E. Failure of the Owner to send, or of the bidder to receive, any such interpretations shall not 

relieve the bidder from obligation under his bid as submitted. 
 
F. It is the Contractor’s responsibility to track addendums. Addendums will be posted at the 

same locations as the original bid notification including MITN and the Township Website. 
 
11. AWARD AND EXECUTION OF CONTRACT 
 

The Contract shall be deemed as having been awarded when formal notice of award shall have 
been duly served by the Owner upon the bidder. 

 
The bidder to whom the contract shall have been awarded will be required to execute the 
Agreement in the form attached hereto and to furnish Surety and Insurance Certificates, all as 
required.  In case of his refusal or failure to do so within ten (10) calendar days after award, he 
will be considered to have abandoned all his rights and interests in the award, and his bid deposit 
may be declared forfeited to the Owner as liquidated damages and the work may be awarded to 
another bidder. 

 
12. GUARANTY BONDS 
 

In addition to the bid bond or bid deposit, the contractor shall furnish the Owner the following 
bonds (templates provided in these contract documents) prior to the contract being executed: 
 
A. The Contractor shall furnish a surety bond in an amount at least equal to 100 percent of the 

contract price as security for faithful performance of this contract. 
 
B. The Contractor shall also furnish a separate surety bond in an amount at least equal to 100 

percent of the contract price as security for payment of all persons performing labor, 
furnishing materials and/or renting equipment in connection with this contract. 
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C. The Contractor shall furnish a two (2) -year Maintenance and Guarantee Bond in an amount 
at least equal to 100 percent (100%) of the contract price. 
 

D. Premium for the three bonds heretofore described shall be paid by the Contractor. 
 
E. The form of the bonds shall be as appended herewith. 
 
F. The Contractor shall provide liability insurance and bond in an amount specified by the 

Owner (Township) pursuant to and in accordance with MCL Section 129.201 et seq., MSA 
Section 5.2321 (1) et seq.   The Contractor shall provide satisfactory evidence that the 
corporate surety and the insurer are licensed and/or approved to conduct business in the state 
of Michigan. Such evidence shall include a certified copy of the certificate of authority 
issued by the Insurance Licensing Division of the Insurance Bureau. 

 
13. INSURANCE 
 

Proof of all required insurances, as stated in Section 47 of the General Conditions shall be 
provided with the bid proposal.  For all contracts over $600, also include a completed W9.  All 
sole proprietors must submit a completed and notarized Sole Proprietor Form. 

 
14. RIGHT TO ACCEPT, TO REJECT AND TO WAIVE DEFECTS 
 

The Owner reserves the right to accept any proposal, to reject any or all proposals, and to waive 
defects or irregularities in any proposal.  In particular, any alteration, erasure or interlineation of 
the Contract Documents and of the Form of Proposal shall render the accompanying proposal 
irregular and subject to rejection by the Owner. 

 
15. WITHDRAWAL OF BIDS 
 

Any bidder who has submitted a proposal to the Owner may withdraw his bid in writing received 
by the Township Clerk at any time prior to the scheduled time for the receipt of bids.  Unless 
otherwise stated in the Supplemental Specifications contained herein, no bidder may withdraw his 
bid after the time stated in the advertisement for opening bids for a period of one-hundred-twenty 
(120) days thereafter. 

 
16. TAXES 
 

The Contractor shall include and be deemed to have included in his bid and contract price all 
Michigan sales and use taxes currently imposed by legislative enactment and as administered by 
the Michigan Department of Revenue on the bid date. 

 
If the Contractor is not required to pay or bear the burden, or obtains a refund or drawback, in 
whole or in part, of any Michigan sales or use tax, interest or penalty thereon, which was required 
to be and was deemed to have been included in the bid and contract price, the contract price shall 
be reduced by the amount thereof and the amount of such reduction, whether as a refund or 
otherwise, shall inure solely to the benefit of Van Buren Charter Township. 
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17. DRAWINGS AND CONTRACT DOCUMENTS 
 

The Bidding Documents include the Advertisement for Bids, Instruction to Bidders, Bid Form, 
General Conditions, Contract Form, Bonds, Technical Specifications, and Drawings, including 
any Addenda issued prior to receipt of bids.  

 
The drawings upon which the proposal shall be based consist of a title sheet and other plan-
profile and detail sheets numbered as follows: 
 
Iron Belle Trail Section D Drawings: 
Project No. 2019-369 - Drawings Numbered C-0.0 thru C-6.2, and B-1.0 thru B-4.0 and any 
other sheets added by an addendum issued by Owner or Township Engineer. 

 
18. CONSTRUCTION PERMITS, ROAD PERMITS, MISCELLANEOUS PERMITS 
 

The project requires construction work within the following jurisdictions: 
 

Van Buren Township 
Wayne County Environmental Services (SESC) 
Wayne County Department of Public Services (Permits Office) 

 
The Contractor shall conform to the various requirements of the jurisdictional agency within 
which work is being performed and shall obtain, at his own expense, all permits required. 

 
The Wayne county Environmental Services Department has jurisdiction over work at the 
following locations:  All Erosion Control. 

 
The Wayne County Department of Public Services has jurisdiction over any work performed 
within public road rights-of-way. 
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 NOTICE TO BIDDERS 
 
 
 
 
 
 TO ALL PROSPECTIVE BIDDERS 
 
 
 
 PLEASE COMPLETE ALL PARTS  
 OF YOUR BIDDING DOCUMENTS 
 INCLUDING ACKNOWLEDGMENT OF 
 RECEIPT OF ANY ISSUED ADDENDA 
 
 
 IMPROPERLY SIGNED BIDS 
 OR FAILURE TO COMPLETE ALL SECTIONS  
 OF THE DOCUMENT 
 MAY RESULT IN THE REJECTION OF YOUR BID 
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BID FORM  
FOR THE CONSTRUCTION OF THE 

 
IRON BELLE TRAIL  

SECTION D 
 

CHARTER TOWNSHIP OF VAN BUREN 
WAYNE COUNTY, MICHIGAN 

 
 
TO: Charter Township of Van Buren 
  46425 Tyler Road 

Van Buren, Michigan 48111 
 
The undersigned, having familiarized themselves with the local conditions affecting the cost of the work 
and with the Contract Documents, including the Invitation to Bid, Notice to Bidders, Instructions to Bidders, 
Proposal, The Agreement, Bonds, General Conditions, all Specifications, Addendum and Construction 
Drawings on file in the office of the Charter Township of Van Buren Michigan 48111, and the Consulting 
Engineers, hereby proposes to perform all work required to be performed and provide and furnish all labor, 
materials, necessary tools and equipment, and all utility and transportation services necessary to perform 
and complete in a workmanlike manner all work required for construction of the following: 
 
IRON BELLE TRAIL SECTION D, in Wayne County, all in accordance with the contract documents, 
drawings and specifications as prepared by: 
 

PEA Group 
7927 Nemco Way #115 

Brighton, MI 48116 
 
Including Addendum Nos. (if applicable): 
 
Addendum No. 1  _________________________________, Dated  ________________________ 
 
Addendum No. 2___________________________________,         Dated  ________________________                  
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BID FORM  
IRON BELLE TRAIL SECTION D 

CHARTER TOWNSHIP OF VAN BUREN, WAYNE COUNTY, MICHIGAN 
 
BASE BID:  The undersigned, referred to as Bidder, having examined the Bidding Documents and the 
Project site, herby proposes to furnish all labor, materials, tools, equipment, services, and insurance required 
to complete the Work in connection with the contract, in accordance with the bidding documents, for the 
BASE BID AMOUNT of: 
 
_____________________________________________________________________________________

____________________________________________________________________________ Dollars 

                                                                                                                ($_________________________), 

(the amount is shown in both words and numbers. In case of discrepancy, the words will govern; typical 
throughout.)  
 
 
 
 
 
 
 
 
 
 
 

(area left intentionally blank) 
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BID FORM 
 

Section 1 – Schedule of Prices 
 

Project: Iron Belle Trail Section D 
 

 
Quantities provided below are an engineer’s estimate.  Contractor is responsible for verifying quantities and 
providing adequate quantities, material, methods and equipment to complete the scope of work specified on 
the construction plans per the specifications and details provided.   
 

 

  
Description 

 
Unit 

Estimated 
Quantity 

 
 

 
Unit Price 

  
Total Price 

1.  Wayne County Permit Fees  LSUM 1 $ 1 $ 4724.55 
2.  Mobilization (5% Max) LSUM 1 $  $  
3.  Audio Video File Special LSUM 1 $  $  
4.  Exploratory Excavation, Vertical VFT 60 $  $  
5.  Contractor Staking LSUM 1 $  $  
6.  Clearing ACRE 2.0 $  $  
7.  Sign, Rem, Salvage EA 3 $  $  
8.  Sawcut, Pavt LFT 105 $  $  
9.  Sawcut, Horizontal LFT 20 $  $  
10.  Fence, Rem LFT 75 $  $  
11.  Pavt, Rem, Gravel SYD 1335 $  $  
12.  Pavt, Rem, Conc SYD 15 $  $  
13.  Curb and Gutter, Rem, Conc LFT 35 $  $  
14.  Curb and Gutter, Rem, Asphalt LFT 60 $  $  
15.  Pavt Mrkg, Longit, 6” or Less Width, Rem LFT 17100 $  $  
16.  Guard Rail, Rem LFT 485 $  $  
17.  Curb, Asphalt LFT 65 $  $  
18.  Curb, Concrete LFT 40 $  $  
19.  Erosion Control, Silt Fence LFT 5300 $  $  
20.  Erosion Control, Inlet Protection Fabric   

    Drop, Modified 
 
EA 

 
3 

 
$ 

  
$ 

 

21.  Earthmoving LSUM 1 $  $  
22.  Mulch Blanket, High Velocity SYD 1680 $  $  
23.  Shared Path Grading LFT 4130 $  $  
24.  Maintenance Gravel, Special TON 20 $  $  
25.  Subgrade Undercutting, Class II, Special CYD 100 $  $  
26.  Subgrade Undercutting, 21AA, Special CYD 200 $  $  
27.  Subgrade Undercutting, 6A, Special CYD 100 $  $  
28.  Shared Use Path, 6” Aggregate, Modified SYD 3660 $  $  

 SUBTOTAL – BF3     $  
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Item 

 
Description 

 
Unit 

Estimated 
Quantity 

 
 

 
Unit Price 

  
Total Price 

29. 2.0” Asphalt 4E1 SYD 2980 $  $  
30. 2.0” Asphalt 5E1 SYD 2980 $  $  
31. Sidewalk, Conc 4” SFT 7560 $  $  
32. Sidewalk Ramp, Conc 6” SFT 200 $  $  
33. Aggregate Base, 6”, 21AA SYD 165 $  $  
34. Granular Material, CLII CYD 95 $  $  
35. Aggregate Shoulder, 10”, 21AA SYD 300 $  $  
36. Rip Rap Plain SYD 150 $  $  
37. Rip Rap Heavy SYD 250 $  $  
38. Sanitary Structure Cover, ADJ EA 1 $  $  
39. Detectable Warning Surface LFT 28 $  $  
40. Fence, Ornamental LFT 115 $  $  
41. Fence, Safety LFT 680 $  $  
42. Guard Rail LFT 400 $  $  
43. Guard Rail Approach Terminal, SKT EA 5 $  $  
44. Guard Rail, ANCH, Bridge EA 2 $  $  
45. Pavt, Conc, 8”  SYD 116 $  $  
46. Underdrain, Pipe, Open Graded, 6” LFT 620 $  $  
47. Permanent Pavement Markings LSUM 1 $  $  
48. Topsoil, 3 inch SYD 4750 $  $  
49. Seed Mixture Type 2 SYD 1000 $  $  
50. Seed Mixture Type 6 SYD 3750 $  $  
51. Signs, Permanent, Complete LSUM 1 $  $  
52. Boulder Retaining Wall SFT 1050 $  $  
53. Temporary Traffic Control for  

    Construction Zone Operations 
 
LSUM 

 
1 

 
$ 

  
$ 

 

54. Steel Pedestrian Bridge, Furn LSUM 1 $  $  
55. Steel Pedestrian Bridge, Erect LSUM 1 $  $  
56. Helical Pile Equipment, Furn LSUM 1 $  $  
57. Helical Pile EA 58 $  $  
58. Helical Pile, Load Test EA 2 $  $  
59. Obstruction Removal, Unexpected DLR 1 $  $  
60. Substructure, Conc CYD 145 $  $  
61. Conc, Low Temperature Protection CYD 145 $  $  
62. Joint Waterproofing SFT 171 $  $  
63. Water Repellent Treatment, Penetrating SYD 75 $  $  
64. Substructure Horizontal Surface Sealer SYD 5 $  $  
  SUBTOTAL – BF4      $  
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Alternate Bid: 
 

  

 
Item 

 
Description 

 
Unit 

Estimated 
Quantity 

 
 

 
Unit Price 

  
Total Price 

65. Excavation, Fdn CYD 490 $  $  
66. Backfill, Structure, CIP CYD 380 $  $  
67. Aggregate, 6A CYD 30 $  $  
68. Underdrain, Fdn, 4 inch FT 114 $  $  
69. Underdrain, Outlet, 4 inch FT 40 $  $  
70. Underdrain, Outlet Ending 4 inch EA 4 $  $  
71. Superstructure, Conc, Form, and Cure LSUM 1 $  $  
72. Reinforcement, Steel, Epoxy Coated LB 15900 $  $  
73. 2” Sanitary Sewer Force Main (open cut) LFT 185 $  $  
74. 2” Sanitary Sewer Force Main (subsurface) LFT 260 $  $  
75. Connect to Ex. Force Main EA 4 $  $  
76. 4” Steel Sleeve LFT 100 $  $  
77. Dewatering  LSUM 1 $  $  
78. Debris, Remove CYD 20 $  $  
         
 SUBTOTAL THIS SHEET     $  
 SUBTOTAL – BF3     $  
 SUBTOTAL – BF4     $  
        
 TOTAL      $  
        
        

 
Item 

 
Description 

 
Unit 

Estimated 
Quantity 

 
 

 
Unit Price 

  
Total Price 

1. Shared Use Path, Conc, 6” SYD 2990 $  $  
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ADDITIONAL REQUIREMENTS 
 
The undersigned affirms that in making such proposal neither he nor any company that he may represent 
nor anyone in behalf of him or company directly or indirectly has entered into any combination or collusion, 
undertaking or agreement with any bidder or bidders to maintain the prices of said work, or any compact to 
prevent any other bidder or bidders from bidding on said contract or work, and further affirms that such 
proposal is made without regard or reference to any other bidder or proposal and without any agreement or 
understanding or combination either directly or indirectly with any other person or persons with reference 
to such bidding in any way or manner whatsoever. 
 
The undersigned hereby agrees that if the foregoing proposal shall be accepted by the Owner, he will, within 
ten (10) consecutive calendar days after receiving formal notice of award, enter into a contract with Owner, 
in the appropriate form, to furnish the labor, materials, equipment, tools and construction equipment 
necessary for the full and complete execution of the work at and for the price named in his proposal, and 
he will furnish to the said Owner and to the State of Michigan, such surety for the faithful performance of 
such contract and for all labor expended thereon as shall be approved and accepted by the said Owner. 
 
The undersigned agrees to complete all of the work items, necessary items and incidental items whether 
noted on the plan or required in the specifications in a workmanlike manner and does include in the proposal 
bid items compensation covering all cost to perform the work. 
 
Further the undersigned agrees on the basis of this lump sum base bid proposal and to accept as final 
payment this amount for all work necessary to complete the project. 
 
Extra work not covered by the schedule ordered by the Engineer or required to complete the project will be 
agreed upon in writing by the Contractor and Engineer in accordance with the General Conditions which 
the Contractor agrees to accept as full compensation as written. 
 
The undersigned bidder does hereby represent and warrant that the total price bid in this Proposal is a 
complete and correct statement of the price bid for the work included in said Proposal, and further that all 
other information given in or furnished with this said Proposal is complete, correct, and submitted as 
intended by him.  He does hereby waive any right or claim he may now have or that may hereafter accrue 
to him by reason of errors, mistakes, or omissions made by him in said Proposal, to refuse to execute the 
Contract if awarded to him, or to demand the return of the bid deposit, or to be relieved from any of his 
obligations required by said Proposal. 
 
The undersigned attaches hereto, as a bid deposit, a (certified check) or (cashier's check) or (bid bond) in 
the sum of $                                                                               Dollars ($                     ) as required in the 
Instruction to Bidders and the undersigned agrees that in case he shall fail to fulfill his obligations under 
the foregoing Proposal and agreement, the said Owner may determine that the undersigned has abandoned 
his rights and interests in such Proposal and that the bid deposit accompanying his proposal has been 
forfeited to the said Owner; but otherwise, the said bid deposit shall be returned to the undersigned upon 
the execution of such contract and the acceptance of his bonds and insurance coverage, or upon the rejection 
of his Proposal as provided in the Instructions to Bidders. 
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In the interest of expediting the award of this contract, the undersigned shall comply with Item 5.  
Qualifications of Bidders of the INSTRUCTIONS TO BIDDER within the time limits specified therein 
to show that he is qualified and is adequately prepared to perform the work under the Proposed Contract 
for which this proposal is offered. 
 
In submitting this bid, it is understood and accepted that the Owner expressly reserves and has the right to, 
in its sole and exclusive discretion, reject any and all bids, withdraw its request for proposals and/or not 
award the contract to any of the bidders. 
 
 
Dated and signed at ____________________________________________________________,  
 
State of _________________________, this ________ day of ___________________________, 20______ 
 
Name of Bidder: ___________________________________   
 
 
Signature: ___________________________________ 
 
 
Title of Signer: ___________________________________ 
 
 
Business Address ___________________________________ 
of Bidder: 

___________________________________ 
 

___________________________________ 
 
Telephone No.: ___________________________________ 
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BID FORM SUPPLEMENTAL  
FOR THE CONSTRUCTION OF THE 

 
IRON BELLE TRAIL 

SECTION D 
WAYNE COUNTY, MICHIGAN 

 
 
TO: Van Buren Township 
  46425 Tyler Road 

Van Buren Twp., MI 48111 
 
 
In accordance with the Instruction to Bidders and Bid Form, we include the Appendices to Bid Form 
Supplements listed below. The information provided shall be considered an integral part of the Bid Form. 
 
The following Appendices are attached to this document: 
 

Appendix A - List of Subcontractors: Include names of major Subcontractors and portions of the 
Work each Subcontractor will perform. 

 
Appendix B - List of Alternates: Include cost variation to Bid Price applicable to the Work 
described on the construction plans. 
 
Appendix C – Time Alternate: If the bidder takes exception to the time stipulated in the proposal, it 
is requested to stipulate its proposed time for performance of work. 

 
BID FORM SUPPLEMENTS SIGNATURES 
 

The Corporate Seal of 
 

__________________________________ 
(Bidder - print the full name of your firm) 

 
was hereunto affixed in the presence of: 

 
__________________________________ 
(Authorized signing officer    Title) 

 
(Seal) 
 
 

 
__________________________________ 
(Authorized signing officer    Title) 

 
(Seal) 
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APPENDIX A - LIST OF SUBCONTRACTORS 
 
For purposes of this contract, a Major Subcontractor is anyone (other than the Contractor) who performs 
work (other than or in addition to the furnishing of materials, plans or equipment) at or about the 
construction site, directly or indirectly for or on behalf of the Contractor (and whether or not in privity of 
contract with the Contractor), but shall not include any individual who furnishes merely the individual's 
own personal labor or services. Major subcontractors shall be listed if the work planned to be subcontracted 
is 15% or more of the bid sum or over $50,000, whichever is less. The Bidder shall identify the work to be 
subcontracted to each major subcontractor. 
 
For the work outlined in these documents the Bidder expects to engage the following major subcontractors 
to perform the work identified: 
 
Subcontractor (Name and Address)                Work                                      Amount 
  
 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not expect to engage any major subcontractor, the Bidder MUST complete the following 
statement: 
 
For the work outlined in this request for bid, the bidder does NOT expect to engage any major subcontractor 
to perform work under the contract. 
 
          
________________________________________                                                              
Signature of Authorized Representative of Bidder 
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APPENDIX B – MATERIAL AND EQUIPMENT ALTERNATES 
 
The Lump Sum Bid proposal price shall include materials and equipment selected from the designated 
items and manufacturers listed in the bidding documents. This is done to establish uniformity in bidding 
and to establish standards of quality for the items named. 
 
If the Contractor wishes to quote alternate items for consideration by the Van Buren Township, it may do 
so under this Section.  A complete description of the item and the proposed price differential must be 
provided.  Unless approved at the time of award, substitutions where items are specifically named will be 
considered only as a negotiated change in Contract Sum. 
 
Item Number                          Description                                             Add/Deduct Amount 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not suggest any material or equipment alternate, the Bidder MUST complete the 
following statement: 
 
For the work outlined in this request for bid, the bidder does NOT propose any material or equipment 
alternate under the contract. 
 
 
________________________________________ 
Signature of Authorized Representative of Bidder 
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APPENDIX C – TIME ALTERNATIVE 
 

If the Bidder takes exception to the time stipulated in the proposal, Time of Completion, it is requested to 
stipulate below its proposed time for performance of the work.  Consideration will be given to time in 
evaluating bids. 
 
 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not suggest any time alternate, the Bidder MUST complete the following statement: 
 
For the work outlined in this request for bid, the bidder does NOT propose any time alternate under the 
contract. 
 
     
________________________________________                 
Signature of Authorized Representative of Bidder 
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CONTRACT 
 
 

THIS CONTRACT, made and entered into this ______ day of ____________, 20___, by and between 
Van Buren Township, 46425 Tyler Road, Van Buren Township, Michigan 48111 Party of the First 
Part, hereinafter called the Owner, and__________________________________________, Party of the 
Second Part, hereinafter called the Contractor. 
 
WITNESSETH, that the Contractor and the Owner, for the considerations hereinafter named, agree as 
follows: 
 
ARTICLE I - THE WORK 
 
It is agreed that the Contractor shall furnish all labor, materials, and equipment, and perform all of the work 
described, shown and called for in the Contract Documents and on the Construction Drawings for the Iron 
Belle Trail Section D (also referred to as the “Drawings” and “Contract Drawings”), in the Specifications 
entitled - 
 

Specifications & Contract Documents 
Iron Belle Trail Section D 

Wayne, Michigan 
 
(both of which Drawings and Specifications have been prepared by PEA Group, which is hereinafter 
called the “Engineer”), and in the other Contract Documents. Contractor agrees to and shall do everything 
required by the Contract Documents.  The Contract Documents being hereby defined to include the 
Contract, Bonds, Drawings, Advertisement, Instructions to Bidders, Bid Form, Bid Form Supplemental, 
Specifications, General Conditions, and any attachments, supplements, and addendums thereto.  The 
Contract Documents are hereby incorporated herein as part of this Contract. 
 
ARTICLE II - THE TIME 
 
It is agreed that the Contractor shall, upon execution of this Contract, begin work within ten (10) 
consecutive calendar days from the date of the notice to proceed, and shall prosecute the work in such a 
manner so as to complete the installation of all proposed improvements and all related or required under 
the Contract Documents by December 1, 2025. It is agreed that if the Contractor shall be unavoidably 
delayed in beginning or fulfilling this Contract by reason of excessive storms or floods, or by Acts of 
Providence, or by general strikes, or by court injunction, or by stopping of the work by the Owner 
because of any emergency or public necessity, or by any preference, priority or allocation order duly 
issued by the government, or by reason of alterations ordered by the Owner, the Contractor shall have no 
valid claim for damages on account of any cause or delay; but Contractor shall in such case be entitled to 
such an extension of the above time limits herein, as the Engineer shall adjudge and agree, in writing, to 
be just and reasonable; provided, however, that formal claim for such extension shall be made in writing 
by the Contractor within one (1) week after the date upon which such alleged cause or delay shall have 
occurred. 
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ARTICLE III – LIQUIDATED DAMAGES 
 
It is expressly covenanted and agreed that time is and shall be considered of the essence in the 
Contractor’s performance of the work under this Contract. In the event that the Contractor shall fail to 
perform the entire work agreed to by or at the times referred to in the Contract Documents, or within 
some other certain date subsequent which may have been advanced under the provisions of Article II, the 
Contractor shall pay unto the Owner as and for liquidated damages and not as a penalty, the sum of Five 
Hundred Dollars ($500.00) for each and every calendar day that the Contractor shall be in default. Said 
sum of five hundred dollars ($500.00) per day, in view of the difficulty of estimating such damages with 
exactness is hereby expressly fixed and agreed upon as the damages which will be suffered by the Owner 
for reason of such defaults. It is also understood and agreed that the liquidated damages hereinbefore 
mentioned are in lieu of the actual damages arising from such breaches of this Contract, which said sums 
the Owner shall have the right to deduct from any moneys in its hand otherwise due or to become due to 
the Contractor or to sue for and recover compensation for damages for nonperformance of this Contract at 
the time stipulated herein and provided. 
 
ARTICLE IV - OWNER'S RIGHT TO COMPLETE 
 
It is agreed that if at any time the Contractor should abandon his work; or if he should be adjudged as 
bankrupt, or if his performance of this Contract is unnecessarily or unreasonably delayed; or if he should 
make a general assignment for the benefit of his creditors; or if a receiver should be appointed on account 
of his insolvency; or if he should persistently or repeatedly fail to supply enough properly skilled 
workmen or sufficient materials for the work; or if he should habitually fail to make prompt payment to 
sub-contractors or to pay promptly for materials and labor; or if he should persistently disregard laws or 
ordinances or the directions of the Engineer; or if he should willfully and repeatedly violate any of the 
substantial provisions of this Contract, then in such case the Owner, after giving the Contractor and his 
sureties written notice thereof, may order him to discontinue all work under this Contract, or any part 
thereof.  Thereupon, the Contractor shall at once discontinue such work or such part thereof, and shall 
cease to have any right to access the property.  The Owner shall have the right to finish the work, or part 
thereof, by contract or otherwise as Owner may elect, and for that purpose to take possession and make 
use of such materials, tools, building appliances and equipment as may be found upon the property, and to 
charge the cost and expense of such completion to the Contractor.  The Contractor shall not be entitled to 
receive any further payment until the work is finished.  If the unpaid balance of the Contract price shall 
exceed the expense of finishing the work, including compensation for additional managerial and 
administrative services, the amount of such excess shall be paid to the Contractor; and if such expense 
shall exceed such unpaid balance, the Contractor or his sureties shall pay to the Owner the amount of such 
excess. 
 
It is expressly stipulated and agreed that from and after the date of the order to discontinue work, and until 
such work shall have been finally completed by the Owner, neither the Contractor nor any of his agents or 
employees shall remove, or make any effort directly or indirectly to remove any of the above-mentioned 
materials, tools, building appliances or equipment from the points at which they were located on the 
property on the date of said order, except upon the written consent of the Owner to do so. 
 
It is further understood and agreed that the foregoing provisions of these articles are optional at owner’s 
discretion, nonexclusive remedies, and without prejudice to any other right or remedy which the Owner 
may have under this Contract, at law, or in equity. 
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ARTICLE V - ASSIGNMENT OF CONTRACT 
 
It is agreed that the Contractor shall not assign or transfer this Contract or sublet any part of the work 
embraced in it, except with written consent of the Owner to do so. 
 
It is further agreed that all parts of the work which may be performed by a subcontractor shall be done in 
conformity with and be subject to all the provisions of the Contract Documents exactly as if performed by 
the Contractor and his immediate employees and workmen.  No subletting of the work shall in any way 
diminish or weaken the responsibility of the Contractor for all parts of the work or lessen his obligations 
and liabilities under this Contract. 
 
It is likewise agreed that the Contractor shall not assign, either legally or equitably, any of the monies 
payable to him under this Contract, or his claim thereto, except with the written consent of the Owner. 
 
ARTICLE VI - THE CONTRACT BASE BID 
 

It is agreed that, in consideration of the faithful and entire performance by the Contractor of his 
obligations under this Contract, the Owner shall pay to him, at the time and in the manner hereinafter 
stipulated, the base bid price as given in the bid form for the estimated total of: 

                                                                                                                                                              Dollars 

 ($                                         ). 
 
On or about the fifteenth (15th) of each month during which satisfactory progress has been made toward 
the final completion of the work, the Engineer will make an estimate of the amount and value of the work 
which has been completed under this Contract during that month, or since the date of the last preceding 
estimate.  Such estimate shall not be required to be made by strict measurement or with exactness but may 
be made either wholly or in part by appraisement or estimation or by a consideration of accounts for labor 
and materials, and it shall be sufficient if it is approximate only.  Any error or inaccuracy which may 
occur in any such progress estimate may be allowed for or corrected in any subsequent estimate. 
 
It is agreed that the Contractor shall submit to the Owner a written request for each partial or final 
estimate of payment.  It is further agreed that the Contractor shall submit sworn statements or other 
satisfactory evidence, as requested by the Owner, that all persons who have supplied labor, materials, or 
equipment for the work embraced under this Contract as well as persons who have claimed damages 
arising out of the performance of this Contract have been fully paid for the same. 
 
Payments based on progress estimates will be made within thirty (30) days of receipt by the Township of 
the progress estimates for work completed during the preceding month or since the date of the last 
preceding progress payment.  Payments will be in accordance with the provisions of Act 524 of the 
Michigan Public Acts of 1980 and in accordance with the terms of this Contract.   
 
No allowance will be made for materials furnished which are not incorporated in the finish work, unless 
otherwise stated. 
 
Pursuant to Act No. 524, Michigan Public Acts of 1980, the Owner hereby designates PEA Group as the 
person representing it to whom written requests for payments are to be submitted.  The Contractor hereby 
designates PEA Group as the person who will submit written requests for payments to the Owner. 
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It is agreed that in the event a dispute arises over an avoidable or unacceptable delay in the performance 
of the work as described in Section 4 (3) of Act 524 of the Michigan Public Acts of 1980 (MCLA 
125.1564 (3)) the dispute may, at the option of the Owner, be submitted for resolution in accordance with 
the provisions of Section 4 (2) of said Act.  The dispute resolution process herein described shall be used 
only for the purpose of determining the rights of the parties to retained funds and interest earned on 
retained funds.  Nothing herein shall impair the right of the Owner to bring an action in any court of 
jurisdiction to determine the rights of the parties. 
 
The progress estimates and payments will include all alterations which may be done under the provisions 
of Section 45 of the General Conditions on the same basis as other work is included.  All such work is 
regarded herein as essentially a part of the Contract and not merely an addition to it. 
 
No progress estimate made or certified by the Engineer and no partial payment made to the Contractor by 
the Owner shall be deemed or construed as an acceptance of any part of the work under this Contract or 
any portion thereof prior to the final completion of the work and payment of the final estimate. 
 
Within thirty (30) days after satisfactory completion of the work covered by this Contract, the Engineer 
will make a final inspection of the work as a whole and will make up a final estimate of the total amount 
due the Contractor under the terms of the Contract.  Upon the acceptance of the completed work, the 
Owner will pay to the Contractor the entire amount of such final estimate less the sums previously paid.  
The Contractor shall file with the Owner the Contractor's Affidavit included in the Contract Documents. 
 
ARTICLE VII - ANTICIPATED CONDITIONS AND WORK BY OTHERS 
 
The Contractor further acknowledges that he is not entitled to any additional compensation by reason of 
conditions being different from those anticipated or by reason of his failing to fully acquaint himself with 
the site, the conditions, and the work now in place or on account of interference by the Owner or by any 
other contractor's activities which affect the work of this Contract. 
 
ARTICLE VIII - MISCELLANEOUS 
 
The Contractor acknowledges that he has not received or relied upon any representations or warranties of 
any nature whatsoever from Van Buren Township, its agents or employees, and that this Contract is 
entered into solely upon the Contractor's own independent business judgment. 
 
ARTICLE IX - BONDS 
 
The Contractor shall provide liability insurance and bonds in an amount specified by the Owner 
Township) pursuant to and in accordance with this Contract, the Contract Documents and MCL 129.201 
et seq.   The Contractor shall provide satisfactory evidence that the corporate surety and the insurer are 
licensed and/or approved to conduct business in the state of Michigan.  Such evidence shall include a 
certified copy of the Certificate of Authority issued by the Insurer Licensing Division of the Insurance 
Bureau. 
 
ARTICLE X - INDEPENDENT CONTRACTOR RELATIONSHIP 
 
In the performance of this Contract, the relationship of Owner to the Township shall be that of an 
independent contractor and not that of an employee or agent of the Owner. Contractor is and shall 
perform under this Contract as an independent contractor, and no liability or responsibility with respect to 
benefits of any kind, including without limitation, medical benefits, worker’s compensation, pension 
rights, or other rights or liabilities arising out of or related to a contract for hire or employer/employee 
relationship shall arise or accrue to either party as a result of the performance of this Contract.  
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Contractor, as an independent contractor, is not authorized to enter into or sign any Contracts on behalf of 
the Owner or to make any representations to third parties that are binding upon the Owner.  Although 
Contractor may be required under this Contract to advise, make recommendations to and to a limited 
extent represent the Owner, all plans, studies, applications, submittals, surveys, reports and any other 
information relating to the work must be submitted to and approved by the Owner or the Owner’s 
authorized official prior to being disseminated to any third party and shall only be so disseminated if such 
dissemination is approved in advance by the Owner or an authorized official of the Owner.   
 
Contractor represents that it will dedicate sufficient resources and provide all necessary personnel, labor, 
materials and equipment required to perform the work described in this Contract in accordance with the 
terms and conditions of this Contract.  
 
ARTICLE XI - LIABILITY AND INSURANCE. 
 
Contractor agrees to indemnify and hold harmless the Owner, its elected and appointed officials and 
employees and attorneys, and all Additional Named Insureds from and against any and all claims, 
demands, suits, losses and settlements, including actual attorney fees incurred and all costs connected 
therewith, for any damages which may be asserted, claimed or recovered against the Owner and/or any 
Additional Named Insured by reason of: (i) personal injury, death and/or property damages which arises 
out of or is in any way connected or associated with the actions or inactions of Contractor in performing 
or failing to perform the work; (ii) civil damages which arise out of any dispute between Contractor and 
its subcontractors, affiliates, employees or other private third parties in connection with this Contract; or 
(iii) civil damages and penalties, including without limitation damages and penalties resulting from claims 
of discrimination, civil rights violations, statutory violations or constitutional violations, which arise out 
of any or are in any way connected or associated with the actions or inactions of Contractor. Contractor 
also agrees to indemnify and hold harmless the Owner, its elected and appointed officials and employees 
and attorneys, and all Additional Named Insureds from and against any and all claims, demands for 
payment, suits, losses and settlements, including actual attorney fees incurred and all costs connected 
therewith, for or relating to any patented or copyrighted material, process, or device that may be used in 
the course of performing the work or form a part of the work. 
  
Contractor shall provide evidence of adequate insurance coverage in the types and amounts required 
under the Contract Documents. Such insurance shall be maintained at the specified level of coverage 
throughout the term of this Contract, including any extension of such term, and will cover all work, acts 
and omissions by and on behalf of Contractor in connection with this Contract with such coverage being 
primary and non-contributory.  Contractor shall provide evidence of insurance coverage as set forth 
herein at any time requested by the Owner. 
 
ARTICLE XII - GENERAL PROVISIONS. 
 
A. Entire Contract.  This instrument, together with the Contract Documents, contains the entire 

Contract between the Owner and Contractor.  No verbal Contract, conversation, or representation 
by or between any officer, agent, or employee of the parties hereto, either before or after the 
execution of this Contract, shall affect or modify any of the terms or obligations herein contained. 

 
B. Compliance with Laws.  This Contract and all of Contractor’s work and practices shall be subject to 

all applicable state, federal and local laws, ordinances, rules or regulations, including without 
limitation, those which apply because the Owner is a public governmental agency or body.  
Contractor represents that it is in compliance with all such laws and eligible and qualified to enter 
into this Contract. 
 

C. Governing Law.  This Contract shall be governed by the laws of the State of Michigan. 
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D. Assignment.  Contractor shall not assign this Contract or any part thereof without the written 

consent of the Owner.  This Contract shall be binding on the parties, their successors, assigns and 
legal representatives. 

 
E. Notices.  Written notices under this Contract shall be given to the parties at their addresses 

contained in this Contract by personal or registered mail delivery to the attention of the following 
persons: 

 
  Engineer: Jeffrey Smith, PLA, LEED AP of PEA Group 
   
  Owner:  VAN BUREN TOWNSHIP 
     46425 Tyler Road 

Van Buren Twp., MI 48111 
   
  Contractor: _____________________________ 
 
F. Changes.  Any changes in the provisions of this Contract must be in writing and signed by the 

Owner and Contractor. 
 
G. Waivers.  No waiver of any term or condition of this Contract shall be binding and effective unless 

in writing and signed by all parties, with any such waiver being limited to that circumstance only 
and not applicable to subsequent actions or events. 

 
H. Jurisdiction and Venue of Contract.  This Contract shall be considered for all purposes, including 

the establishment of jurisdiction and venue in any court action between the parties, as having been 
entered into and consummated in the Charter Township of Van Buren, Wayne County, Michigan. 

 
If any section, paragraph, sentence, clause or phrase of this Contract or the Contract Documents 
shall be held invalid, the same shall not affect any other part of this Contract or the Contract 
Documents. 

 
WITNESSES:     Van Buren Township 
 
_________________________________ By ________________________________________ 
 Kevin McNamara, Its Supervisor 
_________________________________ By ________________________________________ 
 Leon Wright, Its Clerk 
 
 

CONTRACTOR: (insert Contractor name below) 
 

_________________________________ ___________________________________________  
 
_________________________________ By ________________________________________ 
 
 ______________________, Its __________________ 
      (print name)   (print title) 
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INSTRUCTIONS FOR EXECUTING CONTRACT 
 
If the Contractor be a Corporation, the following certificate should be executed: 

I,_______________________________________________________, certify that I am the Secretary of 

the Corporation named as Contractor hereinabove; that _________________________________ who 

signed the foregoing Contract on behalf of the Contractor, was then ___________________________ of 

said Corporation; that said Contract was duly signed for and on behalf of said Corporation by authority of 

its governing body, and is within the scope of its corporate powers.  

 _____________________________________ 

 (Corporate Seal) 

If the Contract be signed by the Secretary of the corporation, the above certificate should be executed by 
some other officer of the Corporation, under the Corporate Seal.  In lieu of the foregoing certificate, there 
may be attached to the Contract copies of so much of the records of the Corporation as will show the 
official character and authority of the officers signing, duly certified by the Secretary or Assistant 
Secretary under the Corporate Seal to be true copies. 
 
The full name and business address of the Contractor should be inserted and the Contract must be signed 
by a duly authorized officer of the Corporation.  Please have the name and title of the signing party or 
parties typewritten or printed under all signatures to the Contract. 
 
If the Contractor should be operating as a partnership, each partner should sign the Contract. If the 
Contract be not signed by each partner, there shall be attached to the Contract a duly authenticated Power 
of Attorney evidencing the signer's (signers') authority to sign such Contract for and in behalf of the 
partnership. 
 
If the Contractor is a limited liability company, the Contract must be signed by a duly authorized member 
of the company and copies of the records of the company shall be attached to the Contract showing, to the 
satisfaction of the Owner in its discretion, the authority of the member to sign the Contract on behalf of 
the company and bind the company at the time of signing, and also an affidavit certifying such authority 
and that the records attached are true copies shall be attached. 
 
If the Contractor be an individual, the trade name (if the Contractor be operating under a trade name) 
should be indicated in the Contract and the Contract should be signed by such individual.  If signed by 
one other than the Contractor, there should be attached to the Contract a duly authenticated Power of 
Attorney evidencing the signer's authority to execute such Contract for and in behalf of the Contractor.   

 
 

END OF SECTION 
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 PERFORMANCE BOND 
 

KNOW ALL MEN BY THESE PRESENTS, that                                              , Contractor, 

as Principal, and                                                                                 , as Surety, are held and firmly 

bound unto the VAN BUREN TOWNSHIP, COUNTY OF WAYNE, Owner, in the sum of                                                 

Dollars ($                           ) to be paid to the Owner for which payment well and truly to be made, 

we hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors 

and assigns firmly by these presents. 

THE CONDITIONS OF THE ABOVE OBLIGATIONS are such that, WHEREAS, the 

said                                                                                   did, on the           day of                 , 20___, 

by articles that date enter into a contract with said Owner for the                                                                                                                                                                                                

NOW, THEREFORE, if said Contractor shall save and hold harmless the said Owner from all 

public liability and damages of every description in connection therewith, shall well and faithfully 

in all things fulfill the said contract according to all the conditions and stipulations therein 

contained in all respects, and shall save and hold harmless the said Owner from and against all 

liens and claims of every description in connection therewith, then this obligation shall be void 

and of no effect; but otherwise it shall remain in full force and virtue, and in the event that the said 

Owner shall extend the time for the completion of said work or otherwise modify elements of the 

contract in accordance with provisions thereof, such extension of time or modification of the 

contract shall not in any way release the sureties of this bond. 

WITNESS our hands and seals this                        day of                         , 20___. 

WITNESSES: 

                                                                                                               (SEAL) 

                                                                                                               (SEAL) 
                                   Principal 
 
                                                                                                                 (SEAL) 
 
                                                                                                                 (SEAL) 
                                  

Surety 
 ____________________________________                                         
 

____________________________________                                                                                                                  
Mailing Address   
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 LABOR, MATERIAL & EQUIPMENT RENTAL BOND 
 

KNOW ALL MEN BY THESE PRESENTS, That we, ___________________________                                                                                                   

of the___________________________                                                   hereinafter called the 

Principal, and _____________________________                                                                       hereinafter 

called the Surety, are held and firmly bound unto VAN BUREN TOWNSHIP, County of WAYNE, 

State of Michigan, in the sum of 

________________________________________________Dollars ($                              ) to the 

payment whereof, well and truly to be made, we bind ourselves, our heirs, executors, 

administrators, successors, and assigns, jointly and severally, firmly by these presents. 

Sealed with our seals and dated this        day of            A.D. 20      . 

WHEREAS, the above named Principal has entered into a certain contract with the VAN 

BUREN TOWNSHIP, COUNTY OF WAYNE, hereinafter called the Owner, dated the         day 

of           , A.D. 20   , (hereinafter called the Contract) for                                                                                                                                                     

which contract and the specifications for said work shall be deemed a part hereof as fully as if set 

our herein, and  WHEREAS, this bond is given in compliance with and subject to all the 

provisions and conditions of PA 1963, No. 213 as amended, being CL 1948, Sections 129.201 - 

129.211. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH that if the 

above named Principal, legal representatives, or successors shall pay or cause to be paid to all 

subcontractors, persons, firms and corporations, as the same may become due and payable, all 

indebtedness which may arise from said Principal to a subcontractor or party performing labor or 

furnishing materials or renting equipment, or any subcontractor to any person, firm, or corporation 

on account of any labor performed, materials furnished or equipment rented, in connection with 
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the contract, construction, and work herein referred to, then this obligation shall be void; otherwise 

to remain in full force and effect. 

This bond is given upon the express condition that any changes, alterations, or 

modifications that may be hereafter recorded or made in the construction and complete installation 

of the work herein referred to, or the placing of an inspector or superintendent thereon by the 

Owner shall not operate to discharge or release the sureties thereon. 

IN WITNESS THEREOF, the parties hereto have caused this instrument to be executed by 

their respective authorized officers this            day of                                , A.D. 20        . 

                                                                                       (SEAL) 
 
 
                                                                                        (SEAL) 
                                                 Principal 
 
 
                                                                                        (SEAL) 
 
 
                                                                                         (SEAL) 
                                                Surety 
 

         _________________________________ 
                                                                                        
 

         _________________________________                                                                       
                                          Mailing Address 
 
 
Signed, sealed, and delivered in 
the presence of: 
 
____________________________________________                                                                                         
 
____________________________________________ 
                                                    
 
Bonds correct in form:    
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 MAINTENANCE AND GUARANTEE BOND 
 
KNOW ALL MEN BY THESE PRESENTS, That ________________________________, as 

principal, and _________________________________________________________________, 

as surety, are held and firmly bound unto the VAN BUREN TOWNSHIP, COUNTY OF WAYNE, 

State of Michigan, in the sum of ___________________________________________________ 

($________________) good and lawful money of the United States of America, to be paid to said 

Van Buren Township, its legal representatives and assigns, for which payment well and truly to be 

made, we bind ourselves, our heirs, executors, administrators, successors and assigns, and each 

and every one of them jointly and severally, firmly by these presents. 

Sealed with our seals and dated this             day of                             , A.D., 20     . 

WHEREAS, the above named principal has entered into a certain written contract with the 

Van Buren Township, dated this             day of                                , A.D. 20      , wherein the said 

principal covenanted and agreed as follows, to-wit: 

______________________________________________________________________________ 
________________________NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION 
IS SUCH, that by and under said contract, the above named principal has agreed with Van Buren 
Township that for a period of two (2) years from the date of final acceptance, to keep in good order 
and repair any defect in all the work done under said contract either by the principal or his sub-
contractors, or his material suppliers, that may develop during said period due to improper 
materials, defective equipment, workmanship or arrangements, and any other work affected in 
making good such imperfections shall also be made good all without expense to the Owner, 
excepting only such part or parts of said work as may have been disturbed without the consent or 
approval of the principal after the final acceptance of the work, and that whenever directed so to 
do by Van Buren Township by notice served in writing, either personally or by mail, on the 
principal at _________________ OR _________________ legal representatives, or successors, or 
on the surety at _____________________ WILL PROCEED at once to make such repairs as 
directed by said Van Buren Township and in case of failure so to do within one (1) week from the 
date of service of such notice, then Van Buren Township shall have the right to purchase such 
materials and employ such labor and equipment as may be necessary for the purpose, and to 
undertake, do and make such repairs, and charge the expense thereof to, and receive same from 
said principal or surety.  If any repair is necessary to be made at once to protect life and property, 
then and in that case, Van Buren Township may take immediate steps to repair or barricade such 
defects without notice to the contractor.  In such accounting, Van Buren Township shall not be 
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held to obtain the lowest figures for the doing of the work, or any part thereof, but all sums actually 
paid therefor shall be charged to the principal or surety.  In this connection, the judgement of Van 
Buren Township is final and conclusive.  If the said principal, for a period of two (2) years from 
the date of  final acceptance, shall keep said work so constructed under said contract in good order 
and repair, excepting only such part or parts of said work which may have been disturbed without 
the consent or approval of said principal after the final acceptance of the same, and shall whenever 
notice is given as hereinbefore specified, at once proceed to make repair as in said notice directed, 
or shall reimburse said Van Buren Township for any expense incurred by making such repairs, 
should the principal or surety fail to do as hereinbefore specified, and shall fully indemnify, defend 
and save harmless the Van Buren Township, and PEA Group (PEA) from all suits and actions for 
damages of every name and description brought or claimed against it for or on account of any 
injury or damage to person or property received or sustained by any party or parties, by or from 
any of the acts or omissions or through the negligence of said principal, servants, agents, or 
employees, in the prosecution of the work included in said contract, and from any and all claims 
arising under the Workman's Compensation Act, so-called of the State of Michigan, then the above 
obligation shall be void, otherwise to remain in full force and effect. 
 

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed 
by their respective authorized officers this ______ day of _________________, A.D., 20      . 
 
Signed, Sealed and Delivered ________________________________ (L.S.) 
in the Presence of: 
 
____________________________  _______________________________ (L.S.) 
                                            Principal 
____________________________                                                     
      _______________________________  
 
____________________________  _______________________________ (L.S.) 
                                                Surety 
____________________________ 
      _______________________________ 
 
____________________________  _______________________________                                                   
                                             Mailing Address 
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GENERAL CONDITIONS 
 
1. DEFINITION OF TERMS  

 
The following definition of terms shall be applied to the Contract Documents: 
 
A. Owner/Township  Van Buren Township 
B. Engineer   PEA Group 
C. Landscape Architect PEA Group 

 
The terms “Contract” and “Agreement” are used interchangeably in the Contract Documents and 
both such terms mean and refer to “The Contract” signed by Contractor and Owner to which 
these General Conditions are attached, inclusive of the Contract Documents. 
 
The terms “Owner” and “Township” are used interchangeably in the Contract Documents and 
both such terms mean and refer to the Van Buren Township. 

 
2. CONTRACT DOCUMENTS 
 

The original and three (3) counter prints of the Contract shall be signed by the Owner and the 
Contractor. 
 
The work under this Contract shall consist of the items listed in the Proposal, including all 
incidentals necessary to fully complete the project in accordance with the Contract Documents. 
The Contract Documents shall consist of this complete book of documents as listed in the index 
and the Contract Drawings titled “Iron Belle Trail Section D”. 
 

3. CONTRACT DRAWINGS AND SPECIFICATIONS 
 

The work to be done is shown on the accompanying set of original drawings and are hereby made 
a part of this Contract, it being mutually understood and agreed that when taken together, the 
plans and Contract Documents, including the Specifications and the General Conditions, are 
complementary, and what is called for by any one shall be binding as if called for by all. The 
intent of the Contract Documents is to include in the contract price the cost of all labor and 
materials, water, fuel, tools, plant, equipment, light, transportation, and all other expenses as may 
be necessary for the proper execution and completion of the work. 
 
These original drawings may be supplemented by other drawings furnished by the Contractor and 
approved by the Engineer or supplied to the Contractor by the Engineer during the progress of the 
work as the Engineer may deem to be necessary or expedient. All such supplementary contract 
drawings or instructions are intended to be consistent with the Contract Documents, true 
developments thereof and reasonably inferable therefrom.  
 
Therefore, no additional charge will be allowed on a claim that particular supplemental contract 
drawings or instructions differed from the Contract Documents incurring extra work, unless the 
Contractor has first brought the matter, in writing, to the Engineer's attention for proper 
adjustment before starting on the work covered by such and has received from the Engineer an 
order in writing to so proceed. 
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These original and supplementary drawings constitute the drawings according to which the work 
is to be done. The Contractor shall keep at the site of the work an approved or confirmed copy of 
all drawings and specifications and shall at all times give the Engineer or Owner access thereto. 
 
In case any inconsistency, omission, or conflict shall be discovered in either specifications or 
drawings, or if in any place the meaning of either or both shall be obscure, or uncertain, or in 
dispute, the Engineer shall decide as to the true intent of the documents. 
 

4. ENGINEER'S STATUS DURING CONSTRUCTION 
 

Engineer will be Owner's representative during the construction period. The duties and 
responsibilities and the limitations of authority of Engineer as Owner's representative during 
construction are set forth herein and shall not be extended without written consent of Owner and 
Engineer. 
 
The Engineer will coordinate review and approve construction sequencing. Engineer will make 
visits to the site at intervals appropriate to the various stages of construction to observe the 
progress and quality of the executed Work and to determine, in general, if the Work is proceeding 
in accordance with the Contract Documents. Engineer will not be required to make exhaustive or 
continuous on-site inspections to check the quality or quantity of the Work. Engineer's efforts will 
be directed toward providing for Owner a greater degree of confidence that the completed Work 
will conform to the Contract Documents. On the basis of such visits and on-site observations as 
an experienced and qualified design professional, Engineer will keep Owner informed of the 
progress of the Work and will endeavor to guard Owner against defects and deficiencies in the 
Work. 
 
If Owner and Engineer agree, Engineer will furnish an Inspector to assist Engineer in observing 
the performance of the Work. The duties, responsibilities and limitations of authority of any such 
Inspector and assistants will be provided as follows: 
 
The Owner may appoint on-the-job inspectors who shall be under the direction of the Engineer. 
(1) The inspector on the work will inform the Engineer as to the progress of the work, the manner 
in which it is being done, and the quality of the materials being used. (2) The inspector will call to 
the attention of the Contractor any failure to follow the plans and specifications that he may 
observe. (3) The inspector shall have the authority to reject materials that do not conform to plans 
and specifications. (4) The inspector shall have no authority to direct the Contractor's work or 
workmen, to supervise the Contractor's operations or to change the contract plans or 
specifications. (5) In no instance shall any action or omission on the part of the inspector release 
the Contractor of the responsibility of completing the work in accordance with the plans and 
specifications. 
 
Engineer will have authority to disapprove or reject Work which Engineer believes to be 
defective, and will also have authority to require special inspection or testing of the Work. 
 

5. LIMITATIONS ON ENGINEER'S RESPONSIBILITIES 
 
Neither Engineer's authority to act under this Article or elsewhere in the Contract Documents nor 
any decision made by Engineer in good faith either to exercise or not exercise such authority shall 
give rise to any duty or responsibility of Engineer to Contractor, any Subcontractor, any Supplier, 
or any other person or organization performing any of the Work, or to any surety for any of them. 
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Whenever in the Contract Documents the terms "as ordered," "as directed," "as required," "as 
allowed," "as approved" or terms of like effect or import are used, or the adjectives "reasonable," 
"suitable," "acceptable," "proper" or "satisfactory" or adjectives of like effect or import are used 
to describe a requirement, direction, review or judgment of Engineer as to the Work, it is intended 
that such requirement, direction, review or judgment of Engineer as to the Work, will be solely to 
evaluate the Work for compliance with the Contract Documents (unless there is a specific 
statement indicating otherwise). The use of any such term or adjective shall not be effective to 
assign to Engineer any duty or authority to supervise or direct the furnishing or performance of 
the Work or any duty or authority to undertake responsibility contrary to the provisions of the 
following: 
 
A. The Engineer will not be responsible for Contractor's means, methods, techniques, 

sequences or procedures of construction, or the safety precautions and programs incident 
thereto, and Engineer will not be responsible for Contractor's failure to perform or furnish 
the Work in accordance with the Contract Documents. 

 
B. The Engineer will not be responsible for the acts or omissions of Contractor or of any 

Subcontractor, any Supplier, or of any other person or organization performing or furnishing 
any of the Work. 

 
6. CONTRACTOR'S RESPONSIBILITY 

 
The Contractor shall assume full responsibility for the work and take all precautions for 
preventing injuries to persons and property on or about the work; shall bear all losses resulting to 
him on account of the amount or character of the work or because the conditions under which the 
work is done are different, or because the nature of the ground in which the work is done is 
different from what was estimated or expected, or on account of the weather, floods, elements, or 
other causes, and he shall assume the defense and save harmless the Owner, PEA Group, and its 
individual officers and agents, and all additional named assured, from all claims relating to labor 
provided and materials furnished for the work; to inventions, patents, and patent rights used in 
doing the work; to injuries to any persons or property received or sustained by or from the 
Contractor, his agents or employees in doing the work or arising out of the work performed or to 
be performed; and to any act, or neglect of the Contractor, his agents or employees. 
 
The mention of any specific duty or liability of the Contractor - in this or in any part of the 
Contract Documents shall not be construed as a limitation or restriction upon any general liability 
or duty imposed on the Contractor by the Contract Documents. 
 

7. PERMITS AND REGULATIONS 
 
The Contractor shall secure, at no cost to the Owner, all permits and licenses necessary for the 
prosecution of the work. The Contractor shall keep himself fully informed of all laws, ordinances 
and regulations in any manner affecting those engaged or employed in the work, or the materials 
used in the work, or in any way affecting the conduct of the work, and of all orders and decrees of 
bodies or tribunals having any jurisdiction or authority over the same. 
 
He shall at all times observe and comply with, and shall cause all his agents and employees to 
observe and comply with all existing laws, ordinances, regulations, orders and decrees. Provided, 
that if the drawings and specifications are at variance therewith, the Contractor shall promptly 
notify the Engineer in writing and any necessary changes shall be adjusted as provided in the 
Contract Documents. 
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The Contractor shall assume the responsibility of performing his work in compliance with all 
provisions of the permits and/or applications and conditions. 
 

8. SUBCONTRACTS 
 
The Contractor shall not sublet, assign, or transfer this Contract or any portion thereof or any 
payments due him thereunder, without the written consent of the Owner. 
 
Assignment or subletting any portion of this Contract shall not operate to release the Contractor 
or his bondsmen hereunder from any of the Contract obligations. 
 
Any subcontractor performing work under this contract may be requested by the Owner to submit 
a resume and references as proof of their qualifications and demonstrating their ability to satisfy 
the requirements as set forth in these Contract Documents. The Owner may also require the 
submission of any additional information necessary to satisfy the Owner that the subcontractor is 
adequately prepared to fulfill the subcontract in accordance with these Contract Documents. 
 
The Contractor shall, as soon as practicable after the signing of the Contract, notify the Engineer 
and Owner in writing of the names of subcontractors proposed for the work and shall not employ 
any that the Engineer or Owner may object to as incompetent or unfit. 
 
If the Contractor shall cause any part of the work under this Contract to be performed by a 
subcontractor, the provisions of this Contract shall apply to such subcontractor and his officers 
and employees in all respects as if he and they were employees of the Contractor, and the 
Contractor shall not be in any manner thereby relieved from his obligation and liabilities; and the 
work and materials furnished by the subcontractor shall be subject to the same provisions as if 
furnished by the Contractor. 
 

9. INFORMATION BY THE CONTRACTOR 
 
The Contractor shall submit to the Engineer full information as to the materials, equipment, and 
arrangements which the Contractor proposes to furnish. This information shall be complete to the 
extent that the Engineer may intelligently judge if the proposed materials, equipment, and 
arrangements will meet the Contract requirements. 
Prior to the approval of materials, equipment, and arrangements by the Engineer based on the 
information submitted by the Contractor, any work done by the Contractor shall be at his own 
risk. 
 
The approval of information covering materials, equipment, and arrangements by the Engineer 
shall in no way release the Contractor from his responsibility for the proper design, installation, 
and performance of any material, equipment, or arrangement, or from his liability to replace same 
should it prove defective. 
 

10. GENERAL REQUIREMENTS FOR MATERIALS AND WORKMANSHIP 
 
In the specifications where a particular material or piece of equipment is specified by reference to 
some particular make or type, or equal, it is not the intent to limit competition but to set up by 
such reference a standard of quality most easily understood and defined. If materials or 
equipment of other make or type than that specified by name are offered by the Contractor they 
will be given full consideration by the Engineer and the Engineer's decision will be final as to 
whether the materials or equipment offered are equal to those specified. 
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Unless otherwise stipulated in the specifications, all equipment, materials, and articles 
incorporated in the work covered by this contract are to be new and of the best grade of their 
respective kinds for the purpose. The Contractor shall, if required, furnish such evidence as to 
kinds and quality of materials as the Engineer may require. 
 
The Contractor shall furnish suitable tools and building appliances and employ competent labor 
to perform the work to be done, and any labor or tools or appliances that shall not in the judgment 
of the Engineer, be suitable or competent to produce this result may be ordered from the work by 
him, and such labor or tools or appliances shall be substituted therefor by the Contractor as will 
meet with the approval of the Engineer. 
 
If not otherwise provided, material or work called for in this Contract shall be furnished and 
performed in accordance with well-known established practice and standards recognized by 
architects, engineers and the trade. 
 
If any type of machinery, equipment, or tools are specifically needed to prosecute the work in an 
orderly, workmanlike manner, the Engineer may so direct the Contractor to procure same, before 
work is continued. 
 
The Owner reserves the right to reject any material at the job site even though having been 
previously tested. All materials rejected by the Owner or his representative shall be removed from 
the site of work immediately. 
 
The Contractor shall obtain, from his supplier, certificate of compliance to manufacturing and 
specifications for which the materials are to be used or incorporated in the project. 
 

11. TESTING AND SAMPLES 
 

Where called for in the specifications, samples of materials in the quantity named shall be 
submitted to the Engineer for approval. Where tests are required, they shall be made at the 
expense of the Contractor, except as otherwise called for in the specifications. For materials 
covered by ASTM or Federal Specifications, unless otherwise stipulated, the required tests are to 
be made by the manufacturer and his certificate therefor submitted to the Engineer. 
 

12. LINES AND GRADES 
 

Principal reference lines or points and bench marks shall be given by the Engineer at such time as 
he may deem necessary; or if the Contractor shall be in need of such reference lines or bench 
marks, he shall notify the Engineer twenty-four (24) hours in advance. 
 
The contractor will employ a surveyor to set suitable stakes and marks showing the locations and 
elevations of the various parts of the work and will furnish the Contractor with "cut sheets" 
referred to the reference points. No work shall be undertaken until such stakes and marks shall 
have been set a surveyor. The Contractor shall take due and proper precautions for the 
preservation of these stakes and marks, and shall see to it that the work at all times proceeds in 
accordance therewith and shall provide all labor and material to set required batter boards or laser 
and locate the work accurately with reference to the above points. 
 
Good judgment will be exercised in placing construction stakes in positions most useful and at 
positions requested by the Contractor. However, an excessive amount of re-staking shall be at the 
expense of the Contractor and no work shall proceed without re-establishment of reference stakes 
and "cut sheets" in those areas wherein re-staking is necessary. 
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13. PROTECTION OF WORK AND PROPERTY 
 

The Contractor shall continuously maintain adequate protection of all his work from damage and 
shall protect all public property and private property, within and/or abutting the work area, from 
injury or loss arising in connection with this Contract.  
 
He shall, without delay, make good any such damage, injury or loss, and shall defend and save 
the Owner, and PEA Group, and all additional named assured, harmless from all such damages or 
injuries occurring because of his work. 
 
He shall furnish and maintain all passageways, barricades, guard fences, lights, and danger 
signals, provide watchmen and other facilities for protection required by public authority or by 
local conditions or as directed by the Engineer, all at no additional cost to the Owner. In an 
emergency affecting the safety of life or of the work or of adjoining property, the Contractor, 
without special instruction or authorization from the owner, shall take such action as may be 
necessary to prevent such threatened damage, injury or loss. 
 
The Contractor shall assume full responsibility of loss or damage to the work during the entire 
construction period resulting from caving earth and from storms, floods, frosts, and other adverse 
weather conditions, and from all other causes whatsoever not directly due to the acts or neglect of 
the Owner, including fire, vandalism and malicious mischief, and shall turn the finished work 
over to the Owner in good condition and repair, at the time of the final pay estimate. For the 
purpose of this section the decision of the Engineer, with respect to existing conditions and for 
the need for corrective action by the Contractor, shall be final. 
 

14. RESPONSIBILITY FOR ADJOINING STRUCTURES AND TREES 
 

The Contractor shall assume full responsibilities for the protection of all pavements, curbs, 
bridges, railroads, poles, and any other surface structures and all water mains, sewers, telephone, 
gas mains, and other underground services and structures along and near the work which may be 
affected by his operations, and shall indemnify, defend and save harmless the Owner, and PEA 
Group, against all damages or alleged damages to any such structure arising out of his work. The 
Contractor shall bear the cost of repair or replacement of any such structure damaged as a result 
of his operations. 
 
No trees or shrubbery of any kind shall be removed or destroyed by the Contractor without the 
written permission of the Owner, and the Contractor will be held fully responsible for any 
damages caused by his work to adjoining trees and shrubs. Ample precautions shall be taken by 
the Contractor to protect such trees and shrubs as are to remain in place by surrounding them with 
fences or other protection before construction work begins. Shrubbery that has to be removed 
shall be preserved and replaced in a manner acceptable to the Owner. 
 

15. MAINTENANCE OF SERVICE 
 

Drainage through existing sewers and drains shall be maintained at all times during construction 
and all nearby gutters shall be kept open for drainage. 
 
Where existing sewers are encountered in the line of the work which interfere with the 
construction, the flow in the sewers, including both dry weather flow and storm flow, shall be 
maintained by constructing a satisfactory flume or any other means approved by the Engineer. 
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All detours shown on the Drawings or required because of the Contractor's operation shall be 
built and maintained at the Contractor's expense. 
 
Safety precautions shall be followed at all street openings; substantial barricades shall be erected 
as deemed necessary to prevent accidents to vehicular or pedestrian traffic and red flags by day 
and red lights by night shall be diligently posted by the Contractor at all points of possible danger. 
In case detours or other traffic instructions are necessary, suitable warning or direction signs shall 
be erected and maintained by the Contractor. In all cases the detour roadways shall be maintained 
so as to keep free from undue dust conditions and reasonably graded. 
 
During the progress of the work, the Contractor shall accommodate both vehicular and foot traffic 
and shall provide free access to fire hydrants, water and gas valves. Except as otherwise specified 
herein or as noted on the drawings, street intersections may be blocked but one-half at a time, and 
the Contractor shall lay and maintain temporary driveways, bridges and crossings, such as in the 
opinion of the Engineer are necessary to reasonably accommodate the public. 
 
In the event of the Contractor's failure to comply with these provisions, the Owner may with or 
without notice, cause the same to be done, and will deduct the cost of such work from any money 
due or to become due the Contractor under this Contract, but the performance of such work by the 
Owner, or at his insistence, shall serve in no way to release the Contractor from his general or 
particular liability for the safety of the public or the work. 
 

16. STORAGE OF MATERIALS 
 
Materials and equipment distributed, stored, and placed upon or near the site of the work shall at 
all times be so disposed as not to interfere with work being prosecuted by other contractors in the 
employ of the Owner, or with street drainage, or with fire hydrants or with access thereto, and not 
to unreasonably inconvenience the public from access to or use of their property. When 
construction staging areas are provided per easement, the Contractor shall place and store all 
materials for the work within the limits of the construction staging area. The Contractor shall 
access the construction staging area as designated on the construction and easement documents. 
 

17. RELATION TO OTHER CONTRACTORS 
 

The Contractor shall so conduct his operations as not to interfere with or injure the work of other 
contractors or workmen employed on adjoining or related work and he shall promptly make good 
any injury or damage which may be done to such work by him or his employees or agent. Should 
a contract for adjoining work be awarded to another contractor, and should the work of one of 
these contracts interfere with that of the other, the Owner shall decide which contractor shall 
cease work for the time being and which shall continue or whether the work in both contracts 
shall continue at the same time and in what manner. 
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18. CONTRACTOR'S SUPERVISION AND ORGANIZATION 
 

The work under this Contract shall be under the direct charge and direction of the Contractor. The 
Contractor shall give effective superintendence to the work, using his best skill and attention. The 
Contractor shall at all times keep on the site of the work, during its progress, a competent 
superintendent and any and all necessary foremen and assistants. The superintendent shall 
represent and have full authority to act for the Contractor in the latter's absence, and all directions 
given to him shall be as binding as if given to the Contractor. On written request in each case, all 
such directions will be confirmed in writing to the Contractor. 
 
The Contractor shall employ only competent, effective workmen and shall not use on the work 
any unfit person or one not skilled in the work assigned to him, and he shall at all times enforce 
strict discipline and good order among his employees. Whenever the Engineer shall notify the 
Contractor, in writing, that any man on the work is, in the opinion of the Engineer, careless, 
incompetent, disorderly, or otherwise unsatisfactory, such man shall be discharged from work and 
shall not again be employed on it except with the written consent of the Engineer. 
 
The Contractor shall establish and maintain an office on the site of the work, or at some 
convenient point adjacent thereto, during the continuance of this contract and shall have at all 
times during working hours, a representative authorized to act on behalf of the Contractor. Any 
communication given to and received by said representative shall be deemed to have been given 
to and received by the Contractor. Copies of the drawings and specifications shall at all times be 
kept on file by the Contractor at readily accessible points near the work. 

 
19. FACILITIES FOR INSPECTION 
 

The Owner, the Engineer, and their employees shall at all times have the right to enter upon the 
premises upon which work is being done, or upon which material is stored for the work under this 
Contract, and to inspect the work and materials, and to ascertain whether or not the construction 
is carried out in accordance with this Contract, and the Contractor shall furnish all reasonable 
facilities, and give ample time for such inspection. All materials shall be subject to mill and shop 
inspection, as provided in the specifications. 
 
The Contractor shall promptly remove from the premises all materials rejected by the Engineer as 
failing to meet Contract requirements, whether incorporated in the work or not, and the 
Contractor shall promptly replace and re-execute his own work in accordance with the Contract 
and without expense to the Owner and shall bear the expense of making good all work of other 
contractors destroyed or damaged by such removal or replacement. 
 
If the Contractor does not remove such rejected work and materials promptly, after written notice, 
the Owner may remove them and store the material at the expense of the Contractor. 
 
The Engineer has the right to have removed by the Contractor such portion of the work as he may 
deem necessary for the discovery of improper work or material, and the Contractor must restore 
such work at his own expense if improperly done and at the expense of the party of the first part if 
found to be in proper condition. Any work which during its progress and before its final 
acceptance may become damaged from any cause, shall be removed and replaced by good, 
satisfactory work at the Contractor's expense. 
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20. SHOP DRAWINGS 
 
Where called for in the specifications, the Contractor shall submit to the Engineer for approval in 
not less than five (5) copies, details, specifications, cuts and drawings of such equipment and 
structural work as may be required. The Contractor shall make any changes or alterations 
required by the Engineer and re-submit same without delay. The approval of the Engineer shall 
not relieve the Contractor of responsibility for errors in the drawings, as the Engineer's checking 
is intended to cover compliance with the drawings, and specifications and not to enter into every 
detail of the shop work. No work shall be undertaken until the Engineer has approved the shop 
drawings. 
 

21. ERRORS, CORRECTIONS AND CHANGES IN DRAWINGS AND SPECIFICATIONS 
 

The Contractor shall examine and check all drawings and specifications furnished by the Owner 
for dimensions, quantities, types of materials, and coordination with other parts of the work on 
this or related contracts. No structure, sewer pipe, water main or fixtures thereto shall be placed 
or constructed under conditions which may be expected to result in defective work. If the soil is 
not sufficiently stable to properly support structure, or if the Contractor wishes to question the 
materials prescribed, the Contractor shall stop work and immediately notify the Owner and 
Engineer. The Engineer shall review these conditions, and if he may deem it necessary, he shall 
make changes in design or accept suggested contractor changes in construction procedure before 
work is to continue. The Contractor shall not be allowed to take advantage of any such error, 
omission or discrepancy, as full instructions will be furnished by the Engineer, and the Contractor 
shall carry out such instructions as if originally specified. In no case shall the Contractor proceed 
with the work in uncertainty, and any work done by the Contractor after the discovery of any 
error, omission or discrepancy, until authorized, will be at the Contractor's risk and responsibility. 
The work is to be made complete and to the satisfaction of the Owner and Engineer, 
notwithstanding any minor omissions in the specifications or plans. 
 

22. CHANGES IN THE WORK 
 
The Owner shall have the right to require, by written order, changes in, additions to, or 
deductions from the work required by the contract Documents; provided that if changes, additions 
or deductions are made, the general character of the work as a whole is not changed thereby. 
Adjustments in the Contract price, if any, because of any change, addition, or deduction in the 
work shall be determined as hereinafter provided, and any claim for extension of time for 
completion shall be adjusted at the time of ordering the change, addition, or deduction. No claim 
for change, addition, or deduction, or adjustment of price, or extension of time for completion 
thereof, shall be made or allowed unless done in pursuance of written order from the Owner 
specifically authorized such change, addition, or deduction. Drawings without a written order 
shall not be considered such authority. Written notice of such claims shall be made to the 
Engineer before the commencement of the work. Where the written order diminishes the quantity 
of work to be done, this shall not constitute a basis for a claim for damages or anticipated profits 
on the work that may be dispensed with. 
 
Under circumstances which, in the judgment of the Engineer, so necessitate, the Engineer shall 
have authority to require, by written order, changes in, additions to, or deductions from the work. 
Such written order by the Engineer shall be subject to later confirmation by the Owner when the 
extent and costs have been established. 
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It is understood and agreed that in case any change in, addition to, or deduction from the work is 
required, said change shall in no way invalidate the Contract and shall not affect or discharge the 
bonds furnished by the Contractor. 
 
The Contractor, without extra charge, shall make such slight alternations as may be necessary to 
make adjustable parts fit to fixed parts, leaving all complete and in proper shape when done. 
 

23. BASIS FOR DETERMINING COST OF CHANGES IN THE WORK 
 
Adjustments, if any, in the Contract price by reason of change in the work shall be limited to the 
amount specified in the written order authorizing the change in the work. Adjustments shall be 
determined by one or more of the following methods, the Owner reserving the right to select the 
method or methods at the time the written order is issued: 
 
A. An acceptable lump sum proposal: To facilitate checking and acceptance, the proposal shall 

be itemized with quantities and prices given for the various items. In determining the 
acceptability of such proposals, the Owner will use as a general guideline the various items 
contained in paragraph 23 (c) below. 

 
B. Unit price: The unit prices may be the "Unit Price" set in the Agreement, or fixed by 

subsequent agreement between the Owner and the Contractor. 
 
C. On a cost-plus-limited-basis,  not to exceed a specified maximum limit of cost: 

"COST" as herein used shall be the actual and necessary cost incurred by the Contractor by 
reasons of the change in the work for: 
1) labor 
2) materials 
3) equipment rental 
4) insurance premiums 

a) Labor costs shall be the amount shown on the Contractor's payroll taxes added 
when such taxes can be shown to have been incurred. In no case shall the rates 
charged for labor exceed the rates paid by the Contractor for the same class of 
labor employed by him to perform work under the regular items of the Contract. 

b) Materials costs shall be the net price paid for material delivered to the site of the 
work. If any material previously required is omitted by the written order of the 
Owner after it has been delivered to or partially worked on by the Contractor and 
consequently will remain its full value for other uses, the Contractor shall be 
allowed the actual cost of the omitted material less a fair market value of the 
material as determined by the Owner. 

c) Equipment rental shall be the actual additional costs incurred for necessary 
equipment. Costs shall not be allowed in excess of usual rentals charged in the 
area for similar equipment of like size and condition; including the costs of 
necessary supplies and repairs for operating the equipment. No costs, however, 
shall be allowed for the use of equipment on the site in connection with other 
work unless its use incurs actual and additional cost to the Contractor. If 
equipment not on the site is required for the change in the work only, the cost of 
transporting such equipment to and from the site shall be allowed. 
  



Van Buren Township General Conditions 
Iron Belle Trail Section D  GC -11 
Project No. 2019-0369 September, 2024 

d) Insurance premiums shall be limited to those based on labor payroll and to the 
types of insurance required by the Contract. The amount allowed shall be limited 
to the net costs incurred as determined from the labor payroll covering the work. 
The Contractor shall, upon request of the Owner, submit verification of the 
applicable insurance rates and premium computations. 

 
"PLUS" as herein used is defined as a percentage to be added to the items of "Cost" to cover 
superintendence, use of ordinary tools, bonds, overhead expense and profit. The percentage 
shall not exceed 15 percent on work done entirely by the Contractor and shall not exceed an 
aggregate total of 20 percent on work done by a subcontractor. 
 
"SPECIFIED MAXIMUM LIMIT OF COST" is the amount stated in the written order of 
the Owner authorizing the change in the work. The amount to be allowed the Contractor 
shall be the "cost," "plus" the percentage or the specified maximum, whichever is the lesser 
amount. 
 
The Contractor shall keep complete, accurate, daily record of the net actual cost of changes 
in the work and shall present such information in such form and at such times as the Owner 
may direct. 
 

24. PATENTS 
 
The Contractor shall pay all royalties and license fees and shall hold and save the Owner, PEA 
Group, and his agents harmless from all liability of any nature or kind, including cost and 
expenses, for, or account of, any patented or unpatented invention, process, article, or appliance 
manufactured or used in the performance of the Contract, including its use by the Owner, unless 
otherwise specifically stipulated in the Contract Documents. In this respect the Contractor shall 
defend all suits or claims for infringement of any patent or license right. 
 
In the event that any claim, suit, or action at law or in equity of any kind, whatsoever is brought 
against the Owner, involving any such patents or license rights, then the Owner shall have the 
right to, and may, retain from any money due or to become due to the Contractor, such sufficient 
sum as is considered necessary to protect said Owner against loss, and such sum may be retained 
by the Owner until such claim or suit shall have been settled and satisfactory evidence to that 
effect shall have been furnished the Owner. 
 

25. "OR EQUAL CLAUSE" 
 

Whenever in any of the Contractor Documents an article, material or equipment is defined by 
describing a proprietary product, or by using the name of a manufacturer or vender, the term "or 
equivalent" if not inserted, shall be implied. The specific article, material or equipment mentioned 
shall be understood as indicating the type, function, minimum standard or design, effectiveness 
and quality desired and shall not be construed in such a manner as to exclude manufacturer's 
products of comparable quality, design and effectiveness. The Contractor shall comply with the 
requirements of the Contract Documents relative to an Owner's approval of materials and 
equipment before they are incorporated in the work. 
 
 
 
 
 
 



Van Buren Township General Conditions 
Iron Belle Trail Section D  GC -12 
Project No. 2019-0369 September, 2024 

26. CLEANING UP 
 

The Contractor shall, as directed by the Engineer, remove at his own expense from the Owner's 
property and from all public and private property all temporary structures, rubbish and waste 
materials resulting from his operations. Unless otherwise stated on the plans or in supplemental 
specifications, the Contractor shall restore the job site to substantially the same condition as 
existed prior to beginning of work. 
 

27. USE OF COMPLETED PORTIONS OF THE WORK 
 

The Owner may, at any time during progress of the work, after written notice to the Contractor, 
take over and place in service any completed portions of the work which are ready for service, 
although the entire work of the Contract is not fully completed, and notwithstanding the time for 
completion of the entire work or such portions may not have expired. In such event, the 
Contractor will be relieved of maintenance of said portion, except as covered by his guarantee of 
same. The use of any portion of the work by the Owner under the provisions of this section, shall 
not constitute final acceptance of the work and shall not be construed to be a final pay estimate 
for such work.  
 
The date of final pay estimate shall be the date of final pay estimate for the entire project covered 
under this Contract. 
 

28. PAYMENTS WITHHELD 
 

The Owner may withhold or, on account of subsequently discovered evidence, nullify the whole 
or a part of any certificate for progress payment to such extent as may be necessary to protect the 
Owner from loss on account of: 
 
A. Defective work not remedied; 
 
B. Claims filed or reasonable evidence indicating probable filing of claims; 
 
C. Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 
D. A reasonable doubt that the Contract cannot be completed for the balance then unpaid; 
 
E. Damage to another contractor. 

 
When the above grounds are removed, payment shall be made for amounts withheld because of 
them. 

  



Van Buren Township General Conditions 
Iron Belle Trail Section D  GC -13 
Project No. 2019-0369 September, 2024 

29. CONTRACTOR'S RIGHT TO STOP WORK 
 

If the work should be stopped under an order of any court, or other public authority for a period 
of three (3) months, through no act or fault of the Contractor or of anyone employed by him, or if 
the Owner should fail to pay to the Contractor within sixty (60) days of its maturity and 
presentation any sum certified by the Engineer, provided no appeal is taken, the Contractor may, 
upon fourteen (14) days' written notice to the Owner and the Engineer, stop work or terminate 
this Contract, and shall receive from the Owner payment in full for all work executed, as 
determined from the prices contained in the approved detailed estimate as computed by the 
Engineer, but no claim for extra compensation or damages shall be made or allowed because of 
such termination of the Contract. 
 

30. FAIR EMPLOYMENT PRACTICES ACT 
 

“The contractor and any subcontractors shall not discriminate against an employee or applicant 
for employment with respect to hire, tenure, terms, conditions, or privileges of employment, or a 
matter directly or indirectly related to employment, because of race, color, religion, national 
origin, age, sex, height, weight, marital status or a disability that is unrelated to the individual’s 
ability to perform the duties of a particular job or position.”  Breach of these covenants may be 
regarded as a material breach of this Contract. 
 

31. AUTHORITY 
 
No agent of the Owner shall have power to revoke, alter, enlarge, or relax the stipulations or 
requirements of these specifications, except insofar as such authority may be specifically 
conferred by the specifications themselves, without the formal authorization to do so, conferred 
by the Contract or which the specifications are a part, or by ordinance, resolution, or other usual 
official action by the Owner. 
 

32. STARTING WORK 
 

Material shall be ordered and work shall begin on the ground within ten (10) days after the notice 
to proceed has been given, unless otherwise stated. 
 

33. SANITARY REGULATIONS 
 
Necessary sanitary conveniences for the use of laborers on the work, properly secluded from 
public observation, shall be constructed and maintained in sanitary condition by the Contractor, 
and their use shall be strictly enforced. 
 

34. SUNDAY, HOLIDAY AND NIGHT WORK 
 
The Contractor is required to prosecute work done under this Contract during the hours of 
daylight, and no work will be permitted at night or on Sundays or Holidays, except to save 
property or life or as specifically authorized or directed by the Engineer. 
 

35. PROGRESS OF WORK 
 
The work shall be prosecuted regularly and uninterruptedly, unless the Engineer shall otherwise 
specifically direct, with such force and at such points as to insure its full completion within the 
time herein stated. 
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If, in the opinion of the Engineer, it is necessary or advisable that certain portions of the work be 
done immediately, the Contractor, upon written order, shall proceed with such work without 
delay. Should he fail to so proceed, the Engineer may do or cause to be done, such work, and the 
cost of the same will be deducted from any money due or to become due the Contractor under this 
Contract. 
 

36. TIME OF COMPLETION 
 
The time allowed for completion of the work contemplated in this Contract shall be as stated in 
the Agreement or specifications. 
 

37. DELAYS AND EXTENSION OF TIME 
 
Should the Contractor be unavoidably delayed in the commencement, prosecution or completion 
of the work under this Contract by: 
 
A. Any act or omission of the Owner, or his agents; 
 
B. Injunctions, or acts of omissions of public authorities in consequence of acts of omissions of 

the Owner, or his agent; 
 
C. Reason of any cause or circumstances, weather conditions being specifically excepted, 

which the Owner shall decide is absolutely and clearly beyond the control of the Contract 
and not covered or contemplated by the Contract Documents; then the time for completion 
of said work shall be extended by the Owner, in writing, for a period equivalent to the time 
lost by reason of any of the aforesaid causes mentioned above. No such extensions shall be 
made unless the Contractor shall have presented to the Owner a written notice of the claim 
therefor within 48 hours of the occurrence of such delay; or in case of extra work or 
modification of the plans and specifications, unless he extension of time has been mutually 
agreed to by the Contractor and the Owner at the time the extra work or modification is 
ordered. It shall be the sole responsibility of the Contractor to present such pertinent facts 
and data as will satisfy the Owner that the delays as claimed are unavoidable and substantial, 
and could not be reasonable anticipated or adequately guarded against. 

 
If, in the opinion of the Owner, it becomes necessary for maintaining the progress required 
to complete the Contract within the specified time or to the time extended, to work after 
regular hours, on Sundays or Holidays, the Contractor must immediately do so upon request 
without additional cost to Owner. 
 
Permitting the Contractor to continue and finish the work, or any part of it, after the time 
fixed for its completion, or after the date in which the time for completion may have been 
extended shall in no way operate as a waiver on the part of the Owner of any of its rights 
under this Contract. 
 
All days in which work is suspended by order of the Engineer, or in accordance with these 
specifications, shall automatically extend the time for completion an equal number of days. 
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38. LIQUIDATED DAMAGES 
 
In the event of delay in the completion of the entire work required hereunder beyond the period 
here prescribed or beyond the period to which such time may be extended by authority of the 
Owner for good cause shown, the Owner shall be paid damages for such delay. In as much as the 
amount of such damage will be extremely difficult to ascertain, the Contractor agrees to 
compensate the Owner in the sum of $500.00 for each and every calendar day that the time 
consumed in said performance and completion exceeds the time herein allowed for that purpose, 
which said sum is hereby agreed upon, fixed and determined by the parties hereto as the 
liquidated damages that the Owner will suffer by reason of said delay and default and not as 
penalty; and the Owner shall have the right to deduct and retain the amount of such liquidated 
damages from any moneys due or which may become due under this Contract.  
 
It is further agreed that permitting the Contractor to complete the work after the time fixed for its 
completion shall in no way operate as a waiver on the part of the Owner of any of his rights under 
this Contract. 
 

39. TIME IS ESSENCE OF CONTRACT 
 
It is distinctly understood and agreed to by the parties hereto that the time specified for the 
completion of the work is the essence of this Contract, and the Contractor shall not be entitled to 
claim performance of this agreement unless the work is satisfactorily completed in every respect, 
within the time herein specified. 
 

40. ESTIMATED QUANTITIES 
 
The quantities of the various classes of work to be done and materials to be furnished under this 
Contract, which have been estimated as stated elsewhere herein, are approximate and only for the 
purpose of comparing, on a uniform basis, the bids offered for the work under this Contract; and 
neither the Owner nor his agents is to be held responsible should any of the said estimated 
quantities be found incorrect during the construction of the work; and the Contractor shall make 
no claim for anticipated profit, nor for loss of profit, because of a difference between the 
quantities of the various classes of work actually done or materials actually delivered and the 
estimated quantities as herein stated. 
 

41. FORFEITURE OF CONTRACT 
 
If the work to be done under the Contract shall be abandoned by the Contractor, or if at any time 
in the judgment of the Owner, the Contractor shall fail to prosecute the work at a reasonable rate 
of progress, or to comply with all or any part of the terms and requirements herein set forth, then 
the Owner shall have the right to take possession of the work, including Contractor's plant, 
supplies, and materials, at any time after having notified the Contractor in writing to discontinue 
the work under this Contract for said cause or causes, and such action shall not affect the right of 
the Owner to recover damages resulting from such failure. Upon receiving such notice, the 
Contractor shall and will, upon demand, immediately give the Owner safe and peaceable 
possession of the work, including the plant, and shall then cease to have control over any portion 
thereof or the men employed thereon. 
 
The Owner may then proceed to complete the work herein specified by Contract or otherwise; 
and the entire cost of same shall be charged to the Contractor and deducted from any sum or sums 
due or to become due under the Contract; the excess cost, if any, to be paid by the Contractor or 
his sureties, to said Owner. 
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42. NO WAIVER OF CONTRACT 
 
Neither the acceptance of the whole or any part of the work by the Owner or his Engineer, or any 
of its agents, nor any order, measurements, or certificate by the Engineer, nor any order by the 
Owner for the payment of money, nor any payment for the whole or any part of the work by the 
Owner, nor any extension of time, nor any possession taken by the Owner or its agents, shall 
operate as a waiver for any portion of the Contract or any power therein reserved to the Owner, or 
any right to damages therein provided; nor shall any waiver of any breach of the Contract be held 
to be a waiver of any other or subsequent breach. 
 

43. PAYMENT NOT TO BE STOPPED 
 
The Owner shall not, nor shall any office thereof, be precluded or stopped by any return or 
certificate made or given by the Engineer or other office, agent or appointee, under the provisions 
of this agreement, at any time (either before or after the final completion and acceptance of the 
work and payment made therefor pursuant to any such return or certificates showing the true and 
correct amount of money due therefore notwithstanding any such return or certificate, or any 
payment made in accordance therewith) from demanding and receiving from the Contractor or his 
sureties, separately or collectively, such sums as may have been improperly paid said Contractor 
by reason of any return or certificate which has been untruly or incorrectly compiled. 
 

44. GUARANTEE 
 
The Contractor shall guarantee to the Owner for a period of two (2) years from the date of final 
payment to keep in good order and repair any defect in all the work done under this Contract, 
either by the Contractor or his subcontractors, or the material suppliers, that may develop during 
said period due to improper materials, defective equipment, workmanship, or arrangements, and 
any other work affected in making good such imperfections shall also be made good, all without 
expense to the Owner, and the Contractor shall execute, in favor of the Owner, a Maintenance 
and Guarantee Bond, which is a part of these Contract Documents. 
 

45. ESTIMATES AND PAYMENTS 
 
The Owner shall pay and the Contractor receive the prices bid in the proposal, or agreed upon, 
less any deduction for any uncompleted portion, based upon measurements made by the Engineer 
or as otherwise herein stipulated, and such measurements shall be final and conclusive. 
 
As an aid to the Owner in preparing estimates for progress payments, the Contractor may be 
required to submit to the Owner for approval, a breakdown of some or all Contract unit prices 
into their essential component parts. The sum of the component parts shall not exceed the total 
Contract price per unit and the breakdown shall not overrule the Contract price per unit. 
 
The Contractor shall submit to the Owner a written request for each payment and a Contractor's 
Declaration declaring that he has not performed any work, furnished any material, sustained any 
loss, damage or delay, for any reasons, including soil conditions encountered or created, or 
otherwise done anything for which he will ask, demand, sue for, or claim compensation from the 
Owner other than as indicated on the Contractor's Declaration.  
 
When requested by the Owner, the Contractor shall submit receipts or other vouchers showing his 
payments for materials and labor, including payments to subcontractors. 
 

  



Van Buren Township General Conditions 
Iron Belle Trail Section D  GC -17 
Project No. 2019-0369 September, 2024 

Payments based on progress estimates will be made within thirty (30) days of receipt by the 
Township of the progress estimates for work completed during the preceding month or since the 
date of the last preceding progress payment. Payments will be in accordance with the provisions 
of Act 524 of the Michigan Public Acts of 1980 and in accordance with the terms of this 
Contract. No allowance will be made for materials furnished which are not incorporated in the 
finish work, unless otherwise stated. 
 
Pursuant to Act 524, Michigan Public Acts of 1980, the Owner shall designate a person 
representing it to whom written requests for payments shall be submitted. The Contractor shall 
designate a person who shall submit written requests for payment to the Owner. 
 
In the event a dispute arises over an avoidable or unacceptable delay in the performance of the 
work as described in Section 4 (3) of Act 524 of Michigan Public Acts of 1980 (MCLA 125.1564 
(3) the dispute may, at the option of the Owner, be submitted for resolution in accordance with 
the provisions of Section 4 of Act 524 of Michigan Public Acts of 1980 to an agent designated 
pursuant to Section 4 (2) of the Act. The dispute resolution process described above shall be used 
only for the purpose of determining the rights of the parties to retained funds and interest earned 
on retained funds. Nothing herein shall impair the right of the Owner to bring an action in any 
court of jurisdiction to determine the rights of the parties. 
 
The Owner may withhold payment of any estimates or portion of estimate until the Contractor 
shall have furnished satisfactory evidence that he has paid all claims of every nature. 
 
No payment shall be considered as acceptance of the work or any portion thereof prior to the final 
completion of the work and payment of the final estimate. 
 
Within thirty (30) days after the completion of the work under this Contract to the satisfaction of 
the Owner and the Engineer, in accordance with all and singular terms and stipulations herein 
contained, the Owner shall make final payment, from a final estimate made by the Engineer. 
Before final payment is made, the Contractor shall, as directed by the Owner, make Contractors 
Affidavit that he has paid or satisfactorily secured all claims of every nature; and shall furnish 
releases from the surety or sureties and permit agencies, as applicable, approving payment of final 
estimate by the Owner. 
 
The acceptance by the Contractor of the final payment aforesaid shall operate as, and shall be, a 
release to the Owner and his Agents, from all claim and liability to the Contractor for anything 
done or furnished for, relating to the work, or for any act or neglect of the Owner or of any person 
relating to or affecting the work. 
 

46. WAIVERS OF LIENS 
 
Before receiving final payment, the Contractor shall furnish the Engineer with two (2) copies of 
waivers of lien from all supplies of labor and material for the project. 
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Neither the final payment nor any part of the retained percentage shall become due until the 
Contractor shall deliver to the Owner a complete release of any or all claims or liens arising out 
of this Contract, or receipts in full in lien thereof, and in either case, an affidavit that so far as he 
has knowledge or information, the releases and/or receipts include all the labor and material for 
which a claim or lien could be filed. However, if any person, firm, or corporation which has filed 
a claim or lien refuses to furnish a release or a receipt in full therefor, any payment which would 
otherwise become due will be made, provided, the Surety on the Contractor’s Labor and Material 
Bond consents in writing to such payment to the Owner and further furnishes the Owner an 
affidavit that said Surety will indemnify the Owner against such claim or lien. If any claim or lien 
remains unsatisfied the Owner reserves the right to use monies earned by the Contractor to 
discharge said claim or lien including all associated costs. 
 

47. INSURANCE 
 

The Contractor, and any and all of their subcontractors, shall not commence work under this 
contract until they have obtained the insurance required under this paragraph, and shall keep such 
insurance in force during the entire life of this contract.  All coverage shall be with insurance 
companies licensed and admitted to do business in the State of Michigan and acceptable to Van 
Buren Township.  The requirements below should not be interpreted to limit the liability of the 
Contractor.  All deductibles and SIRs are the responsibility of the Contractor. 
The Contractor shall procure and maintain the following insurance coverage: 
 
A. Workers’ Compensation Insurance, including Employers’ Liability Coverage, in accordance 

with all applicable statutes of the State of Michigan.  Minimum coverages shall include; 
   
  Bodily Injury by Accident - $500,000 each accident 
  Bodily Injury by Disease - $500,000 each employee 
  Bodily Injury by Disease - $500,000 each policy limit 
 
B. Commercial General Liability Insurance on an “Occurrence Basis” with limits of liability 

not less than $1,000,000 per occurrence and aggregate.  Coverage shall include, but not 
limited to, the following: (A) Contractual Liability; (B) Products and Completed Operations; 
(C) Independent Contractors Coverage; (D) Broad Form General Liability Extensions or 
equivalent; (E) Explosion, Collapse, and Underground, if applicable. 

 
C. Automobile Liability, including Michigan No-Fault Coverages, with limits of liability not 

less than $1,000,000 per occurrence combined single limit for Bodily Injury, and Property 
Damage.  Coverage shall include all owned vehicles, all non-owned vehicles, and all hired 
vehicles. 

 
D. Umbrella/Excess Liability Insurance shall be provided to apply excess of the Commercial 

General Liability, Employers Liability and Motor Vehicle coverage enumerated above, for 
each occurrence and for aggregate in the amount of $3,000,000. 

 
E. Additional Insured:  Policy(ies) and coverages as described above, excluding Workers’ 

Compensation Insurance, shall include an endorsement stating the following shall be 
Additional Insureds:  Van Buren Township, all elected and appointed officials, all 
employees and volunteers, agents, all boards, commissions, and/or authorities and board 
members, including employees and volunteers thereof.  It is understood and agreed by 
naming Van Buren Township as additional insureds, coverage afforded is considered to be 
primary and any other insurance the township may have in effect shall be considered 
secondary and/or excess. 
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F. Owners’ and Contractors’ Protective Liability:  A separate Owners’ and Contractors’ 
Protective Liability Policy with limits of liability not less than $1,000,000 per occurrence 
and aggregate.  Van Buren Township shall be “Named Insured” on said coverage.   

 
G. Cancellation Notice:  Policy(ies), as described above, shall be endorsed to state the 

following:  It is understood and agreed Thirty (30) days, Ten (10) days for non-payment of 
premium, Advance Written Notice of Cancellation, Non-Renewal, Reduction, and/or 
Material Change shall be sent to:  Van Buren Township, Jennifer Wright, 46425 Tyler Road, 
Van Buren Township, MI 48111. 

 
H. Proof of Insurance Coverage:  The Contractor shall provide Van Buren Township at the time 

the contracts are returned for execution a Certificate of Insurance as well as the required 
endorsements.  In lieu of required endorsements, a copy of the policy sections, where 
coverage is provided for additional insured and cancellation notice, may be acceptable.  
Copies of all policies mentioned above shall be furnished, if so requested. 

 
 
If any of the above coverages expire during the term of this contract, the Contractor shall deliver 
renewal certificates, endorsements, and/or policies to Van Buren Township at least ten (10) days 
prior to the expiration date. 
 

 
END OF SECTION 

 
 
 
 

 



Van Buren Township Contractor’s Declaration 
Iron Belle Trail Section D  CD -1 
Project No. 2019-0369  September, 2024 

 CONTRACTOR'S DECLARATION 
 

I hereby declare that I have not, during the period _________ to _________ , A.D., 20__     

performed any work, furnished any material, sustained any loss, damage or delay for any reason, 

including soil conditions encountered or created, or otherwise done anything for which I shall 

ask, demand, sue for, or claim compensation from ______________________ the Owner, or his 

agents, in addition to the regular items set forth in the contract numbered __________________  

and dated   ____________, A.D., 20   , for 

_____________________________________________________________________________ 

executed between myself and the Owner, and in the Change Orders for work issued by the 

Owner in writing as provided thereunder, except as I hereby claim for additional compensation 

and/or extension of time, as set forth on the itemized statement attached hereto. 

 
Date: _____________________________ ___________________________________                         

(Contractor) 
 

                                    By ________________________________                                                              
  
 
                          ___________________________________           

Title                                           
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 CONTRACTOR'S AFFIDAVIT 
 
STATE OF MICHIGAN ) 

)  ss 
County of Wayne    ) 
 
The undersigned,                                               hereby represents that on _________________                                      
he (it) was awarded a contract by                                                            , hereinafter called the 
Owner, to                                                                                                                      in 
accordance with the terms and conditions of Contract No.                                                 and the 
undersigned further represents that the subject work has now been accomplished and the said 
contract has now been completed. 
 
The undersigned hereby warrants and certifies that all of his (its) indebtedness arising by reason 
of the said contract has been fully or satisfactorily secured, and that all claims from 
subcontractors and others for labor and material used in accomplishing the said project, as well 
as all other claims arising from the performance of the said contract, have been fully paid or 
satisfactorily secured.  The undersigned further agrees that if any such claim should hereafter 
arise, he (it) shall assume responsibility for the same immediately upon request to do so by the 
Owner. 
 
The undersigned, for a valuable consideration, the receipt of which is hereby acknowledged, 
does further hereby waive, release and relinquish any and all claims or right of lien which the 
undersigned now has or may hereafter acquire upon the subject premises for labor and material 
used in accomplishing said project owned by the Owner. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts, on this_________                    
day of                        20    . 
 ___________________________________ 
                                                                                                           (Contractor) 
 By_________________________________                                                                            
  
 ___________________________________                                                                            
       Title 
 
 
Subscribed and sworn to before me, a Notary 
Public in and for _____________________ County, 
Michigan, on this ____________________ day of 
____________, 20    . 
 
 ___________________________________________                                                                          
                     Notary Public 
My Commission Expires _______________________ 
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 SPECIAL PROVISIONS 
 
 
Note: The following articles form an integral part of these bidding/contract documents. The 

Bidder/Contractor shall be responsible for inclusion of all detailed information described herein 
when deriving unit prices/contract price. 

 
 Conflicts arising between these Special Provisions and the remainder of the bid/contract package 

(plans and bid/contract book) shall defer to the Special Provisions. 
 
 

1. All work shall conform to the Michigan Department of Transportation 2020 Standard Specifications 
for Construction or the special provisions and supplemental specifications. 
 

2. It shall be the Contractor’s responsibility to secure all permits and pay all permit fees associated with 
the permits.  All permits must be obtained by the Contractor prior to commencing any construction 
work. 
 

3. Plans showing approximate locations of existing utilities are provided for reference purposes only.  
Contractor will still be required to contact Miss Dig for field location of private utility lines prior to 
commencing construction work. 

 
4. The Bidder/Contractor shall be responsible for all traffic control as required to provide a safe work 

environment as well as for safe passage of traffic.  It shall be incumbent upon the Contractor to 
supply all required lightboards, barricades, signs, flaggers, or other resources as necessary to ensure 
safe traffic conditions. 
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IRON BELLE TRAIL SECTION D 
 

SPECIAL PROVISION 
FOR 

CLEARING 
 

PART 1 - GENERAL 

1.01 SUMMARY   

A. This section includes all labor, material, and equipment necessary to clear the site and 
removal of all trees, stumps, and corduroy, regardless of size, within the identified project 
limits as shown on the construction plans.  All work is to be performed in accordance with 
MDOT Standard Specifications for Construction Section 201 and 202.  It shall be the 
contractor’s responsibility to verify the limits of disturbance as shown on the plans.  

To prevent the spread of Oak Wilt Disease, any oak trees to remain on site shall be protected 
from injury during construction.  If pruning or removal is required for on-site oak trees, it 
must be done during the dormant season.  If an oak tree is injured during construction, the 
wounded area of the tree shall be immediately treated with commercial tree paint or wound 
dressing.   

PART 2 - EXECUTION 

2.01 All work shall be in accordance with the MDOT Standard Specifications for Construction Section 
201 and 202. 

PART 3 - MEASUREMENT AND PAYMENT   

3.01 The completed work shall be incidental to the lump sum contract price for the following Contract 
Item (pay item): 

Contract Pay Item     Pay Unit 
 

 CLEARING      ACRE 

END OF SECTION 
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IRON BELLE TRAIL SECTION D 
 

SPECIAL PROVISION 
FOR 

EROSION CONTROL, INLET PROTECTION, FABRIC DROP, MODIFIED 
 

 
a. Description. This work consists of  furnishing and installing  acceptable  inlet protection 

devices (devices). 
 

This work consists of providing all labor, equipment and materials necessary to  furnish, install, 
maintain, and dispose of collected material and remove devices at the locations directed by the 
Engineer. 

 
b. Materials. The following devices are approved for use: 

 
1. Siltsack Type B, Regular Flow, by ACF Environmental, Inc. 

 
2. Dandy Curb Bag, Dandy Bag, Dandy Curb Sack, Dandy Sack, or Dandy Pop by 

Dandy Products, Inc. 
 

3. Approved equal. 
 

Ensure provided devices are sized appropriately for the drainage structures in which they will be  
installed. Install devices per manufacturer’s recommendations. 

 
c. Construction. Install, maintain and remove the devices according to the manufacturer’s 

guidelines. Remove material collected by the devices according to the manufacturer’s guidelines or 
as directed by the Engineer. 

 
Dispose of collected material in accordance with Subsection 205.03.P of the Michigan 
Department of Transportation (MDOT) Standard Specifications for Construction. Those devices 
that are no longer needed  and have been removed may be reused elsewhere on the project as 
approved by the Engineer. 

 

3.01 Measurement and Payment. The completed work, as described, will be measured and paid for 
at the contract unit price using the following pay item: 

Contract Pay Item       Pay Unit 
 

 Erosion Control, Inlet Protection, Fabric Drop Modified  Each 
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IRON BELLE TRAIL SECTION D 
 

SPECIAL PROVISION 
FOR 

CONTRACTOR STAKING 
 
        

a. Description. This work consists of providing all equipment and labor provide, place, protect, and 
maintain staking for all points needed to complete the Contractors work. Work shall be completed 
according to the MDOT Standard Specifications for Construction (Section 104.09 and 824) and 
the Contract working drawings. There will be no Engineer Staking. All staking shall be provided 
by the Contractor. 

 
b. Materials. All work shall be completed with Contractor Equipment to the minimum 

tolerances. 
 

1. Contractor shall provide the following information for Engineer approval: Project Team 
– If more than one person: Name; Project Roles and Responsibilities; Experience, 
Certifications, Qualifications; Additional background information that makes them 
qualified to be part of this project. 

2. Owner will provide Contractor with Civil3D2023 Project Drawing. 
 

c. Construction Methods. Construction shall conform to Section 824 of the MDOT Standard 
Specifications for Construction and related sections. The Contractor shall perform constructing staking 
in accordance with 824 including but not limited to layout, baselines, grades, building corners and other 
necessary components, foundations, utilities, alignments, trees, landscaping, turf restoration and 
pavements and other project components as shown on the Contract working drawings. 

 
d. Measurement and Payment. The completed work, as described, will be paid for at the contract 

unit price using the following pay item:   
 

 
Contract Item (Pay Item) Pay Unit 

 
Contractor Staking Lump Sum (LS) 

 
Construction Staking shall include all materials, labor and equipment necessary to perform the 

completed work herein as described. 
 
 

END OF SECTION 
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IRON BELLE TRAIL SECTION D 
 

SPECIAL PROVISION  
FOR 

AUDIO VIDEO FILE, SPECIAL 
 

a. Description. The work shall include a color Audio-Video File, Special of all areas 
proposed for improvement. 

 
b. Material. The audio video recording shall be color and of such quality to accurately 

describe the existing conditions. 
 

c. Construction. The video file shall be produced one (1) week prior to the placement of 
materials or equipment in the construction area. The tape shall be of commercial quality and can be 
submitted via thumb drive or electronically as agreed upon by the Engineer. 

 
The entire project area must be recorded with the rate of speed less than 48 feet per minute. 

Camera functions such as panning rate and zoom-in/zoom-out shall be controlled to provide 
optimum object clarity. 

 
The video must be recorded while the visibility is clear and at no time will it be allowed during 

periods of ground cover. 
 

The video shall be continuous running and shall include date, time, and location at appropriate 
intervals.  The location shall be easily referenced to the Contract Drawings. 

 
d. Measurement and Payment. The completed work, as described, will be measured as a lump 

sum and paid for at the contact price using the following pay item:  
e.  

Pay Item                                                                                                Pay Unit 
 

Audio Video File, Special.....................................................................Lump Sum 
 
 

END OF SECTION 
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IRON BELLE TRAIL SECTION D 
 

SPECIAL PROVISION 
FOR 

SUBGRADE UNDERCUTTING, SPECIAL 
 

 

a. Description. The item of Subgrade Undercutting, Special shall be in accordance with 
Section 205 of the Michigan Department of Transportation (MDOT) Standard Specifications for 
Construction except as herein specified. Subgrade Undercutting, Special shall include 
undercutting any unsuitable material as determined by the Engineer, placing geotextile separator, and 
placing backfill. 

 
b. Materials. The material used for Subgrade Undercutting, Special shall meet the 

requirements as specified in Section 902 and 910 of the MDOT 2012 Standard Specifications for 
Construction except as modified herein. The backfill material shall meet the requirements of 
MDOT 6A limestone aggregate, 21AA limestone aggregate, or Granular Material Class II as 
required. 

 
c. Construction. Construction methods shall follow Section 205 of the MDOT 2012 Standard 

Specifications for Construction. The Contractor shall excavate any areas where peat, muck, marl, 
underlying very soft clay, or other unacceptable material is present under the proposed path. 
Subgrade Undercutting, Special shall be performed as established by the Engineer, and the excavated 
material shall become the property of the Contractor. 

 
Following removal of the material compact the undercut work area and allow inspection by the 
Engineer prior to backfilling. Geotextile, Separator shall be placed between the backfill material and 
the subgrade. 

 
Backfill material shall be MDOT 6A limestone aggregate in high ground water areas, MDOT 21AA in 
dry clay areas, and Granular Material Class II in existing sandy areas. The Engineer must approve 
the backfill material for each undercut site. 

 
d. Measurement and Payment. The completed work, as described, will be measured and paid 

for at the contract unit price using the following contract items (pay items): 
 

Pay Item Pay Unit 
 

Subgrade Undercutting, 21AA, Special......................................................Cubic Yard 
Subgrade Undercutting, 6A, Special..........................................................Cubic Yard 
Subgrade Undercutting, Class II, Special ...................................................Cubic Yard 

 
Subgrade Undercutting, Special shall be measured in place. All materials, labor and equipment 
necessary to install Subgrade Undercutting, Special will be included in the pay item, including 
Geotextile, Separator. 
 
 

END OF SECTION 
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IRON BELLE TRAIL SECTION D 
 

SPECIAL PROVISION 
FOR 

DETECTABLE WARNING SURFACE 
 
 

   
a. Description. This work shall consist of all equipment, materials, and labor required to furnish 

and install RediMat Surface Applied Detectable/Tactile Warning Tile where it has been called for 
in the plans per the manufacture's recommendation. 

 
b. Materials. “RediMat” surface applied detectable warning tile, color “Red” elsewhere,  

as Manufactured by DWS (Detectable Warning Systems) or approved equal. 
 

c. Construction Methods. The Contractor shall place detectable warning tile per 
manufacturer's recommendation and as directed by the Engineer. Ensure surface applied 
products include mechanical anchors. Installation shall meet current ADA requirements. 

 
d. Measurement and Payment. The completed work will be paid for at the contract unit price of 

linear foot for the following contract item (pay item) 
 

Contract Item (Pay Item) Pay Unit 
 

Detectable Warning Surface LFT 
 

Detectable Warning Surface shall include all materials, labor and equipment necessary to perform 
the completed work herein as described and in accordance with MDOT 803 

 
 
 

END OF SECTION 
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IRON BELLE TRAIL SECTION D 
 

SPECIAL PROVISION 
FOR 

TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION ZONE OPERATIONS 
 

a. Description. This work consists of protecting, regulating, warning, guiding, and maintaining 
traffic through and around the Construction Influence Area (CIA). The CIA includes any area of work 
including roadways, trails, and site improvements. The work shall be completed according to the current 
MDOT Standard Specifications for Construction, The Michigan Manual of Uniform Traffic Control 
Devices and the Contract working drawings.  The Contractor shall be solely responsible for all traffic 
control, the Owner will NOT supply any materials, equipment, or manpower to assist with this work.  The 
work shall be performed in accordance with Section 812 of the Standard Specifications for Construction. 

b. Materials. Per Section 812 and 922 of the MDOT Standard Specifications for Construction.  

c. Construction Methods. Per Section 812  and 922 of the MDOT Standard Specifications for 
Construction. 

d. Measurement and Payment.  The completed work will be paid for at the contract unit price of 
lump sum for the following Contract Item (pay item): 

Contract Item (Pay Item)   Pay Unit 
 
Temporary Traffic Control for Construction Zone Operations  Lump Sum (LS) 
  

The Contract Unit price for temporary traffic control includes all cost to furnish, install, maintain 
and remove any and all temporary traffic control items.  Additional payment will not be made for 
additional traffic control markings and devices not shown on the plans but required to be furnished, 
installed, maintained and removed to allow the Contractor to provide a safe travel way within and outside 
of the CIA. 

 
 

END OF SECTION 
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IRON BELLE TRAIL SECTION D 
 

SPECIAL PROVISION 
FOR 

SANITARY STRUCTURE COVER, ADJ 
 

 
a. Description.  This work consists of adjusting sanitary sewer structures shown on the plans or 

approved by the Engineer. 
 

b. Materials. Sanitary manholes must be in accordance with Section 403 of the Michigan 
Department of Transportation (MDOT) Standard Specifications for Construction, Standard Plan R-
1 series and the Municipality’s Standards. Joints must meet ASTM C 923. The sanitary manhole 
cover must be in accordance with the Municipality Standard as shown on the plans. 

 
c. Construction. Perform all work in accordance with Sections 203, 206, 402 and 403 of the 

MDOT 2012 Standard Specifications for Construction as well as federal, state and local 
requirements.  The riser section must be constructed in accordance with ASTM C 478. 

 
d. Measurement and Payment. The completed work, as described, will be measured and paid 

for at the contract unit price using the following contract items (pay items): 
 

Pay Items Pay Unit 
 

Sanitary Structure Cover, Adj .......................................................................EA  
 

Sanitary Structure Cover, Adj, will be measured in accordance with Sanitary Structure Cover, Adj, 
and paid for in accordance with the above pay item. Additional depth of adjustment beyond 6 inches 
will be considered a part of this pay item and will not be paid for separately. 

 
 

END OF SECTION 
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IRON BELLE TRAIL SECTION D 

 
SPECIAL PROVISION 

FOR 
HELICAL PILES 

 
 
 
 

a. Description. This work consists of designing, furnishing, installing, and load testing 
helical piles and bracket assemblies in accordance with the project plans, industry 
standard design methodology, the standard specifications, and this special provision. 
Install each helical pile at the location and to the elevation, minimum length, and load 
capacities shown on the plans. 

 
The following definitions apply when used herein and on the plans: 

 
Allowable Pile Capacity.  Ultimate pile capacity divided by a factor of safety as 

designated on the plans.  If the factor of safety is not designated on the plans 
then the factor of safety will be 2.0. 

 
Alignment Load (AL). A small load applied to a helical pile during testing to keep 

the testing equipment correctly positioned. 
 
Brackets. Cap plate or other termination device that is bolted, slipped over, or welded to 

the end of a helical pile after completion of installation, to facilitate 
attachments to structures or embedment in cast-in-place structures. 

 
Designer. A Professional Engineer, licensed in the State of Michigan, who is 

retained by the Contractor and is responsible for the design and working drawings 
required herein. 

 
Elastic Movement. The recoverable movement measured during a helical pile test. 
 
Extension Section. Helical pile section(s), which follow the lead section into the 

ground and extend the helical lead to the appropriate depth. Extension section(s) 
consist of a central shaft and may have helical bearing plates affixed to the shaft. 

 
Helical Pile. Manufactured steel foundation element with one or more helical bearing 

plates that is rotated into the ground to support structures. The element consists of a 
lead or starter section, extension section(s), brackets, and a pile cap. 

 
Installation Torque. The resistance generated by a helical pile when installed into 

soil. The installation resistance is a function of the soil type and the size and 
shape of the various components of the helical pile. 

 
Lead Section. The first section of a helical pile to enter the ground, lead sections 

consist of a central shaft with a tapered end and one or more helical bearing 
plates affixed to the shaft. 

 
Manufacturer. The individual or legal entity that performs part of the work required 

through a contract agreement with the Contractor. This includes an individual or 
legal entity that owns the patent, product trademark, product copyright, or product 
name for the approved helical pile system. 
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Minimum Pile Penetration Elevation. The elevation shown on the plans to or below 

which the bottom of piles must be installed. 
 
Shop Drawings. A submittal consisting of drawings and calculations related to the 

design, installation, and load testing of the helical pile system by the Contractor. 
 
Torque Strength Rating. The maximum torque energy you can apply to the helical pile 

foundation during installation in soil, i.e., allowable or safe torque. 
 
Unsupported Length. Unsupported shaft lengths shall include the length of the shaft in 

air, water, or in fluid soils. 
 
Verification Load Test. A helical pile load test performed to verify the helical pile 

ultimate capacity based on the construction methods proposed. Verification load 
tests are performed on non- production piles, prior to installation of production 
piles. 

 
b. Materials. Unless noted otherwise, it is the responsibility of the Contractor to select the 

appropriate type and design strength of helical plates, shaft connections, shafts, brackets, and 
the overall helical pile system to support the load capacities and criteria specified on the project 
plans. Materials used for helical piles must meet the requirements of ICC-ES AC358. In 
addition, all helical piles must be manufactured to the following criteria. 

 
1. Central Steel Shaft. The central shaft must consist of high strength structural steel tube, 

pipe, or solid steel bars meeting the requirements of ASTM A 36, A 252 Grade 3, A 500 
Grade C, or A 576 Grade 1045 or Grade 1530. 
 

2. Helix Bearing Plate.  Bearing plate material must conform to ASTM A 572 Grade 50  or 
A 1018 Grade 55. 

 
3. Bolts, Nuts, and Washers. Must meet the material and hot-dip galvanizing requirements 

of subsection 906.07 of the Standard Specifications for Construction. 
 

4. Brackets. Bracket must conform to ASTM A 36, ASTM A 572 Grade 50, or ASTM A 
958 Grade SC 1045. 

 
5. Couplings.  Couplings, if applicable, must conform to ASTM A 958. 

 
6. Corrosion Protection. At minimum, all helical piles and hardware must have corrosion 

protection consisting of hot-dip galvanization in conformance with ASTM A 153 and 
ASTM A 123, as applicable. 

 
c. Construction. Furnish, design, install and load test the helical piles in accordance with the project 

plans, this special provision, and the approved shop drawings. 
 

1. Qualifications. 
 

A. Manufacturer. The manufacturer must be a company specializing in the 
manufacturing and distribution of these products. Manufacturer’s 
qualifications are to be submitted to the Engineer in accordance with 
subsection c.2.A of this special provision. The submittal must include: 
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(1) A product catalog and evidence showing the manufacturer has at least 10 
years of experience in the design and manufacture of helical piles. 

(2) Current ICC-ES product evaluation report or complete description of 
product testing and engineering calculations used to assess product 
capacity. 
 

B. Contractor. The Contractor performing the work described in the contract 
must be a company specializing in the installation of helical piles.  The 
submittal must include: 
 

(1) Evidence the Contractor has completed training in the proper methods 
for installation of helical piles and brackets. 

(2) Documentation that the Contractor's fulltime onsite supervisor and 
drillers performing the work have completed at least 10 projects and have 3 
years of experience installing similar types of helical piles in similar 
subsurface conditions to this project. Documentation must, at minimum, 
include project name, description, dates, number and type of helical piles, 
project location, and client contact information. 

(3) List of installation equipment and detailed description of proposed 
method of installation. 
 

C. Designer. The design of the helical piles must be done by a licensed design 
professional specialized in the engineering and design of helical piles. The 
designer must have the following qualifications: 
 

(1) A Professional Engineer licensed in the State of Michigan. 
(2) Documentation indicating the designer has designed at least five 

projects utilizing helical piles. Documentation must, at minimum, 
include project name, description, dates, number and type of helical piles, 
project location, and client contact information. 

 
2. Submittals. 

 
A. Qualifications. Submit manufacturer, Contractor, and designer qualifications in 

accordance to subsections c.1.A, c.1.B, and c.1.C. 
 

Submit to the Engineer three copies of the project reference list and a personnel list 
at least 30 calendar days before the planned start of helical pile construction. 
Provide a summary of each individual’s experience in the personnel list and be 
complete enough for the Engineer to determine whether each individual satisfies the 
required qualifications. The Engineer will approve or reject the Contractor’s and 
manufacturer’s qualifications within 15 calendar days after receipt of a complete 
submission. Additional time required due to incomplete or unacceptable 
submittals will not be justification for time extension or impact or delay claims. All 
such costs associated with incomplete or unacceptable submittals are to be borne 
by the Contractor. 

 
Work is not to be started, nor materials ordered, until the Engineer’s written approval 
of the Contractor’s, manufacturer’s and designer’s experience and personnel 
qualifications is given. The Engineer may suspend the work if the Contractor uses 
non-approved personnel, manufacturer or designer. If work is suspended, the 
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Contractor is fully liable for all resulting costs, and no adjustment in contract time 
will accrue due to the suspension. 

 
B. Shop Drawings. Prepare and submit to the Engineer shop drawings for the 

helical piles intended for use on the project at least 30 calendar days prior to 
start of installation. The shop drawings must include the following: 

 
(1) Overall plan drawing showing helical pile location, number, and 

product identification number(s). 
(2) Maximum allowable mechanical compression and tensile strength of the 

helical piles. Include the Torque Strength Rating. 
(3) Helical piles respective design capacities from the drawings. 
(4) Planned installation depth and cut-off elevation and the number and type of 

lead and extension sections. 
(5) Designer’s recommended allowable pile capacity to installation torque 

ratio and minimum final installation torque(s) for the helical test pile(s). 
(6) Product identification numbers and designations for all the brackets and 

number and size of connection bolts or couplers. Details illustrating 
helical pile attachment to structure relative to grade beam, column pad, 
pile cap, etc. 

(7) Corrosion protection coating on helical piles and bracket assemblies. 
 

C. Design Calculations. The designer is to prepare and submit detailed design 
calculations to the Engineer for the helical piles intended for use on the project. 
Design must be in accordance with the AASHTO Standard Specifications for 
Highway Bridges and other published design methodologies as approved by the 
Engineer. All submittals must be sealed and stamped by the designer and 
submitted at least 30 calendar days prior to the start of installation. The analysis 
must take into account the notes and design details from the plans and must 
include, but is not limited to, the following items: 

 
(1) Reduction in the dimensions of the structural elements based on 

anticipated corrosion loss over the design life for the subsurface and 
environmental conditions encountered at the project site. 

(2) Ultimate and allowable pile capacities. Consider affects from 
downdrag, buckling, and expansive soils. 

(3) Minimum installation depth to reach bearing stratum and to achieve 
pullout capacity, if applicable. 

(4) One hand calculation for a typical helical anchor location, which 
illustrates conformance of the computer programs utilized to design the 
axial pile capacity. 

(5) Lateral resistance of the shaft, if applicable. 
(6) Estimated pile head movement at the allowable pile capacities. 
(7) Design the helical pile attachment to distribute the loads to the 

substructure and/or superstructure does not exceed those in the 
AASHTO Standard Specifications for Highway Bridges. 

 
D. Calibration Reports. Submit to the Engineer calibration information certified by 

an independent testing agency for the torque measurement device. Calibration 
information must have been tested within 30 days of the start of helical pile 
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installation. Calibration information must include, but is not limited to, the name 
of the testing agency, identification number or serial number of device 
calibrated, calibration data, and the date of calibration. 

 
E. Installation Record. Submit to the Engineer a Daily Installation Log during 

helical pile installation.  This log must contain the following information for each 
helical pile: 

 
(1) Name of project and Contractor. 
(2) Name of Contractor’s supervisor during installation. 
(3) Date and time of installation. 
(4) Name and model of installation equipment and type of torque 

indicator used. 
(5) Location of helical pile by grid location or assigned identification 

number. 
(6) Type and configuration of Lead Section with length of shaft and 

number and size of helical bearing plates. 
(7) Type and configuration of extension sections, with length and 

number and size of helical bearing plates, if any. 
(8) Installation duration and observations. 
(9) Total length installed. 
(10) Final elevation of top of shaft and cut-off length, if any. 
(11) Final plumbness or inclination of shaft. 
(12) Installation torque at minimum 3-foot depth intervals. 
(13) Final installation torque. 
(14) Comments  pertaining  to  interruptions,  obstructions,  or  other  

relevant information. 
(15) Verified allowable pile axial load capacity. 

 
3. Subsurface Data. Review the available soil boring logs from the subsurface 

investigation(s). Upon request, a copy of the geotechnical data report outlining the 
subsurface exploration conducted during the design phase will be p rovided. If 
during construction, the Contractor determines the actual subsurface conditions differ 
substantially from those reported on the boring logs; notify the Engineer in writing 
within 48 hours of such determination. 

 
The data indicated on the available boring logs are not intended as representation or 
warranties of continuity of such conditions. It is expressly understood that the 
Department will not be responsible for interpretations or conclusions drawn therefrom by 
the Contractor. Additional soil test borings and other exploratory procedures may be 
performed by the Contractor at no additional cost to the Department. 

 
4. Installation Equipment. The equipment must be capable of applying adequate down 

pressure (crowd) and torque simultaneously to ensure normal advancement of the helical 
piles to the ultimate pile capacities and the minimum pile penetration elevation(s) as 
shown on the plans. The equipment must be capable of continuous position adjustment 
to maintain proper alignment and position. 

 
A. Torque Motor. Helical piles are to be installed with high torque, low RPM 

torque motors, which allow the helical plates to advance with minimal soil 
disturbance. The torque motor must be hydraulically powered with clockwise 
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and counter-clockwise rotation capability. The torque motor must be 
adjustable with respect to revolutions per minute during installation.  
Percussion drilling equipment is prohibited. The torque motor must have a 
minimum torque capacity 15 percent greater than the torsional strength 
rating of the central steel shaft to be installed for the project. The connection 
between the torque motor and the installation rig must have no more than two 
pivot hinges oriented 90 degrees from each  other. 

 
B. Drive Tool. The connection between the torque motor and helical pile must be in- 

line, straight, and rigid, and must consist of a hexagonal, square, or round kelly bar 
adapter and helical shaft socket. To ensure proper fit, the drive tool must be 
manufactured by the helical pile manufacturer and used in accordance with the 
manufacturer’s installation instructions. 

 
C. Connection Pins. Attach the central shaft of the helical pile to the drive tool 

by smooth tapered pins matching the number and diameter of the specified 
shaft connection bolts. Maintain the connection pins in good condition allowing 
safe operations at all times. Inspect the pins regularly for wear and deformation. 
Replace pins with identical pins when worn or damaged. 

 
D. Torque Indicator. Ensure the torque indicator is capable of providing continuous 

installation torque measurement during installation. Ensure the torque indicator is 
capable of torque measurements of 500 ft-lbs or less. Calibrate torque indicators 
that are mounted in-line with the installation tooling either on-site or at an 
appropriately equipped test facility. Re-calibrate indicators that measure torque as a 
function of hydraulic pressure following any maintenance performed on the torque 
motor. Re-calibrate torque indicators if, in the opinion of the Engineer, reasonable 
doubt exists as to the accuracy of the torque measurements. If recalibration is 
directed by the Engineer in writing and the calibration is off by less than 500 ft-lbs, 
the recalibration will be paid for as extra work. Otherwise recalibrations will be paid 
for by the Contractor at no cost to the Department. 

 
5. Installation Procedures. The helical pile installation technique is to be determined by the 

Contractor such that it is consistent with the geotechnical, logistical, environmental, 
and load carrying conditions of the project. 

 
A. Position the lead section at the location depicted on the working drawings. Battered 

helical piles can be positioned perpendicular to the ground to assist in initial 
advancement into the soil before the required batter angle is established. The 
equipment must be capable of continuous position adjustment to maintain proper 
helical pile alignment. Apply constant axial force (crowd) while rotating helical 
piles into the ground. Apply sufficient crowd to ensure the helical pile advances 
into the ground a distance equal to at least 80 percent of the blade pitch per 
revolution during normal advancement. 

 
B. Advance the helical pile sections into the soil in a smooth, continuous manner at a 

rate of rotation between 5 RPM’s and 40 RPM’s. Adjust the rate of rotation and 
magnitude of down pressure for different soil conditions and depths. 

 
C. Provide extension sections to obtain the required minimum overall length and 

installation torque as shown on the shop drawings. Use coupling bolt(s) and nuts 
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torqued in accordance to the manufacturer’s guidelines to connect sections 
together. 

 
D. Do not exceed the manufacturer’s Torque Strength Rating of the helical pile during 

installation. 
 
E. The Contractor must adjust the elevation of the top end of the shaft to the 

elevation shown on the shop drawings or as required. This adjustment may 
consist of cutting off the top of the shaft and drilling new holes to facilitate 
installation of brackets to the orientation shown on the shop drawings.                     
Alternatively, installation may continue until the final elevation and orientation of 
the pre-drilled bolt holes are in alignment. Do not reverse the direction of torque 
and back-out the helical pile to obtain the final elevation. 

 
F. Install brackets in accordance with helical pile manufacturer’s details or as shown on 

the shop drawings. 
 
G. Ensure all helical pile components, including the shaft and bracket, are isolated from 

making a direct electrical contact with any concrete reinforcing bars or other non-
galvanized metal objects since these contacts may alter corrosion rates. 

 
H. Obstructions. Terminate the installation and remove the pile if the helical pile 

encounters refusal or is deflected by a subsurface obstruction. Remove the 
obstruction if feasible, and reinstall the helical pile. Backfill and compact the 
resulting excavation before reinstalling the pile. Install the helical pile at an 
adjacent location, subject to review and approval by the Engineer, if  the 
obstruction can’t be removed. Removal of  such obstructions will be paid using 
the pay item Obstruction Removal, Unexpected. 

 
6. Helical Pile Testing. Perform verification testing of helical piles according to ASTM D 

1143, except as modified herein. Perform the testing under the direction of a 
Professional Engineer licensed in the State of Michigan. Determine the site specific K 
factor based on load test results to correlate torque to allowable pile capacity. Summarize 
the test data in a report to be sealed by the Professional Engineer. Submit the report to the 
Engineer within 24 hours of each load test. Notify the Engineer in writing 3 working 
days prior to any load test. Do not perform load tests without a representative from the 
Department’s Geotechnical Services Section being on site to witness the load test. 

 
Do not exceed 80 percent of the following helical pile structural elements during load 
testing: steel yield in tension, steel yield in compression, and steel buckling in 
compression.  Costs associated with increasing the strength of the verification test pile 
structural elements above the strength required for production piles will be borne by the 
Contractor. 

 
A. Testing Equipment and Data Recording. Testing equipment includes, but is 

not limited to: dial gauges, dial gauge supports, jack and pressure gauges, 
electronic load cell, reaction piles, and a reaction frame. The load cell is required 
only for the creep test portion of the verification test. Submit a written 
description of the load test setup and jack, pressure gauge and load cell 
calibration reports according to subsection c.2 herein. Design the testing 
reaction frame to be sufficiently rigid and of adequate dimensions to prevent 
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excessive deformation of the testing equipment. Align the jack, bearing plates 
stressing anchorage such that unloading and repositioning of the equipment 
will not be required during the test. Apply the test load with a hydraulic 
jack and measure the load with a pressure gauge graduated in no more than 
50 psi increments or less. Use a jack and gauge with a pressure range not more 
than twice the anticipated maximum test pressure. Select a jack with ram travel 
sufficient to allow the test to be performed without repositioning during the test. 
Monitor the creep test load hold during verification tests with both the 
pressure gauge and the electronic load cell. Use the load cell to accurately 
maintain a constant load hold during the creep test load hold increment of the 
verification test. Measure the pile top movement with a dial gauge capable of 
measuring to 0.001 inch and a travel sufficient to allow the test to be 
performed without having to reset the gauge. Align the gauge to be parallel to 
the axis of the helical pile. Support the gauge independent from the jack, pile or 
reaction frame. Use a minimum of four dial gauges evenly distributed around the 
test pile. Record the load test data. 

 
B. Verification Load Testing. Perform a pre-production verification load test to verify the 

design of the helical pile and the construction methods used to install the helical 
pile meet specifications. Do not use production piles as reaction piles during 
load tests. Unless otherwise specified on the plans, install one sacrificial 
verification test pile per structure. Install verification test piles at locations 
approved by the Engineer. The verification helical pile must be identical to those 
used in production and installed using the same methods to be used for installing 
production piles. 

 
Do not locate reaction piles closer than 5 feet to the verification pile. Reaction 
piles must meet the approval of the Engineer. Perform verification load tests by 
incrementally loading the helical pile in compression according to Table 1. 
Depending on performance, the Engineer will determine whether a 10 minute 
or a 60 minute creep load hold is appropriate. If the pile top movement 
measured between 1 and 10 minutes exceeds 0.04  inches, maintain an 
additional 50 minutes of load hold during the creep test. Record pile top 
movements during each hold period at time intervals of 1, 2, 3, 4, 5, 6, 10, 20, 
30, 50, and 60 minutes. Reset dial gauges to zero after the initial alignment load 
(AL) is applied. The acceptance criteria for helical pile verification load tests 
are: 

 
(1) Failure of the test pile does not occur before the maximum test load is 

applied. Failure is defined as the lesser of: 
(i) The slope of the load versus deflection curve (at the end of 

the load increment) exceeds 0.025 inch/kip, or 
(ii) Where attempts to further increase the test load simply results in 

continued pile movement. 
(2) Test pile supports the allowable pile capacity with not more than 1.00 

inch of total vertical movement at the top of the pile from its position 
prior to testing. 

(3) At the end of the creep test load period, a creep rate not greater 
than 0.04 inch/log cycle time (1 to 10 minutes) and not greater than 0.08 
inch/log cycle time (6 to 60 minutes or the last log cycle if held longer) 
and linear or decreasing creep rate. 
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The Engineer will provide written approval or rejection of the helical pile design and 
construction techniques within 7 working days of the completion of the verification load 
test. 
 
If site conditions vary across the project limits additional load tests may be necessary as 
determined by the Engineer. 
 
Verification piles constructed using methods different from the methods submitted for 
production piles will be rejected and additional verification test pile(s) will be required at 
no additional cost to the Department. If the verification pile fails to meet the acceptance 
criteria, the Engineer may modify the design of the production piles, or require the 
Contractor to make modifications to the construction methods, or both. Modifications 
may include, but not be limited to, modifying the installation methods, or changing the 
helical pile materials. Any modification to the construction procedure that necessitates 
changes to the structure requires the Engineer’s review and approval. 
 
Do not install production piles until the verification load test results have been reviewed 
and accepted by the Engineer. At the completion of verification testing, remove testing 
equipment and remove test piles and reaction piles or cut off piles to an elevation 
directed by the Engineer. 

 
Table 1:  Verification Load Test Schedule 

Step Loa
d 

 

Hold 
Time, 

 

Step Loa
d 

 

Hold 
Time, 

 1 AL - 19 AL 1 
2 0.10 Rn 3 20 0.10 Rn 1 
3 0.20 Rn 3 21 0.20 Rn 1 
4 0.30 Rn 3 22 0.30 Rn 1 
5 AL 1 23 0.40 Rn 1 
6 0.10 Rn 1 24 0.50 Rn 1 
7 0.20 Rn 1 25 0.60 Rn 1 
8 0.30 Rn 1 26 0.70 Rn 1 
9 0.40 Rn 3 27 0.80 Rn 3 
10 0.50 Rn 10 or 60 

(creep 
 

28 0.90 Rn 3 

11 AL 1 29 1.00 Rn 10 
12 0.10 Rn 1 30 0.75 Rn 5 
13 0.20 Rn 1 31 0.50 Rn 5 
14 0.30 Rn 1 32 0.25 Rn 5 
15 0.40 Rn 1 33 AL 5 
16 0.50 Rn 1  
17 0.60 Rn 3 
18 0.70 Rn 3 

a. Rn denote nominal resistance (ultimate pile capacity). 
b. AL denotes alignment load.  AL is equal to 0.025 Rn. 
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7. Production Helical Piles. 

 
A. Advance production helical piles until all of the following criteria are satisfied: 

 
(1) Allowable pile capacity is verified by achieving the required Installation 

Torque. The required Installation Torque must be determined from the 
site specific K factor based on the verification load test results. The 
required Installation Torque is defined as the average of the last three readings 
recorded at 1 foot intervals, unless  a  more stringent specification is noted on 
the designer’s shop drawings. The maximum rotational speed must not 
exceed 12 RPM when torque is monitored. 

(2) Minimum depth as depicted on the plans is obtained. 
 

B. If the manufacturer’s Torque Strength Rating of the helical pile is obtained during 
installation and the minimum pile depth has not been reached, the Contractor and 
designer must submit revised shop drawings and design calculations for review and 
approval by the Engineer. 

 
If the Contractor chooses to reinstall a pile in the same location, the topmost helix of 
the new lead section of the helical pile must be terminated at least 3 feet beyond the 
terminating depth of the original helical pile. 

 
C. If the final Installation Torque is not achieved at the estimated length shown on the 

shop drawings, the Contractor has the following options: 
 

(1) Install the helical pile deeper using additional extension sections until the 
required Installation Torque is obtained. 

(2) Remove the helical pile and install a new one with additional and/or larger 
diameter helical bearing plates. This option may require an additional pile load 
test to determine the new K factor, as determined by the Engineer. No 
additional compensation for any additional pile load tests will be provided for 
in this option. 

(3) Submit other options to the Engineer in writing for review and approval. 
(4) Additional materials and work necessary to reach the required helical pile 

capacity, including engineering analysis and redesign, is to be furnished without 
cost to the Department and without an extension of the completion dates for 
the project. 

 
D. The helical pile must be sized to reach the allowable pile capacity and the minimum 

helical pile penetration elevation . No additional compensation for changes in the 
helical pile will be allowed unless differing site conditions are determined by the 
Engineer. 

 
8. Construction Tolerances. 

 
A. Horizontal Alignment. Ensure the helical pile actual centerlines are within 2 inches of 

plan centerlines at the plan elevation for the top of the shaft. Tolerances for bracket 
assembly placement are ±1 inch in both directions perpendicular to the shaft and ±1/4 
inch in a direction parallel with the shaft, unless otherwise specified. 
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B. Plumb.  Tolerance for departure from the design orientation angles is ±5 degrees. 
 

C. Top of Pile Elevation.  Ensure helical pile is cut off at the design cut-off elevation. 
 

D. Submit a plan for remedial action to the Engineer for approval, for helical piles not 
constructed within the required tolerances which are considered unacceptable. The 
Contractor is responsible for correcting all unacceptable piles to the satisfaction 
of the Engineer. Materials and work necessary to complete corrections for out-of-
tolerance helical piles, including engineering analysis and redesign, must be 
furnished without cost to the Department and without an extension of the 
completion dates for the project. Do not begin repair operations until receiving the 
Engineer's approval of the remedial action plan. 

 
d. Measurement and Payment.  The completed work, as described, will be measured and paid for at 

the contract unit price using the following pay items: 
 

Pay Item    Pay Unit 
 
Helical Pile Equipment, Furn  Lump Sum  
Helical Pile  Each 
Obstruction Rem, Unexpected      Dollars 
Helical Pile, Load Test      Each 

 
1. Helical Pile Equipment, Furn includes furnishing and removing equipment for constructing 

and installation of the helical pile. 
 
2. Helical Pile includes all labor, operating the equipment, fabrication, designing, shop drawings, 

and materials to install the helical pile and associated brackets as shown on the plans and in this 
special provision. 

 
3. Obstruction Rem, Unexpected will be paid in accordance with subsection 103.02 of the 

Standard Specification for Construction. After designation as an obstruction by the 
Engineer, the Contractor is required to remove the obstruction and resume installation. A 
budget amount has been established for payment for the removal of obstructions. 

 
4. Helical Pile, Load Test will be measured per each helical pile tested and accepted. Helical 

Pile, Load Test includes the testing apparatus, data collection and reports, the sacrificial helical 
piles serving as reaction piles, the sacrificial helical pile on which the verification load test is being 
performed, and obtaining acceptance from the Engineer. 
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IRON BELLE TRAIL SECTION D 
 

SPECIAL PROVISION  
FOR 

PREFABRICATED STEEL TRUSS PEDESTRIAN BRIDGE 
 
 
a. Description.  This work consists of designing, fabricating, delivering, and erection of the 

prefabricated steel truss bridges to be used for a shared path. 
 

This special provision is for a fully engineered clear span bridge of steel construction and 
is regarded as minimum standards for design and construction. The work must be done 
in accordance with the Standard Specifications for Construction. 

 
1. Qualified Suppliers Experience Clause. Proposed suppliers must have at least 5 

years’ experience in the design and fabrication of these structure types and a 
minimum of 5 successful bridge projects, of similar construction, each of which has 
been in service at least 3 years.  List the location, bridge size, Owner, and a contact 
for reference for each project. 

 
Fabricators must be currently certified by the American Institute of Steel Construction 
(AISC) to have the personnel, organization, experience, capability, and 
commitment to produce fabricated structural steel for the AISC Major Steel Bridges 
certification and Fracture Critical Endorsement. Quality control must be in 
accordance with procedures outlined for AISC certification. 

 
2. Design Requirements. Structural design of the bridge structure(s) will be performed 

by or under the direct  supervision of a  Professional Engineer licensed  in the State 
of Michigan and done in accordance with recognized engineering practices and 
principles, current AASHTO LRFD Guide Specifications for the Design of Pedestrian 
Bridges and using LRFD Bridge Design Specifications following MDOT Road 
and Bridge Design Manual Standards. 

 
All welding must be in accordance with section 707 of the Standard 
Specifications for Construction and AASHTO/AWS D1.5 Bridge Welding Code. 
Gas metal arc welding is not permitted on fracture critical members. 

 
3. Design Criteria. 

 
A. Uniform Live Load. All structural members of the superstructure will be 

designed for a uniform pedestrian live load of 90 psf. The pedestrian live 
load will be applied to those areas of the walkway so as to produce 
maximum stress in the member being designed. 

 
B. Vehicle Load. Design for AASHTO H-10 loading. 
 
C. Wind Loads. The superstructure will be designed for a wind load of 35 psf on 

the full vertical surface area of the front elevation. In addition, a vertical 
uplift line load caused by a pressure of 0.020 ksf over the full deck width will 
be applied  at  the windward quarter point of the deck. 
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Wind loads are to be considered fatigue live loading. The fatigue loading 
used for the fatigue and fracture limit state (Fatigue I) will be as specified in 
section 11 of the current AASHTO Standard Specifications for Structural 
Supports for Highway Signs, Luminaires, and Traffic Signals. The natural 
wind gust of that specification need only be considered. 

 
D. Dead loads will include 6-inch concrete deck with stay in place steel forms. 
 
E. Top Chord Loads. The top chord, truss verticals, and floor beams will  be 

designed for the lateral wind loads above. In no case will the load be less than 
50 plf or 200 lbs point load, whichever produces greater stresses, applied in 
any direction at any point along the top chord. 

 
F. Stability. The vertical truss members and the floor beams and their 

connections in half through-truss spans will be proportioned to resist a lateral 
force of not less than 0.30 klf applied at the top panel points of each truss, 
considered as a permanent load for the Strength I Load Combination and 
factored accordingly. The top chord will be considered as a column with 
elastic lateral supports at the panel points. 

 
G. Combinations of Loads.  The  truss  will  be  designed  for  the  load combinations 

and load factors specified in AASHTO LRFD Table 3.4.1-1. The load 
combinations to be examined are: Strength Limit States I & III, Service Limit 
States I & II, and Fatigue Limit State I.  The load factor for Fatigue I load 
combination must be taken as 1.0. 

 
H. Deflection. Deflections are to be investigated at the service limit state using 

load combination Service I in Table 3.4.1-1 of AASHTO LRFD. The 
deflection of the superstructure due to unfactored pedestrian live loading 
will not exceed 1/360 of the span length. Horizontal deflections under 
unfactored wind loading will not exceed 1/360 of the span length. 

 
I. Minimum Thickness of Metal. The minimum thickness of all structural steel 

members will be 1/4-inch nominal and be in accordance with the AISC 
Manual of Steel Constructions “Standard Mill Practice Guidelines”. For ASTM 
A 588 tubing, the section properties used for the design will be per the Steel 
Tube Institute of North America’s Hollow Structural Sections “Dimensions 
and Section Properties”. 

 
J. Permanent Metal Deck Forms. The design must follow subsection 706.03.D.4 

of the Standard Specifications for Construction. 
 

b. Materials. 
 

1. Hardware. Hardware will meet the requirements of the Standard Specifications for 
Construction sections 906 and 908 and as stated herein. Provide all hardware and 
accessories required to properly and completely execute the carpentry for this project, 
including, but not limited to: screws, hangers, bolts, nuts, washers, anchors, and 
similar items, whether specifically mentioned herein or not. 
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2. High Strength Bolts and Anchor Bolts. High strength bolts must be ASTM A 325 or 
equal. High strength bolts, anchor bolts, nuts, washers, and deck screws are to 
be hot dipped galvanized in accordance with ASTM A 153. 

 
3. Steel. Steel will meet the requirements  of  the  Standard  Specifications  for 

Construction sections 707, 906 and  908.  All  steel  must  be  unpainted  high  strength,  
low alloy, atmospheric corrosion resistant ASTM A  847  cold-formed  welded  square  
and rectangular tubing (Fy = 50,000 psi) and/or ASTM A 588, ASTM A 242 and 
ASTM A606 (Fy = 50,000psi). 

 
4. Permanent Metal Deck Forms. Use materials in accordance with subsection 

706.03.D.4.a of the Standard Specifications for Construction. 
 
5. Fabrication. The work must be done in accordance with sections 707 and 709 of the 

Standard Specifications for Construction, except as specifically noted, and the details 
shown on the plans. Furnish and install all carpentry work plumb, level and true to 
line and grade in a good quality workmanlike manner. 

 
c. Construction. Construct the pedestrian bridge in accordance with subsection 707.03.D of 

the Standard Specifications for Construction and with the approved erection working plan. 
The Contractor is responsible for the proper handling, lifting, storage, transporting and 
erection of all elements so that they may be placed without damage. 

 
1. Shop plans. Submit shop plans of the prefabricated bridge, foundations layout, and 

installation sequence for MDOT review and approval prior to the start of fabrication 
of the pedestrian bridge. MDOT will have 14 days to perform each review and 
multiple review cycles may be necessary. MDOT approval of all shop plans is a 
prerequisite to bridge fabrication, installation, and acceptance. 

 
2. Structural Calculations. Structural calculations for the bridge superstructure must be 

submitted by the bridge manufacturer and reviewed and approved by the 
Engineer. All calculations must be signed and sealed by a Professional Engineer 
licensed in the State of Michigan. 

 
The calculations must include all design information necessary to determine the 
structural adequacy of the bridge to conform to AASHTO specifications using 
LRFD methodology. The calculations must include the following: 

 
A. All limit state checks for axial, bending, and shear forces in the critical member 

of each. 
 

B. Checks for the critical connection failure modes for each truss member type 
(i.e. vertical, diagonal, floor beam, etc.). Special attention must be given to 
all welded tube on tube connections. 

 
C. All bolted splice connections. 
 
D. Main truss deflection checks. 
 
E. U-Frame stiffness checks (used to determine K factors for out-of-plane 

buckling of the top chord) for all half through or "pony" truss bridges. 
 
F. Deck design. 
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3. Shop Welder Qualifications. Welder qualification testing is required in accordance 
with subsection 707.03.C.9 of the Standard Specifications for Construction. 
Notify the Engineer, in writing, requesting welder qualification testing a minimum 
of 3 weeks prior to the start of fabrication. The Engineer will contact the 
Operations Field Services Division, Structural Fabrication Engineer at (517) 322-
5709, to schedule the testing. 

 
A. All weld testing shall be done by a person qualified in accordance with 

ASNT SNT-TC-1A. All full penetration welds in the chords are to be 
ultrasonically tested in accordance with AWS specifications. All fillet and 
partial penetration groove welds shall be 100 percent visually inspected with 
10 percent also being magnetic particle tested in accordance with AWS 
specifications. A written testing report shall be submitted upon completion. 

 
B. All structural welds shall be visually inspected during the fabrication 

process. The bridge manufacturer shall employ two (2) Certified  Weld  
Inspectors (CWI’s) at the manufacturing facility to insure continuity of this 
quality assurance requirement. 

 
C. The Principal Design Engineer (PDE) of record for the bridge(s) shall make 

daily fabrication inspections during fit up, tacking, weld out, and finishing 
of each structure under their design purview. An inspection report signed and 
sealed by the PDE shall be available to the owner upon request. 

 
4. Bearing Devices. Bridge bearings must consist of a steel setting or slide plate 

placed on the abutment or grout pad. The bridge bearing plate which is welded 
to the bridge structure must bear on this setting plate. 

 
One end of the bridge will be fixed by fully tightening the nuts on the anchor bolts 
at that end. The opposite end will have finger tight only nuts to allow movement 
under thermal expansion or contraction. 
 
The bridge bearings must sit in a recessed pocket on the concrete abutment. The 
bearing seat will be a minimum of 14 inches wide. The step height (from bottom of 
bearing to top-of- deck) must be determined by  the bridge manufacturer and clearly 
shown on  the  shop drawings. 
 
The bridges must have teflon on teflon or stainless steel on teflon slide bearings 
placed between the bridge bearing plate and the setting plate in lieu of grease. The 
top slide plate must be large enough to cover the lower teflon slide surface at both 
temperature extremes. 

 
5. Foundations and Anchor Bolts. Unless specified otherwise, the bridge manufacturer 

must determine the number, size, and minimum grade of all anchor bolts. The 
anchor bolts will be designed to resist all horizontal and vertical forces to be 
transferred by the superstructure to the supporting foundations and must be hot-
dipped galvanized. 

 
The Contractor must provide all materials for (including anchor bolts) and construction 
of the bridge supporting foundations. The Contractor must install the anchor bolts 
in accordance with the manufacturer's anchor bolt spacing dimensions. Information 
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as to bridge support reactions and anchor bolt locations will be furnished by the 
bridge manufacturer after receipt of order and after the bridge design is complete. 

 
6. Storage. Store, lift and/or move elements in a manner to prevent torsion and other 

undue stress. Apply equal loads to all lifting devices. Support elements in a 
manner that will minimize warping. 

 
7. Repair. Inspect each element visually for evidence of damage or defect before, 

during and after critical operations and as often as necessary to ensure adequate 
quality control. Immediately bring all such evidence of damage or defect to the 
attention of the Engineer. The extent and frequency of inspection by the Engineer 
for quality assurance is the Engineer's prerogative. Elements may be inspected at 
any time during construction as deemed necessary by the Engineer to monitor 
compliance with this special provision. Ensure prior to shipment and upon arrival 
at the erection site, each element is inspected for damage. During transport, ensure 
the elements are fully secured against shifting. Upon arrival at the erection site, 
ensure each element is again inspected. 

 
If any damage has occurred during shipment, immediately notify the Engineer. 
Erection of such damaged elements into the structure cannot proceed without 
authorization from the Engineer. 
 
Make shop and field repairs to the coating in accordance with subsection 716.03.D 
of the Standard Specifications for Construction. Repair damaged galvanized 
surfaces in accordance with subsection 716.03.E of the Standard Specifications for 
Construction. 

 
8.  Erection Plan. Develop a method of construction that is also consistent with the 

overall design. The Contractor is solely responsible for design, fabrication, 
assembly, and operation of all equipment to be used. 

 
d. Measurement and Payment.  The completed work, as described, will be measured as a 

lump sum and paid for at the contract price using the following pay items: 
 

Pay Item Pay Unit 
 

Steel Pedestrian Bridge, Furn...........................................................................Lump Sum 
Steel Pedestrian Bridge, Erect..........................................................................Lump Sum 

 
1. Steel Pedestrian Bridge, Furn includes all equipment and labor to design, fabricate, 

and obtain the prefabricated bridge from the supplier and deliver it to the project 
location complete and ready for erection. 

 
2. Steel Pedestrian Bridge, Erect includes all equipment,  temporary  structures  and 

labor necessary for erecting, placing, repairing, and securing the prefabricated 
bridge onto its abutments. Abutments and construction of the bridge deck will be 
paid for separately. 
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IRON BELLE TRAIL SECTION D 
 

SPECIAL PROVISION  
FOR 

SIGNS, PERMANENT, COMPLETE 
 
 

a. Description. This work consists of providing, fabricating, and erecting traffic signs and 
supports in accordance with the Michigan Manual on Uniform Traffic Control Devices 
(MMUTCD), the Michigan Standard Highway Signs Manual, and the Department Sign 
Support Standards. Work shall be completed according to the MDOT Standard Specifications 
for Construction (Section 810) and the Contract working drawings. 

 
b. Materials. All materials shall be per section 912 and 919. 

 
1. Hike/Bike Trail - All posts shall be 4"x4" (nominal) wood posts. Posts shall have an one 

inch (1") 45 degree bevel cut on all side at the top of the post. The size of hike/bike trail 
signs shall be from the Shared-Use Path column from table 9B-1 Bicycle Facility Sign and 
Plaque Minimum Sizes of the MMUTCD. 

 
2. Roadways and Parking Lots - All posts shall be galvanized, 3 lbs per foot or 2 inch square 

posts per MDOT Standard Plan Sign-200-C. Splices and sleeves are only allowed for 
installations requiring post to be greater than 16 foot in length. The size of roadway signs 
shall be from the Typical column from table 5A-1 Signs and Plaques Sizes on Low-Volume 
Roads of the MMUTCD or as directed by Wayne County. 

 
c. Construction Methods. The Contractor shall place signs and post per Section 810 and 

construction shall conform to Section 810 of the MDOT Standard Specifications for 
Construction. 

 
1. Hike/Bike Trail - Edge of signs shall be a minimum of 3' off the edge of pavement and 

the lower edge of the parent sign a minimum of 4' above the nearest edge of pavement. 
 

2. Roadways and Parking Lots - Edge of signs shall be a minimum of 6' off the edge of 
pavement and the lower edge of the parent sign a minimum of 6' above the nearest edge of 
pavement. In areas where pedestrian movement is likely, lower edge of parent sign shall be 
7' minimum. 

 
d. Measurement and Payment. The completed work will be measured as a lump sum and will be 

paid for at the contract price for the following Contract Item (pay item): 
 

Contract Item (Pay Item) Pay Unit 
 

Signs, Permanent, Complete  Lump Sum (LS) 
 

Signs, Permanent, Complete shall include all materials, labor and equipment necessary to perform 
the completed work herein as described. 

 

 
END OF SECTION 
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IRON BELLE TRAIL SECTION D 
 

SPECIAL PROVISION  
FOR 

PERMANENT PAVEMENT MARKINGS 
 
 

a. Description. This work consists of providing and applying reflective and non-reflective 
permanent pavement markings in accordance with the Michigan Manual on Uniform Traffic 
Control Devices (MMUTCD). Provide markings, shapes, spacing, and dimensions that conform 
to the MDOT Pavement Marking Standard Plans. 

 
b. Materials. Provide materials in accordance with Section 920 of the MDOT Standard 

Specifications for Construction and as modified herein. 
 

1. Glass Beads (not required for Parking Spaces) 
 

2. Waterborne Pavement Marking Material 
 

3. Low Temperature Waterborne Pavement Marking Material 
 

c. Construction Methods. Per Section 811 of the MDOT Standard Specifications for 
Construction modified as follows: 

 
1. Layout: The Contractor will be responsible for staking, marking or otherwise indicating the 

beginning and ending of pavement markings as directed by Wayne County’s Engineer, all 
other layout work necessary will be the responsibility of the Contractor. 

 
2. Single Line: Single line of the color specified shall be applied as a solid 6 inch minimum 

width line, the paint shall be applied at an approximate rate of 15 gallons per mile of single 
line. 

 
3. Broken Line: Broken line of the color specified shall be applied as a 6 inch minimum width 

line, on a cycle of 10 feet of line and 30 feet of gap, unless otherwise directed by the 
Engineer, The paint shall be applied uniformly at an approximate rate of 4 gallons of paint 
per mile of Broken Line or 15 gallons per mile of actual cumulative painted line. 

 
4. Double Line: Double Line of the color specified shall be applies as two solid 6-inch 

minimum width lines separated by a discernable space (approximately 6 inches). The paint 
shall be applied uniformly at an approximate rate of 30 gallons per mile of Double Line, or 
15 gallons per mile measured along each individual 4-inch line comprising the Double Line. 

 
5. Single Line and Broken Line: No passing zones and other areas as shown or directed 

shall be marked with a 6-inch minimum width solid yellow line and an adjacent 
broken yellow line as indicated in figures 3-2, 3-3, 3-7, and 3-8 of the Michigan 
Manual of Uniform Traffic Control Devices. 
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6. Pavement Edge Lines: Pavement Edge Lines of the color specified shall be applied as a 
solid 6-inch minimum width line. The paint shall be applied uniformly at an approximate 
rate of 15 gallons per mile of Edge line. 

 
7. Wide Line: Wide Line of the color specified shall be applied as a solid 12-inch minimum 

width line. The paint shall be applied at an approximate rate of 30 gallons per mile or wide 
Line, or 15 gallons per mile measured along each individual 4-inch line comprising the 
wide Line. 

 
8. Legends and Arrows and Symbols: Paint color and legend shall be as specified on the plans 

and directed by Wayne County Engineer. 
 

9. Cross Walks: Markings shall be 12-inch wide solid white lines with 36-inch wide spacing 
per the 'Detail of Special Emphasis Crosswalk Marking' from MDOT Detail Pave-945-B. 

 
a. Measurement and Payment. The completed work will be measured as a lump sum and will be 

paid for at the contract price for the following Contract Item (pay item): 
d.  

Contract Item (Pay Item) Pay Unit 
 

Permanent Pavement Markings Lump Sum (LS) 
 
The Contract Unit price for pavement marking includes all labor, equipment and materials 
necessary to complete the work as shown on the plans and directed by the Engineer.  Color changes 
shall be incidental to this pay item. 
 
 

END OF SECTION 
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IRON BELLE TRAIL SECTION D 
 

SPECIAL PROVISION 
FOR 

TURF ESTABLISHMENT 
 
  

a. Description. This work consists of conducting soil tests, preparing the soil, and placing sod or 
seed and mulch to permanently stabilize disturbed areas as shown on the plans. Establish turf in 
accordance with this section, the MDOT Standard Specifications for Construction, the Soil 
Erosion and Sedimentation Control (SESC) Manual, and as directed by the Engineer. 

 
b. Materials. 

Per Section 816, 911, and 917 of the MDOT Standard Specifications for Construction except: 
 

1. Seed 
 

a. Shall be Fresh, clean and new crop seed mixture. Mixed by approved methods 
and composed of the following varieties, mixed to the specified proportion by 
weight and tested to minimum percentages of purity and germination. Supply 
seed in durable cloth bags. All seed shall be certified “Blue Tag” seed and the 
Contractor shall not break the seal from the bag until the Owner has inspected 
each delivery. Tags listing the vendor’s name, seed mix, lot number, net weight 
of contents, purity and germination, and shall be attached to each bag. 

 
Type 1: Blue Grass Blend for Irrigated Turf Areas 
(Fine Turf for Golf Courses, Beaches, and Around Buildings in Full Sun. Almost 

interchangeable with Type 2) 
 

Proportion Purity Germination 
 

“Parade” Blue Grass 33% 98% 90% 
“Goldrush” Blue Grass 33% 98% 90% 
“Midnight” Blue Grass 33% 98% 90% 
Spread at a rate of 4 lbs./1000 sf.    

 
Type 2: Blue Grass Blend with Rye for Irrigated Turf Areas 
(Fine Turf for Golf Courses, Beaches, Around Buildings, and Athletic Fields in Full Sun. 
Has a little more tolerance to wear then Blue Grass Blend) 

 
Proportion Purity Germination 

 
“Goldrush” Blue Grass 50% 98% 90% 
“Midnight” Blue Grass 30% 98% 85% 
“Manhatten III Rye Grass 20% 98% 90% 
Spread at a rate of 4 lbs./1000 sf. 
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Type 3: Blend for Non-Irrigated Sun / Shade Turf Areas 
(Picnic Areas and Golf Course Rough Mix. Almost interchangeable with Type 4) 

 
Proportion Purity Germination 

 
“Pennlawn” Red Fescue 40% 97% 90% 
“Parade” Blue Grass 40% 98% 90% 
“Manhatten III” Perennial Rye Grass 20% 98% 90% 
Spread at a rate of 4 lbs./1000 sf.   

 
Type 4: Blend for Non-Irrigated Sun / Shade Turf Areas 
(Picnic Areas and Golf Course Rough needing higher wear tolerance) 

 
Proportion Purity Germination 

 
“Victory” Chewings Fescue 30% 97% 90% 
“Pennlawn” Red Fescue 30% 97% 90% 
“Parade” Blue Grass 20% 98% 90% 
“Manhatten III” Perennial Ryegrass 20% 98% 90% 
Spread at a rate of 4 lbs./1000 sf.    

 
Type 5: Athletic Field Mix for Non-Irrigated Turf Areas 

 
Proportion Purity Germination 

 
“Wrangler” Tall Fescue 50% 97% 90% 
“Parade” Blue Grass 35% 98% 90% 
“Manhattan III” Perennial Rye 15% 98% 90% 
Spread at a rate of 4 lbs./1000 sf.    

 
Type 6: Roadway / Bike Trail Shoulder Mixes for Non-Irrigated Turf Areas 

 
Proportion Purity Germination K 

 
“Pennlawn” Red Fescue 30% 97% 90% 
“Parade” Blue Grass 30% 98% 90% 
“Manhatten III” Perennial Ryegrass 20% 98% 90% 
“Astor” Annual Rye 20% 95% 90% 
Spread at a rate of 4 lbs./1000 sf.    

 
Note: 

1. Add .5 lbs./1000 sf. of Annual Rye to above mix(s) if seeding 
after October 1st. 

2. Add 1 lbs./1000 sf. of Annual Rye to above mix(s) if seeding areas susceptible to 
erosion. 
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2. Fertilizer 
a. A balanced 12-12-12 shall be used unless otherwise directed or approved 

by the Engineer. Apply at a rate equal to 1 lb of actual nitrogen per 1,000 
sq.ft. (43 lbs/acre). Omit if applied with hydroseeding or hydromulching. 

3. Mulch 
a. Straw mulch, used in crimping process only. Clean oat or wheat straw 

well seasoned before bailing, free from mature seed-bearing stalks or 
roots of prohibited or noxious weeds.Hay or marsh hay will not be 
acceptable. Asphalt Emulsion Adhesives shall not be acceptable. Loose 
straw and hay mulch will not be allowed. 

b. Hydromulch: 
i. Wood Cellulose Fiber Mulch: Degradable green dyed wood cellulose 

fiber or 100% recycled long fiber pulp, free from weeds or other 
foreign matter toxic to seed germination and suitable to 
hydromulching. 

ii. Paper Mulch: Degradable paper mulch, free of foreign debris. Do not 
use on slopes over 30%. 

iii. Tackifier: Liquid concentrate diluted with water forming a transparent 
3-dimensional film like crust permeable to water and air and 
containing not agents toxic to seed germination. 

 
c. Construction Methods. Per Section 816 of the MDOT Standard Specifications for 

Construction. Clean all areas where overspray has occurred from hydro-seeding operations. 
 

d. Measurement and Payment. The completed work will be measured and paid for at the 
contract unit price for the following Contract Item (pay item): 

 
Contract Item (Pay Item) Pay Unit 

      Topsoil, 3” Square Yard (SYD) 
Seeding Mixture Type _ Square Yard (SYD) 
Sodding Square Yard (SYD) 
Mulch Blanket Square Yard (SYD) 
Mulch Blanket, High Velocity Square Yard (SYD) 

 
The Contract Unit price for turf establishment items includes all cost to furnish, install, and ensure 

proper establishment, including watering and re-seeding as required. Compost, fertilizer, chemical 
nutrients, watering, and weed control are incidental to the items of work. 

 
 
 

END OF SECTION 



 
 

 
 
 

SPECIAL PROVISION 
FOR 

Exploratory 
Investigation 

  
 
Description. The existing 2” sanitary sewer force main is within the influence of the bridge walls, 
foundation and piles.  It is necessary to field locate the force main to verify horizontal and vertical 
alignments to determine if the conflicts may be resolved with sleeving the force main through the wall, 
relocating piles or the sanitary sewer force main.  The contractor is to include the cost of coordinating with 
the engineer, and township.  This work may include staking the location of the bridge abutment, piles, etc 
to observe the conflicts. This work is to take place during the fall/winter while the force main is shut down 
for the season.  This work is to be performed prior to ordering any materials as it is necessary to verify the 
work may proceed as designed and budgeted. This special provision is used to compensate the 
Contractor to locate and expose underground infrastructure and obstructions, such as culverts, sewers 
and utilities. Perform this work only when conflicts are found in the planned work location. This special 
provision is not to compensate for the Contractor’s responsibilities in subsection 107.12 of the 
Standard Specifications for Construction. 
 

a. Materials. Use Granular Material Class III in accordance with section 902 of the Standard 
Specifications for Construction for backfill. Use material removed during exploratory investigation for 
backfill only if approved by the Engineer. 

 
b. Construction. The owner of any sewer or utility to be exposed will take the facilities out of 

service during the fall / winter season for e x p l o r a t o r y  investigation. Bypass pumping is considered 
incidental to this special provision if work is performed in season.  Contact utility owners in 
accordance with subsection 107.12 of the Standard Specifications for Construction. 

 
Advance the exploratory excavation using vacuum excavation, hand digging, conventional machine 
excavation, or a combination thereof subject to approval of the Engineer. Allow the Engineer access 
to document the necessary information. If the technique used to advance the excavation causes any 
damage to the existing facilities, immediately contact the utility owner and cease all work until an alternate 
method is approved by the Engineer.  Any damage that results will be the contractors responsibility to 
repair.   

 
Take care to protect the exposed sewer or utility from damage during construction. The Contractor is 
responsible for all costs associated with the repair work and out of service time of all broken or 
damaged existing sewers or utilities as a result of any action by the Contractor. If the exploratory 
investigation results in damage to utilities, contact the owner of such utility to coordinate the repair. 
Repair or replace culvert, sewer or utility, damaged during exploratory excavation, in accordance 
with the standard specifications and as approved by the Engineer. 

 
Obtain the Engineer's approval before backfilling the excavation. Complete backfilling no later than 24 
hours after approval has been given. Backfill in accordance with subsection 204.03.C of the Standard 
Specifications for Construction. Dispose of excess material in accordance with the standard 
specifications. 

 
  



 
 

c. Measurement and Payment. The completed work, as described, will be measured and paid for 
at the contract unit price using the following pay item: 

 
Pay Item Pay Unit 

 
Exploratory Investigation, Vertical............................................................................... Vertical Foot 

   

Exploratory Investigation, Vertical will be measured by the foot from top of existing grade 
vertically to the bottom of the excavation . 

Exploratory Investigation, Vertical includes all costs associated with t h e  c o o r d i n a t i o n ,  repair 
or replacement resulting from the Contractor’s activities.  Providing necessary lane/path 
b a r r i c a d e s  f o r  p a t h  c l o s u r e s  a n d  r estoration work will be incidental to this pay item. 
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Iron Belle Trail Section D 
 

SPECIAL PROVISION 
FOR 

DEBRIS, REMOVE 
 
 
 

a. Description.  This work consists of removing and disposing of visible debris located in the 
waterway at the bridge crossing and immediate adjacent area.  Perform this work in accordance 
with the standard specifications and as specified herein. 
 

b. Materials.  None specified. 
 

c. Construction.  Remove and properly dispose of all tree limbs, brush, stumps, and all 
other miscellaneous debris including concrete, metal parts in the area around the proposed bridge 
in the waterway, as directed by the Engineer and in accordance with section 204 of the Standard 
Specifications for Construction.  All material removed is to be considered contaminated and 
hauled off site to a proper disposal facility. 
 

d. Measurement and Payment.  The completed work, as described, will be measured and 
approved by the inspector and paid for at the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Debris, Rem .............................................................................................................. CYD 
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 Supplemental Specifications 
 
 
Note: The following articles form an integral part of these bidding/contract documents. The 

Bidder/Contractor shall be responsible for inclusion of all detailed information described herein 
when deriving contract price. 

 
 The Michigan Department of Transportation Specifications for Construction (2020) shall be 

referenced for work not detailed or absent in the supplemental specification.  
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IRON BELLE TRAIL SECTION D 
 

SUPPLEMENTAL SPECIFICATION  
FOR 

SAFETY RAILING 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.02 SUMMARY 

A. Section Includes: 
1. Safety Railing. 

1.03 ACTION SUBMITTALS 

A. Product Data: For each type of product. 
1. Include construction details, material descriptions, dimensions of individual 

components and profiles, and finishes for the following: 
a. Railing, posts, and fittings. 
b. Rail reinforcements and attachments. 

B. Shop Drawings: For each type of rail assembly. 
1. Include plans, elevations, sections, details, and attachments to other work. 

C. Samples for Initial Selection: For each type of factory-applied finish. 
 

D. Delegated-Design Submittal: For structural performance of safety railing frameworks, 
including analysis data signed and sealed by the qualified professional engineer 
responsible for their preparation. 

1.04 FIELD CONDITIONS 

A. Field Measurements: Verify layout information for safety railing shown on drawings in 
relation to property survey and existing structures. Verify dimensions by field 
measurements. 

1.05 WARRANTY 

A. Special Warranty: Installer agrees to repair or replace components of safety railing that 
fail in materials or workmanship within specified warranty period. 
1. Failures include, but are not limited to, the following: 

a. Failure to comply with performance requirements. 
b. Deterioration of materials beyond normal weathering. 

2. Warranty Period: 5 years from date of Substantial Completion. 
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PART 2 - PRODUCTS 

2.01 PERFORMANCE REQUIREMENTS 

A. Structural Performance: Safety railing and frameworks shall withstand the design wind 
loads and stresses for fence the fence height and under exposure conditions indicated 
according to ASCE/SEI 7. 

2.02 SAFETY RAILING FRAMEWORK 

A. Posts and Rails: ASTM F1043 for framework, including rails, braces, and line; terminal; 
and corner posts. Provide members with minimum dimensions and wall thickness 
according to ASTM F1043 based on the following: 
1. Fence Height: 42” max.  

a. Posts: 4” x 4” posts spaced 6’ o.c. 
2. Horizontal Framework Members: 2 x 8” handrail (1), and 2 x 6” rail (5) per 6’ 

section.  Bottom rail is to be 3.5” higher than grade, remaining rails are to have a 
max. 3.5” space between.   
a. Natural wood finish. 

3. All wood shall be kiln dried, pressure treated southern yellow pine. Posts into 
ground shall be NO. 2 grade 0.6 PCF, rails shall be NO. 1Grade 0.25 PCF. 

B. Hardware:  Handrail shall be attached with stainless steel screws.  2x8 rails and 2 x6 rails 
shall be attached with ½” Carriage bolts, galvanized.  

PART 3 - EXECUTION 

3.01 EXAMINATION 

A. Examine areas and conditions, with Installer present, for compliance with requirements 
for a certified survey of property lines and legal boundaries, site clearing, earthwork, 
pavement work, and other conditions affecting performance of the Work. 
1. Do not begin installation before final grading is completed unless otherwise 

permitted by Architect. 
2. Locate and protect all underground utilities prior to work. 
3. Locate and protect retaining wall drainage pipe. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.02 PREPARATION 

A. Stake locations of safety railing and terminal posts. Do not exceed intervals of 500 feet 
(152 m) or line of sight between stakes. Indicate locations of utilities, lawn sprinkler 
system, underground structures, benchmarks, and property monuments. 

3.03 SAFETY RAILING INSTALLATION 

A. Post Excavation: Drill or hand-excavate holes for posts to diameters and spacings 
indicated, in firm, undisturbed soil. 
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B. Post Setting: Set posts on top of 4” compacted MDOT 21AA stone base at indicated 
spacing and depth. 
1. Verify that posts are set plumb, aligned, and at correct height and spacing, and hold 

in position during backfilling process. 
2. Compacted Backfill: Place 8” diameter of compacted MDOT 21AA stone backfill 

around post to dimensions indicated and vibrate or tamp for consolidation. 

C. Line Posts: Space line posts uniformly at 6’ o.c. 

3.04 Measurement and Payment. The completed work will be measured as linear foot and will be 
paid for at the contract price for the following Contract Item (pay item): 

 Contract Pay Item      Pay Unit  

 Safety Fence        LFT 

 

END OF SECTION 



Van Buren Township Earth Moving 
Iron Belle Trail Section D  EM -1 
Project No. 2019-0369 September, 2024 

IRON BELLE TRAIL SECTION D 
 

SUPPLEMENTAL SPECIFICATION 
FOR 

EARTH MOVING 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Supplementary Specification’s and MDOT Standard Specifications for 
Construction current edition. 

1.02 SUMMARY 

A. Work shall include furnishing of labor, materials, tools, equipment, accessories, and 
services necessary for completing the earth balancing, excavation and backfilling and fine 
grading prior to topsoil placement for the items as shown on the contract drawings and/or 
as herein required. This also includes trenching, trench or subgrade undercutting, pathway 
earthwork, ditching both temporary and permanent, complete and continual drainage of 
excavation, sheeting, bracing, and shoring of sides of the excavation, backfilling around 
structures and over pipelines, and the disposal of excess excavated material. 

B. Section Includes: 
1. Preparing subgrades for slabs-on-grade, walks, pavements, turf, grasses and plants. 
2. Excavating and backfilling for structures. 
3. Subbase course for concrete walks and pavements. 
4. Subbase course and base course for asphalt paving. 
5. Subsurface drainage backfills for walls and trenches. 
6. Excavating and backfilling trenches for utilities and pits for buried utility structures. 
7. Dewatering. 

C. Related Divisions: 
1. Division 2 - Earthwork 
2. Division 4 – Drainage Features 
3. Division 8 – Incidental Construction 

1.03 DEFINITIONS 

A. Backfill: Soil material or controlled low-strength material used to fill an excavation. 
1. Initial Backfill: Backfill placed beside and over pipe in a trench, including haunches to 

support sides of pipe. 
2. Final Backfill: Backfill placed over initial backfill to fill a trench. 

B. Base Course: Aggregate layer placed between the subbase course and paving. 

C. Bedding Course: Aggregate layer placed over the excavated subgrade in a trench before 
laying pipe. 
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D. Borrow Soil: Satisfactory soil imported from off-site for use as fill or backfill. 

E. Drainage Course: Includes ditch sections, natural channels, existing drainage courses as 
called for on the plan. 

F. Excavation: Removal of material encountered above subgrade elevations and to lines and 
dimensions indicated. 
1. Authorized Additional Excavation: Excavation below subgrade elevations or beyond 

indicated lines and dimensions as directed by Engineer. Authorized additional 
excavation and replacement material will be paid for according to Contract provisions 
for changes in the Work. 

2. Bulk Excavation: Excavation more than 10 feet in width and more than 30 feet in 
length. 

3. Unauthorized Excavation: Excavation below subgrade elevations or beyond indicated 
lines and dimensions without direction by Engineer. Unauthorized excavation, as well 
as remedial work directed by Engineer, shall be without additional compensation. 

G. Fill: Soil materials used to raise existing grades. 

H. Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, 
mechanical and electrical appurtenances, or other man-made stationary features 
constructed above or below the ground surface. 

I. Subbase Course: Aggregate layer placed between the subgrade and base course for hot-
mix asphalt pavement, or aggregate layer placed between the subgrade and a cement 
concrete pavement or a cement concrete or hot-mix asphalt walk. 

J. Subgrade: Uppermost surface of an excavation or the top surface of a fill or backfill 
immediately below subbase, drainage fill, drainage course, or topsoil materials. 

K. Utilities: On-site underground pipes, drainage structures, conduits, ducts, and cables, as 
well as underground services within buildings. 

1.04 SUBMITTALS 

A. Product Data: For each type of the following manufactured products required: 
1. Geotextiles. 
2. Controlled low-strength material, including design mixture. 
3. Warning tapes. 

B. Samples for Verification: For the following products, in sizes indicated below: 
1. Geotextile: 12-inch by 12-inch. 
2. Warning tape: 12 inches long; of each color. 

C. Qualification Data: For qualified testing agency. 

D. Material Test Reports: For each borrow soil material proposed for fill and backfill as 
follows: 
1. Classification according to ASTM D 2487. 
2. Laboratory compaction curve according to ASTM D 698 and ASTM D 1557. 
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E. Pre-excavation Photographs or Video Recording: Show existing conditions of adjoining 
construction and site improvements, including finish surfaces that might be misconstrued 
as damage caused by earth moving operations.  Submit before earth moving begins. 

1.05 QUALITY ASSURANCE 

A. References to Michigan Department of Transportation (MDOT) Specifications shall 
pertain to the current edition of the Standard Specifications for Construction. 

1.06 PROJECT CONDITIONS 

A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent 
occupied or used facilities during earth moving operations. 
1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 

without permission from Owner and authorities having jurisdiction. 
2. Provide alternate routes around closed or obstructed traffic ways if required by Owner 

or authorities having jurisdiction. 

B. Utility Locator Service: Notify MISS DIG for area where Project is located before 
beginning earth moving operations. Provide a minimum of three full working days 
advance notification. 

C. Do not commence earth-moving operations until temporary erosion- and sedimentation-
control measures are in place. 

D. Do not commence earth-moving operations until plant-protection measures are in place as 
indicated on the plan. 

E. The following practices are prohibited within protection zones, 100-year floodplain and 
wetlands: 
1. Storage of construction materials, debris, or excavated material. 
2. Parking vehicles or equipment. 
3. Impoundment of water. 
4. Excavation or other digging unless otherwise indicated. 
5. Attachment of signs to or wrapping materials around trees or plants unless otherwise 

indicated. 

F. Do not direct vehicle or equipment exhaust towards protection zones, 100-year floodplain 
and wetlands. 

G. Prohibit heat sources, flames, ignition sources, and smoking within or near protection 
zones, 100-year floodplain and wetlands. 

PART 2 - PRODUCTS 

2.01 SOIL MATERIALS - GENERAL 

A. General: Provide borrow soil materials when sufficient satisfactory soil materials are not 
available from excavations.  
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2.02 BEDDING 

A. Sand shall be a sharp, clean sand free of lumps of clay or debris with 100 percent passing a 
3/8-inch sieve and less than 10 percent loss by wash. 

B. Granular material shall meet the requirements of Section 902.07 of the MDOT Standard 
Specifications for Construction for Granular Material Class II and Class III as noted on the 
plans. 

C. Pea gravel shall be unwashed and shall be from ¼ inch to 5/8 inch in size. 

D. Bedding material shall be provided from offsite unless the trench passes through a well-
defined stratum of sand or gravel. Bedding material shall be subject to the approval of the 
Engineer. 

E. Stone material shall meet the requirements of Section 902.03 of the MDOT Standard 
Specifications for Construction for 6A crushed Coarse Aggregate or approved equal. 

2.03 BACKFILL 

A. Job Excavated Backfill: Job excavated backfill shall be defined as material excavated from 
the site that is free from frozen earth, boulders, rocks, stones larger than 3 inch in size, 
debris, blue and gray clay, and organic material. 

B. Granular Backfill: Granular backfill shall be defined as sharp sand, gravel, or crushed 
stone that is free from lumps of clay and soft or flaky material and shall conform to the 
latest MDOT Standard Specification for Granular Material Class II of III. Granular 
backfill shall be used for fill work located under or within the influence of roadway 
surfaces. The Owner’s standard details shall dictate which type of granular material (Class 
II or III) is required for the project. 

Material excavated from the trench may be used as granular backfill when, in the opinion 
of the Engineer, it meets the granular backfill grading requirements. 

C. Stone Refill 
1. Stone refill shall consist of natural gravel, slag, or crushed gravel that is equivalent in 

gradation to MDOT 6A unless otherwise called for in the plan details. 

D. Embankment 
1. Embankment material shall consist of sound earth as described in Section 205.03H of 

the MDOT Standard Specifications for Construction. 

2.04 ACCESSORIES 

A. Warning Tape: Acid- and alkali-resistant, polyethylene film warning tape manufactured for 
marking and identifying underground utilities, 6 inches wide and 4 mils thick, continuously 
inscribed with a description of the utility; colored as follows: 
1. Red: Electric. 
2. Yellow: Gas, oil, steam, and dangerous materials. 
3. Orange: Telephone and other communications. 
4. Blue: Water systems. 
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5. Green: Sewer systems. 

PART 3 - EXECUTION 

3.01 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, protection zones, and other facilities 
from damage caused by settlement, lateral movement, undermining, washout, and other 
hazards created by earth moving operations. 

B. Protect and maintain erosion and sedimentation controls during earth moving operations. 

C. Protect subgrades and foundation soils from freezing temperatures and frost. Remove 
temporary protection before placing subsequent materials. 

3.02 PAVEMENT CUTS 

A. Where a trench must be cut through pavement, driveway, or sidewalk, particular care shall 
be taken to avoid unnecessary damage to adjoining areas of the pavement, driveway, or 
sidewalk. All cuts through existing surfaces shall be made full depth with a concrete saw. 
Cuts in concrete pavement shall be made parallel with longitudinal and transverse 
construction or contraction joints.  

B. Saw cuts in concrete pavement shall not be nearer than five feet (5’-0”) to a transverse 
joint, to the centerline of pavement, or to the edge of pavement or curb, i.e., no existing or 
replacement pavement shall be less than five feet (5’-0”) in width. If the damaged 
pavement or surfacing is nearer than five feet (5’-0”) to a joint or centerline of pavement, 
or to edge of pavement, surfacing or curb, removal and replacement shall be extended to 
said joint, centerline, edge of pavement, surfacing, or curb. These same requirements shall 
apply to the saw cutting and replacement of concrete driveways. 

C. If a square or block of sidewalk is cut, broken, or cracked, the entire square or block shall 
be removed and replaced. 

3.03 EXCAVATION AND TRENCH DEWATERING 

A. The Contactor shall maintain any excavation or trench free of water during construction of 
any structures and/or pipelines. Water accumulated due to rainfall or runoff and minor 
groundwater inflow that can be controlled through the use of portable trash, submersible 
or positive displacement pumps shall be considered normally expected and anticipated 
conditions associated with underground construction. This effort will be considered as 
included in the cost of construction.  For contracts with a unit price for dewatering, the 
work described herein will not be reimbursable at the unit price bid for dewatering in the 
bid form. 

B. The required use of deep wells and/or well points to lower and maintain a reduction in the 
groundwater elevation below the trench bottom shall be subject to approval of the 
Engineer and shall constitute a reimbursable expense for trench or excavation dewatering. 
If a pay item for dewatering is included in the bid form, then the Contractor would receive 
payment for this work based upon the unit bid price. If there are no provisions in the 
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contract for payment for dewatering (i.e., bid item or included in other pay items), then the 
Contractor shall submit a detailed estimate of the additional cost. Upon acceptance of the 
Contractor’s estimate, the Engineer shall issue a change order. The Contractor must 
demonstrate that a continuous effort is required to control hydrostatic pressure in the 
construction area to claim compensation for dewatering. 

C. The Contractor shall take adequate precautions to control the discharge of dewatering 
pumps to prevent soil erosion or sedimentation of drainage ditches, structures, storm 
sewers, culverts, natural drainage courses, ponds, lakes, or wetlands.  

D. The Contractor shall insure that discharge from any dewatering operations has a suitable 
outlet and that it will not cause any damage to adjacent dwellings or property. Water and 
discharge hoses shall be placed and/or controlled to prevent a hazard to pedestrians or 
motor vehicles passing in the vicinity of the construction site. 

E. Electric pumps shall have suitable power supply and appurtenances meeting NEC 
requirements and properly fused and grounded to prevent electrical shock hazards to on-
site personnel. 

F. Internal combustion engine driven pumps, if operated 24 hours per day, shall have 
adequate exhaust silencers in good repair to muffle engine noise to an acceptable level for 
the area where located. 

3.04 CLASSIFICATION OF EXCAVATION 

A. Earth, as a name for excavated material, shall include all glacial deposits whether 
cemented or not, except solid boulders one-half cubic yard or more in volume. It shall also 
include all alluvial deposits and material of every kind that can be excavated with equal 
facility by the equipment and means typically used for earth excavation. 

B. Peat, as a name for excavated material, shall include all unstable organic soils such as 
peat, muck, marl, and underlying very soft clay. 

C. Rock, as a name for excavated material, shall include pre-glacial solid ledge rock that can 
be removed most practically by blasting, barring, or wedging, or by some other standard 
method of quarrying solid rock. It shall also include solid boulders of one-half cubic yard 
or more in volume as well as existing concrete, masonry with mortar joints, or other 
existing structural work that can be excavated practically only by methods of quarrying 
solid rock. It shall not include fragile, friable, or disintegrated materials of any kind that 
can be excavated by equipment and means used for earth excavation. 

3.05 EXCAVATION, GENERAL 

A. Unclassified Excavation: Excavate to subgrade elevations regardless of the character of 
surface and subsurface conditions encountered. Unclassified excavated materials may 
include rock, soil materials, and obstructions. No changes in the Contract Sum or the 
Contract Time will be authorized for rock excavation or removal of obstructions. 
1. If excavated materials intended for fill and backfill include unsatisfactory soil 

materials and rock, replace with satisfactory soil materials. 
2. Remove rock to lines and grades indicated to permit installation of permanent 

construction. 
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3.06 METHODS OF EXCAVATION IN EARTH 

A. All excavation shall be by open cut from the surface, except in special cases where 
boring/jacking under pavement or structures may be required, or where boring/jacking 
under the root system will be required for tree root protection. All excavation shall be 
made in such a manner and to such depth, length, and width as will give ample room for 
building the structures, bracing, sheeting, and supporting the sides of the excavation, 
pumping and drainage of ground water and sewage which may be encountered, and 
removal of all materials excavated. Special care shall be taken so that the soil below the 
bottom of structures to be built shall be left undisturbed so that a firm bed will be provided 
for construction. Any voids shall be backfilled with suitable granular material and shall be 
properly compacted. 

3.07 EXCAVATION FOR STRUCTURES 

A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 
inch. If applicable, extend excavations a sufficient distance from structures for placing and 
removing concrete formwork, for installing services and other construction, and for 
inspections. 
1. Excavations for Footings and Foundations: Do not disturb bottom of excavation. 

Excavate by hand to final grade just before placing engineered fill.  

3.08 EXCAVATION FOR WALKS, PAVEMENTS AND ROADWAYS 

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, 
elevations, and subgrades. 

B. Pathway/Roadway earthwork shall be performed in accordance with the construction 
methods that are described in Section 205 Roadway Earthwork of the MDOT Standard 
Specifications for Construction unless otherwise called for in the plan notes, details, or 
supplemental specifications. 

3.09 EXCAVATION FOR UTILITY TRENCHES 

A. Excavate trenches to indicated gradients, lines, depths, and elevations. 

B. General 
1. Excavation shall be of sufficient width and depth to provide adequate room for 

construction and installation of the work to the lines, grades and dimensions called for 
on the plans. Unless otherwise called for on the Owner’s standard details, the width of 
a trench from the invert to a height twelve (12) inches above the top of the pipe barrel 
shall be indicated as follows: 
a. Pipe size 4” through 12”: Maximum trench width = 30” 
b. Pipe size larger than 12”: Maximum trench width = outside diameter plus 24” 

 If the maximum trench width as specified above is exceeded, unless otherwise shown 
on the drawings, the Contractor shall install, at his own expense, such concrete 
cradling or other bedding as is approved by the Engineer, to support the added load of 
the backfill. 

2. Where trench excavation is in granular material, the last six (6) inches of trench depth 
shall be carefully excavated and trimmed by hand to the exact elevation and contour of 
pipe. Where trench excavation is in rock or clay soil, the trench bottom shall be 
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undercut a minimum of four (4) inches below the final elevation of pipe. The bedding 
material as hereinafter specified shall be placed and compacted to the underside of the 
pipe. 

3. Excavation for structures shall be made to the outside lines and surfaces of such 
structures wherever it is practicable to build directly against the sides and bottoms of 
excavations. In such cases, care shall be taken not to disturb the original foundation or 
backing. Final trimming shall be done by hand just before construction of the 
structure. If excess excavation is made, or the material becomes disturbed to require 
removal beyond the prescribed limits, the resulting space shall be refilled with 
bedding, as specified hereinafter, and solidly machine tamped into place to 95 percent 
of maximum unit weight before the construction work proceeds. 

4. Excavation for structures shall be extended sufficiently beyond the limits of the 
structure to provide ample room for form construction and other construction methods 
to be followed, wherever necessary. 

C. Bedding 
1. Where the subgrade below the bottom of the pipe is disturbed during the construction, 

the space shall be refilled with sand or pea gravel bedding material solidly tamped to 
form a firm foundation for the pipe. Sand or pea gravel bedding material shall be 
extended to one (1) foot above the pipe, except that the bedding shall be exclusively 
pea gravel to the springline for pipe 36-inch and greater in diameter. 

D. Amount of Trench Opening 
1. Not more than 50 feet of trench shall be open at one time in advance of the pipe unless 

permitted by the Engineer. The length of street that may be occupied by the 
construction work at any one time shall be subject to the direction of the Engineer and 
will be based on requirements of the use of the street by the public. No more than 600 
consecutive feet of street length shall be occupied at one time, and vehicle traffic 
through the street shall not be entirely stopped without permission of the Engineer.  
After placement of the utility line, the Contractor shall backfill the trench promptly to 
minimize the length of open trench and avoid any unsafe conditions.  

3.10 SUBGRADE INSPECTION 

A. Notify Engineer when excavations have reached required subgrade. 

B. If Engineer determines that unsatisfactory soil is present, continue excavation and replace 
with compacted backfill or fill material as directed. 

C. Authorized additional excavation and replacement material will be paid for according to 
Contract provisions for changes in the Work. 

D. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, 
or construction activities, as directed by Engineer, without additional compensation. 

3.11 UNAUTHORIZED EXCAVATION 

A. Fill unauthorized excavations under the pathway, roadway or construction pipe as directed 
by the Engineer. 
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3.12 STORAGE OF SOIL MATERIALS 

A. Stockpiles borrow soil materials and excavate satisfactory soil materials without 
intermixing. Place, grade, and shape stockpiles to drain surface water. Cover to prevent 
windblown dust. 
1. Stockpile soil materials away from edge of excavations. Do not store within drip line 

of remaining trees. 
2. Do not store in protection zones, 100-year floodplain, or wetlands, as identified on the 

plans. 

3.13 TRANSPORT OF NATIVE MATERIALS OFFSITE 

A. If the Contractor encounters good materials (sand, gravel, topsoil, etc.) during 
construction, he shall not be allowed to transport these materials offsite without the written 
approval of the Engineer. Wherever possible, suitable native sands and gravels shall be 
used as backfill rather than transporting them offsite and replacing them with non-native 
materials of a lesser quality. 

3.14 STONE REFILL FOR TRENCH UNDERCUT 

A. In locations where soil at the bottom trench is unstable, the Contractor shall excavate 
(undercut) below the trench bottom and place stone refill. 

3.15 DIVERTING EXISTING SEWERS AND ROAD DRAINAGE (DITCHES) 

A. Where existing sewers, ditches or drains are encountered in the work, adequate provision 
shall be made for diverting flow in the existing sewers, ditches or drains so that the 
excavation will be kept dry during the progress of the construction work. Upon completion 
of the construction work, the existing sewers, ditches, or drains shall be restored, 
reconstructed, or otherwise provided with an adequate outlet as directed by the Engineer.  

3.16 SHEETING, BRACING, SHORING 

A. Where required to properly support the surfaces of excavations to protect the construction 
work, adjacent work or workers, sheeting, bracing, and shoring shall be provided. If the 
Engineer is of the opinion that at any point sufficient or proper supports have not been 
provided, he may order such additional supports at the expense of the Contractor, but 
neither the placing of such additional supports by the order of the Engineer nor failure of 
the Engineer to order such additional supports placed shall release the Contractor from his 
responsibility for the sufficiency of such supports and the integrity of the work. In 
removing the sheeting and bracing after the construction has been completed, special care 
shall be taken to prevent any caving of the sides of the excavation and injury to the 
completed work or to the adjacent property. 

3.17 SHEETING LEFT IN PLACE 

A. Sheeting, bracing, and shoring shall not be left in place after completion of the work 
except as required by the Engineer. Where sheeting, bracing, and shoring must be left in 
place to protect the work, adjacent structures, or property, it shall be cut off or left not less 
than two (2) feet below the established surface grade. If sheeting, shoring, or bracing must 
be left in place, then it shall be paid for at the contract unit bid price that is shown on the 
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Bid Form. If a pay item was not included on the Bid Form, then a work order shall be 
negotiated.  

3.18 CROSSING EXISTING STRUCTURES AND PIPES 

A. During construction, it may be necessary to cross under certain sewers, drains, culverts, 
water lines, gas lines, electric conduits, and other underground structures. Every effort 
shall be made to prevent damage to such structures. Wherever such structures are 
disturbed or broken, they shall be restored to good condition. Specified granular backfill 
shall be placed as described in the section pertaining to backfilling. MDOT Grade S3 
concrete shall be utilized where directed by the Engineer at no additional cost to the 
project. Either granular backfill or concrete shall be brought to the spring line of the higher 
utility. 

3.19 BACKFILL 

A. Place and compact backfill in excavations promptly, but not before completing the 
following: 
1. Construction below finish grade including, where applicable, subdrainage, 

dampproofing, waterproofing, and perimeter insulation. 
2. Surveying locations of underground utilities for Record Documents. 
3. Testing and inspecting underground utilities. 
4. Removing concrete formwork. 
5. Removing trash and debris. 
6. Removing temporary shoring and bracing, and sheeting. 

B. Places backfill on subgrades free of mud, frost, snow, or ice. 

C. Where called for on the plans, the Contractor shall backfill trenches and/or other 
excavations with suitable excavated material (not including gray or blue clay) replaced 
into the trench or excavation and compacted to not less than 95 percent of maximum unit 
weight as determined at existing moisture content during backfilling. Compaction shall be 
provided by means of suitable mechanical compaction equipment. 

 If the moisture content of cohesive backfill material exceeds the optimum moisture con-
tent for maximum density by more than three percent (3%), the Contractor shall dry the 
material to meet the foregoing moisture content limitation or provide, at his own expense, 
MDOT Granular Material Class III. No sloppy or wet backfill will be allowed. 

 Maximum unit weight will be determined by current methods of Test for Compaction and 
Density of Soil, AASHTO Designation T-180 or by the Cone Density Method developed 
by MDOT, as the material may require. 

 The Engineer shall make compaction tests at all locations requiring granular backfill. 

  Any depression resulting from settlement of any backfill prior to the date of final payment 
for all work under this contract shall be brought to the proper grade and surface and made 
to match the adjacent surface. 

D. Compaction 
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Backfill material shall be placed in layers not to exceed 12 inches in thickness unless the 
Contractor can demonstrate to the satisfaction of the Engineer that he can consistently at-
tain the specified density on thicker lifts. 

Specified compaction shall be obtained with the use of a bulldozer, sheepsfoot roller, me-
chanical tamper, or other similar and effective equipment. Specified compaction means 
not less than 95 percent (not average 95 percent) of maximum unit weight when tested in 
accordance with current MDOT Specifications. 

If excavated material is not suitable to obtain 95 percent minimum compaction, the Con-
tractor shall, at his expense, remove unsuitable materials or add granular materials, or 
both, to obtain ninety-five percent (95%) minimum compaction as specified. 

Compaction tests will be made by a representative of the Owner and paid for by the 
Owner, unless otherwise specified in the Contract Documents. 

E. Backfilling Trenches 
1. Bedding 

The type of bedding required is shown on the detail drawings. 
Bedding shall be worked under the haunches of the pipe to provide firm continuous 
support. 
Bedding placed on the sides of and above the pipe shall be compacted by machine 
tamping to not less than ninety-five percent (95%) of maximum unit weight in layers 
not exceeding 12 inches in depth. 

2. Trench or Excavated Area 
All trenches in paved streets, shoulders, traveled roadways, parking areas and drive-
ways shall be backfilled with suitable excavated backfill or granular backfill, as shown 
on the drawings from one (1) foot above top of pipe up to the required subgrade eleva-
tion which will allow for placement of the required gravel base and/or pavement sur-
face. The approved excavated backfill or granular backfill shall be placed and thor-
oughly and uniformly compacted by machine tamping to the specified compaction. 
With the approval of the Engineer, water jetting may be accepted in lieu of tamping 
for granular backfill only. 

Specified compaction shall be required of the entire trench when the edge of trench is 
within three (3) feet of edge of pavement. On road crossings, specified compaction 
shall extend ten (10) feet beyond the edge of pavement for paved roadways with 
gravel shoulders or shall extend three (3) feet beyond the back of curb for roadways 
with curb. 

Trenches under concrete sidewalks and bike paths shall be backfilled from one foot 
above top of pipe to a level four (4) inches below finished grade of the sidewalk with 
approved suitable excavated backfill or granular backfill and compacted to ninety-five 
percent (95%) maximum density. 

Trenches not in paved streets, shoulders, traveled roadways, parking areas, driveways 
or under sidewalks, shall be backfilled from one (1) foot above the top of the pipe up 
to the ground surface with suitable excavated backfill and shall require compaction 
equal to adjacent undisturbed earth. 
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Wherever gas mains, water mains, sewers, or other utilities are in the trench area, 
granular backfill shall be used for backfilling from bottom of the trench up to the 
springline of the pipes. Granular backfill shall be placed across the full trench width 
and extend far enough either side of the existing pipe to allow specified compaction to 
thoroughly support the pipe within the trench area. 

F. Backfilling Around Structures 
As soon as practicable after concrete structures have set, forms and debris shall be re-
moved, and the surface of the concrete pointed. After the structure has been checked and 
approved, the excavated area around the structure shall be backfilled up to specified sub-
grade with granular material or suitable excavated material as called for on the drawings 
for the adjacent trench. The fill shall be thoroughly compacted by machine tamping. No 
large boulders or masonry shall be placed in backfill. No backfill will be placed against 
manhole walls within 48 hours after the plaster coat has been applied to the outside of the 
walls nor shall backfill be placed about concrete structures until concrete has attained at 
least 75 percent of its design strength and approval of the Engineer has been obtained. 

3.20 PLACING AND COMPACTING EMBANKMENT 

A. Embankment material for fill work shall be in accordance with Section 2.05.03 of the 
MDOT Standard Specifications for Construction. 

3.21 DISPOSAL OF EXCAVATED MATERIAL 

A. After all suitable excavated material has been used on site, the Contractor shall be 
responsible for properly removing and disposing of the excess. 

The Contractor shall also be responsible for disposing of all other excavated materials that 
are unsuitable for use as fill or backfill. Unsuitable materials may include, but are not lim-
ited to, broken concrete, asphalt, rock, stone, and other related debris. The Contractor shall 
be required to obtain his own disposal areas and permits and shall receive no additional 
compensation for this disposal work.  

Surplus or unsuitable material shall not be disposed of either temporarily or permanently 
beyond the plan grading limit line or across any wetland or flood plain unless the plans 
provide for such placement. 

Any agreements that the Contractor makes with residents concerning the placement of fill 
on private property shall be the sole responsibility of the Contractor. The Owner will not 
become involved with any such agreements and will not be liable for damages that the 
Contractor may cause to private property. 

Placement of fill on private property may require that the resident or Contractor obtain a 
grading permit or fill permit from the Owner. 

3.22 GRADING 

A. General: Uniformly grade areas to a smooth surface, free of irregular surface changes. 
Comply with compaction requirements and grade to cross sections, lines, and elevations 
indicated. 
1. Provide a smooth transition between adjacent existing grades and new grades. 
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2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface 
tolerances. 

B. Site Rough Grading: Slope grades to direct water away from buildings and to prevent 
ponding. Finish subgrades to required elevations within the following tolerances: 
1. Unpaved Areas: Plus, or minus 1 inch. 
2. Walks: Plus, or minus 1 inch. 
3. Pavements : Plus or minus 1/2 inch. 

C. Grading inside Building Lines: Finish subgrade to a tolerance of 1/2 inch when tested with 
a 10-foot straightedge. 

D. Final Cleanup and Grading: Upon completion of the construction, and before final 
payment is made, the Contractor shall restore his working area to as clean a condition as 
existed before his operations were started. He shall go over the entire line and refill any 
place that may have settled. He shall then re-grade and put in shape all backfilled trenches, 
all fills he may have made from excess excavated materials, and all other areas that may 
have been disturbed through all operations.  

3.23 SUBSURFACE DRAINAGE 

A. Subdrainage Pipe: As specified on drawings or per Owner standard. 

B. Subsurface Drain:  Place subsurface drainage geotextile around perimeter of subdrainage 
trench.  Place a 6-inch course of filter material on subsurface drainage geotextile to 
support subdrainage pipe.  Encase subdrainage pipe in a minimum of 12 inches of filter 
material, placed in compacted layers 6 inches thick, and wrap in subsurface drainage 
geotextile, overlapping sides and ends at least 6 inches.  

C. Drainage Backfill: Place subsurface drainage geotextile around perimeter of subdrainage 
trench. Place a course of filter material on subsurface drainage geotextile equal to half the 
pipe diameter to support subdrainage pipe. Encase subdrainage pipe in a minimum of 12 
inches of filter material, placed in compacted layers 6 inches thick, and extend in 
subsurface drainage geotextile, as noted on the plans. 
1. Compact each filter material layer to 85 percent of maximum dry unit weight 

according to ASTM D 698. 

3.24 SUBBASE AND BASE COURSES UNDER PAVEMENTS AND WALKS 

A. Place subbase course and base course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place subbase course and base course under pavements and walks 
as follows: 
1. Place base course material over subbase course under hot-mix asphalt pavement. 
2. Shape subbase course and base course to required crown elevations and cross-slope 

grades. 
3. Place base course 6 inches or less in compacted thickness in a single layer. 
4. Place base course that exceeds 6 inches in compacted thickness in layers of equal 

thickness, with no compacted layer more than 6 inches thick or less than 3 inches 
thick. 
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5. Compact subbase course and base course at optimum moisture content to required 
grades, lines, cross sections, and thickness to not less than 95 percent of maximum dry 
unit weight according to ASTM D 698 and ASTM D 1557. 

3.25 FIELD QUALITY CONTROL 

A. Special Inspections: Owner will engage a qualified special inspector to perform the 
following special inspections: 
1. Determine prior to placement of fill that site has been prepared in compliance with 

requirements. 
2. Determine that fill material and maximum lift thickness comply with requirements. 
3. Determine, at the required frequency, that in-place density of compacted fill complies 

with requirements. 

B. Testing Agency: Owner will engage a qualified geotechnical engineering testing agency to 
perform tests and inspections. 

C. Allow testing agency to inspect and test subgrades and each fill or backfill layer. Proceed 
with subsequent earth moving only after test results for previously completed work 
comply with requirements. 

D. When testing agency reports that subgrades, fills, or backfills have not achieved degree of 
compaction specified, scarify and moisten or aerate, or remove and replace soil materials 
to depth required; recompact and retest until specified compaction is obtained. 

3.26 PROTECTION 

A. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. 
Keep free of trash and debris. 

B. Repair and reestablish grades to specified tolerances were completed or partially 
completed surfaces become eroded, rutted, settled, or where they lose compaction due to 
subsequent construction operations or weather conditions. 
1. Scarify or remove and replace soil material to depth as directed by Engineer; reshape 

and recompact. 

C. Where settling occurs before Project correction period elapses, remove finished surfacing, 
backfill with additional soil material, compact, and reconstruct surfacing. 
1. Restore appearance, quality, and condition of finished surfacing to match adjacent 

work, and eliminate evidence of restoration to greatest extent possible. 

3.27 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, 
and debris, and legally dispose of them off Owner's property. 

3.28 CONTACTOR SAFETY REQUIREMENTS 

 The excavation and trenching operations shall be conducted by the Contractor in a manner that 
will provide safe working conditions for all persons on the site who may be affected by the 
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Work. The Contractor shall also conduct his operations in a manner that will protect adjacent 
property from damage. 

Trench sides shall be either cut back to the slope as necessitated by soil and ground water con-
ditions which will provide stable sides or supporting systems shall be installed that can restrain 
the earth sides from movement. A qualified employee of the Contractor shall design the trench 
supporting systems. 

The Contractor shall employ, always at the site of the work, a qualified person who will be re-
sponsible for the safety of both the work and workmen, and who will make all the decisions rel-
evant to the stability of trenches, the adequacy of all protective devices, proper operation of 
equipment, and all other matters related to safety. 

The Contractor shall not store, along and adjacent to the trench, excavated material, heavy 
equipment, backfill materials, sewer pipe, or other construction materials which may impose 
too great a load on the earth and cause displacement or caving of the earth. The Contractor 
shall, always, provide a safe means of emergency exit from all trench excavations. 

3.29  MEASUREMENT AND PAYMENT.  The completed work shall be paid for with the pay unit 
lump sum price and shall be paid for in the following Contract Item (pay item). 

Contract Pay Item      Pay Unit  

Earth Moving        LSUM 

 

END OF SECTION 
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IRON BELLE TRAIL SECTION D 
 

SUPPLEMENTAL SPECIFICATION  
FOR 

BOULDER RETAINING WALLS 
 

 
a.   Description. This WORK shall consist of all labor, material, and equipment necessary to install 

boulder retaining walls.  This work will include the signed and sealed design of the boulder retaining wall 
by a registered engineer in the state of Michigan if wall exceeds 4’.  All detail components provided for in 
the design, including but not limited to items such as drainage pipes, sock filters, tie backs, aggregate, 
CLII sand, excavation, compaction etc. The Boulder Retaining Walls shall be constructed at the 
location(s) shown on the DRAWINGS. 
 

b.   Related Sections. Michigan Department Standard Specifications for Construction (MDOT) 
current edition 

 
1. Divisions 1,2, 3,4,8,9 

 
c.   References. The following is a list of standards which may be referenced: 
 

1. Michigan Department of Standard Specifications for Construction (current Edition) 
 
2. American Association of State Highway and Transportation Officials (AASHTO):  

a. T85, Standard Method of Test for Specific Gravity and Absorption of Coarse 
Aggregate. 

b. T103, Standard Method of Test for Soundness of Aggregates by Freezing and 
Thawing.  

c. T104, Standard Method of Test for Soundness of Aggregate by Use of Sodium 
Sulfate or Magnesium Sulfate. 

 
3. ASTM International (ASTM): 

a. D698, Standard Test Methods for Laboratory Compaction 
Characteristics of Soil Using Standard Effort (12 400 ft-lbf/ft³ (600 kN-m/m³)). 

 
d. Definitions. Terms “boulders” and “rock” may be used interchangeably in this section. 

e. Submittals 
 

1. Contractor shall submit photos of boulders to Engineer prior to placement. 
 

2. Contractor shall cooperate with Engineer in obtaining and providing samples of all 
specified materials.  

 
f. Quality Assurance. Mock-up: Prior to the construction of any grouted rock walls, Contractor or 

Subcontractor who is constructing the walls for Contractor, shall show Engineer an example of similar 
rock walls that they had constructed previously. 
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g. Materials 
 

1. Boulders 
a. 75% of boulders shall be 18 inch (18”) diameter or larger. 
b. The maximum ratio of largest to smallest rock dimension shall be 1:2 or as 

shown on the drawings.  
c.  Control of gradation will be by visual inspection. 

i. In the event the Engineer determines the boulders to be unacceptable, 
Engineer will pick two random truckloads to be dumped and checked for 
gradation. 

ii. Mechanical equipment and labor needed to assist in checking gradation 
shall be provided by Contractor at no additional cost to Owner if the 
boulders do not meet the specified gradation. 

iii. If the boulders do meet the gradation specified, Owner will pay for the 
equipment and labor required for checking. 

d. Color: 
i. Michigan boulders. 

 
h. Execution 

 
1. Boulders shall be placed at the locations as shown on the drawings and installed with the 
following requirements: 

a. Subgrade 
i. The subgrade to receive each boulder shall be excavated and any 

unstable material shall be removed. 
ii. Material approved by Engineer shall be placed and compacted in a 

maximum of four-inch (4”) lifts to ninety-five percent (95%) of 
Maximum Standard Proctor Density (ASTM D698) to reestablish the 
subgrade of each boulder.  Filter Fabric (MIRAFI 140N or equal) shall 
be utilized per detail. 

iii. Unstable material shall be removed from the project site and disposed of 
by Contractor.  Removal and replacement of unstable material shall only 
be completed at the direction of Engineer and is incidental to boulder 
wall pay item. 

iv. Subgrade shall be excavated a minimum of 6” to a maximum of 12” 
behind boulders.   

v. Backfill behind boulders shall be compacted to ninety-five percent (95%) 
Maximum Standard Proctor Density (ASTM D698).  Fill material shall 
be MDOT CL II sand or 21AA aggregate.  Care shall be taken during 
compaction to avoid disturbing and/or damaging the integrity of the 
boulder channel edge. 

vi. Finished grades and subgrade for boulders shall be determined from the 
height of each boulder used. 

b. Filter Fabric  
i. MIRAFI 140 N or Engineer Approved Equal. 

 
2.  Boulders 

a. The top of all boulders shall be as indicated on the drawings. 
b.   The boulders shall be carefully picked and arranged so that adjacent rock 

surfaces match within two inches (2”) in top elevation and two inches (2”) along 
the vertical exposed face or channel side of rock. 
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c. Boulders shall be placed such that adjacent boulders “touch” each other and 
voids do not exceed four inches (4”).  It is the intent of construction to minimize 
voids. 

d. Contractor shall, if deemed necessary, support the boulders from falling over 
before and during the placement of backfill, and completing compaction work 
on either side of the boulder. 

e. Smaller rocks shall be “chinked in” to fill all voids behind the boulders. Smaller 
rocks shall also be used to "chink in gaps larger than four (4) inches. Placement 
shall be approved by ENGINEER prior to grouting.  

f. Subsequent lifts of boulders should be battered no more than four (4) to six (6) 
inches back from the lower boulder level face. 

g. Boulders shall be installed a minimum of twelve (12) inches below the final 
channel invert elevation, unless specified differently. 

h. Subsequent lifts of boulders may not be perched on riprap or chinking rock, 
however, one or two smaller pieces of riprap may be used to help level the edge 
of a boulder so that the top surface is relatively flat. 

i. Measurement and Payment.  The completed work will be measured SQUARE FOOT FACE 
FRONT (face front excludes bury depth of boulders, an dis from the finish grade to the top of 
wall) and will be paid for at the contract price for the following Contract Item (pay item): 

Contract Pay Item      Pay Unit  

Boulder Retaining Wall      SFT 
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IRON BELLE TRAIL SECTION D 

 
SUPPLEMENTAL SPECIFICATION  

FOR 
SANITARY FORCE MAIN RELOCATION  

 
PART 1 GENERAL 
 
A Scope of Work 
 

a. This section specifies the requirements for furnishing and installing by open cut or 
subsurface methods (directional drill or bore and jack) sanitary force main and 
appurtenances. The pipe shall be of the type and size existing on site as shown on the plans 
and constructed in accordance with these specifications as well as Van Buren Township’s 
Engineering Standards.  Excavation of the bore pits, casing pipes, grout, spacers, backfilling, 
dewatering, bypass pumping, air release valves, cleanouts, testing and any surface restoration 
considered incidental to this special provision and is to be included in the linear foot of 2”  
Sanitary Sewer Force  (open cut) or 2” Sanitary Sewer Force Main (subsurface).  4-month 
delay may be possible if the existing force main has to be rerouted under the stream bed due 
to EGLE permitting.  All attempts will be made to avoid this solution.  Delay time shall be 
included in the cost provided for  2” Sanitary Sewer Force Main (subsurface).  It is noted that 
the force main will be out of service in late fall/winter seasons, so if work is preformed during 
these times bypass pumping would not be required by the contractor and should be schedule 
accordingly after exploratory investigations have been completed and the contractor/Van 
Buren Township/ Engineer have agreed on a way to proceed with the project. 

 
B.   Related Work Specified Elsewhere 
 

a. Van Buren Township Engineering Standards 
 

b. Michigan Department of Transportation Standard Specifications for Construction, Current 
Edition 

 
C.      Applicable Applications 
 

The following publications of the latest issues listed below, but referred to thereafter by basic 
designation only, form a part of this specification to the extent indicated by reference thereto: 

 
a. American National Standards Institute (ANSI) 
 

1. A21.51 Ductile Iron Pipe Centrifugally cast in Metal Molds or Sand-Lined Molds,     
for Water and Other Liquids, Class 54 Minimum 
 

2. A21.11 Rubber Gasket Joints for Cast-iron Pressure Pipe and Fittings 
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b. American Water Works Association (AWWA) 

 
1. C900 Polyvinyl Chloride (PVC) Pressure Pipe and Fabricated Fittings, 4 inch 

Through 60 inch 
 

 
c. American Society for Testing and Materials Standards (ASTM) 
 

1. D-395, Method B Fuel & Lubricant Polyurethane Tubing 
 
2. D-2241 Standard Specification for Poly (Vinyl Chloride) (PVC) Pressure‐Rated  

Pipe 
 
3. D-3139 Push‐On Joints for PVC Pipe 
 
4. D-3035 Standard Specification for Polyethylene (PE) Plastic Pipe (DR-PR) Based on 

Controlled Outside Diameter  
 
5. D-3350 Standard Specification for Polyethylene Plastics Pipe and Fittings Materials 
 
6. D-2657 Standard Practice for Heat Fusion Joining of Polyolefin Pipe and Fittings 
 
7. D-3261 Standard Specification for Butt Heat Fusion Polyethylene (PE) Plastic 

Fittings for Polyethylene (PE) Plastic Pipe and Tubing 
 

D.   Definitions 
 

a. HDPE: High-density polyethylene. 
 
b. DIP: Ductile Iron Pipe CL54. 
 
c. PVC: Polyvinyl chloride plastic. 

 
 
PART 2 PRODUCTS 
 
A. Material 

 
a. Force mains shall be provided with an automatic air release valves in wells at all main high 

points of the type approved by the township Engineer.  Cleanouts shall be placed at 
locations designated by the township Engineer.   

 
b. Force mains shall be ductile iron pipe (DIP), polyvinyl chloride (PVC), or high-density 

polyethylene (HDPE) piping systems 
 

1. Ductile iron pipes  
 

a. Shall conform to the current requirements of ANSI A21.51, class 54 
minimum, Ductile Iron Pipe Centrifugally Cast in Metal Molds or Sand-Lined 
Molds, for Water and Other Liquids. 
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b. Mechanical type joints when specified shall conform to the current ANSI 

A21.11.  Rubber Gasket Joints for Cast-iron Pressure Pipe and Pipe and 
Fittings.  The bolts shall be high strength, low alloy steel type. 

 
c. Push-on type joints, when specified, shall conform to the current ANSI 

A21.11, and shall be Tyton, Super Bell-Tite, or approved equal.  The bulb 
or main body portion of the gasket shall have a maximum compression set 
of 20 percent after 22 hours at 158 degrees Fahrenheit as determined in 
accordance with ASTM D395, method B. 

 
2. Polyvinyl Chloride (PVC) 
 

a. Rigid polyvinyl chloride bell and spigot type pressure pipe and couplings 
conforming to AWWA C900, for four (4) inches and larger pipe, or ASTM D 
2241 for pipe smaller than four (4) inches, of the types and pressure class 
indicated on the plans.  Spigot end of pipe shall be marked to visually 
determine when the spigot is fully sealed in the bell of the adjoining pipe. 

 
b. Joints shall be push or mechanical elastomeric gasket type, conforming to 

ASTM D3139. 
 

3. High Density Polyethylene (HDPE) 
 

a. Pipe: Polyethylene, Nominal IPS OD, SDR-11, Pressure Rating 160 psi, 
pipe less than 3-inch diameter shall be in accordance with ASTM D 3035, 
pipe three inches and larger shall be per ASTM F714. 

 
b. Polyethylene Resin: PE 3408, minimum Cell Classification PE 345464C 

per ASTM D3350. 
 

c. Joints: Butt Fusion Welded or Electrofusion Welded per ASTM D 2657. 
 

d. Fittings in accordance with ASTM D3261 with a pressure rating equal to 
the pipe with an included 2:1 safety factor. 

 
e. Flange Adapters – Stub Ends:  Butt Fusion Welded. 
 

4. Casing Pipes 
 

a. Casing pipe shall be welded steel pipe ASTM A-252, GR2 unless otherwise 
specified with a minimum thickness of 3/8” or  .375. 

 
PART 3 ‐ EXECUTION 

 
A. Installation 
 

a. The minimum depth of force mains shall be 4 feet with 6 feet preferred.  Under waterways 
the force main shall be 7’ below stream bed. 
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b. Force mains shall be provided with automatic air release valves in wells at all main high 
points of the type approved by the township Engineer. Cleanouts shall be placed at 
locations designated by the township representative or Engineer. 

 
B. Testing 

 
a. No sanitary sewer pumping system shall be put into service until all pressure piping (force 

main) has undergone a satisfactory hydrostatic pressure test witnessed by the township 
Engineer. 

 
b. Before applying the specified test pressure, all air shall be expelled from the pipe. The 

contractor shall furnish proper appliances and facilities for testing and draining the main 
without injury to the work and surrounding territory. 

 
c. The Contractor shall be responsible for furnishing, and for the cost of, all water required 

for pressure testing. He shall test by filling the main with clean water under a minimum 
hydrostatic pressure of 100 pounds per square inch. In no case shall the leakage in any 
stretch of pipe being tested exceed the 11 U.S. gallons per inch diameter of main per mile 
of pipe per day (0.0001736 multiplied by diameter (inches) multiplied by pipe length 
(feet) in a two-hour period). 

 
d. The Contractor shall pressure test sections of force main as directed by the township 

Engineer. Pressure testing shall be made in increments of 2,000 feet or less unless 
otherwise authorized by the township Engineer and then only the allowable leakage for 
2,000 feet will be permitted. 

 
 
 
 

PART 4 - MEASUREMENT AND PAYMENT 

A. Measurement and Payment.  The completed work will be measured linear foot and will be paid for at the 
contract price for the following Contract Items (pay item). 

Contract Pay Item     Unit of Measurement 

2” Sanitary Sewer Force Main (open cut) LFT 

2” Sanitary Sewer Force Main (subsurface) LFT 

Connect to Existing Force Main   EA 

4” Steel Sleeve     LFT 
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	SPECIAL PROVISION
	FOR
	CLEARING
	PART 1 - GENERAL
	1.01 SUMMARY
	A. This section includes all labor, material, and equipment necessary to clear the site and removal of all trees, stumps, and corduroy, regardless of size, within the identified project limits as shown on the construction plans.  All work is to be per...
	To prevent the spread of Oak Wilt Disease, any oak trees to remain on site shall be protected from injury during construction.  If pruning or removal is required for on-site oak trees, it must be done during the dormant season.  If an oak tree is inju...

	PART 2 - EXECUTION
	2.01 All work shall be in accordance with the MDOT Standard Specifications for Construction Section 201 and 202.
	PART 3 - MEASUREMENT AND PAYMENT
	3.01 The completed work shall be incidental to the lump sum contract price for the following Contract Item (pay item):
	Contract Pay Item     Pay Unit
	CLEARING      ACRE



	04 SP_ EROSION CONTROL, INLET PROTECTION, FABRICK DROP, MODIFIED - Copy - Copy
	SPECIAL PROVISION
	FOR
	EROSION CONTROL, INLET PROTECTION, FABRIC DROP, MODIFIED
	3.01 Measurement and Payment. The completed work, as described, will be measured and paid for at the contract unit price using the following pay item:
	Contract Pay Item       Pay Unit
	Erosion Control, Inlet Protection, Fabric Drop Modified  Each
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	06 SP_AUDIO VIDEO FILE SPECIAL - Copy - Copy
	SPECIAL PROVISION
	FOR
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	07 SP_ SUBGRADE UNDERCUTTING, SPECIAL - Copy - Copy
	SPECIAL PROVISION
	FOR
	SUBGRADE UNDERCUTTING, SPECIAL
	Pay Item Pay Unit


	08 SP_803_Detectable Warning Surface - Copy - Copy
	IRON BELLE TRAIL SECTION D

	09 SP_812 Temporary Traffic Control for Constr Zone Oper - Copy
	SPECIAL PROVISION
	FOR
	TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION ZONE OPERATIONS
	a. Description. This work consists of protecting, regulating, warning, guiding, and maintaining traffic through and around the Construction Influence Area (CIA). The CIA includes any area of work including roadways, trails, and site improvements. The ...
	b. Materials. Per Section 812 and 922 of the MDOT Standard Specifications for Construction.
	c. Construction Methods. Per Section 812  and 922 of the MDOT Standard Specifications for Construction.

	d. Measurement and Payment.  The completed work will be paid for at the contract unit price of lump sum for the following Contract Item (pay item):
	Contract Item (Pay Item)   Pay Unit
	Temporary Traffic Control for Construction Zone Operations  Lump Sum (LS)
	The Contract Unit price for temporary traffic control includes all cost to furnish, install, maintain and remove any and all temporary traffic control items.  Additional payment will not be made for additional traffic control markings and devices not ...



	10 SP_ SANITARY STRUCTURE COVER, ADJ
	SPECIAL PROVISION
	FOR
	SANITARY STRUCTURE COVER, ADJ

	11 SP_Helical Piles SP - Copy
	SPECIAL PROVISION
	FOR
	HELICAL PILES
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	14 SP_810_Signs, Permanent, Complete
	15 SP_811_Permanent Pavement Markings
	16 SP_816_Turf Establishment
	IRON BELLE TRAIL SECTION D
	b. Materials.
	Type 1: Blue Grass Blend for Irrigated Turf Areas
	Type 2: Blue Grass Blend with Rye for Irrigated Turf Areas
	Type 3: Blend for Non-Irrigated Sun / Shade Turf Areas
	Type 4: Blend for Non-Irrigated Sun / Shade Turf Areas
	Type 5: Athletic Field Mix for Non-Irrigated Turf Areas
	Type 6: Roadway / Bike Trail Shoulder Mixes for Non-Irrigated Turf Areas
	Contract Item (Pay Item) Pay Unit


	17 SP_ Exploratory Investigation
	SP_Debris Remove
	20 SS_200 Supplemental Specifications
	21 SS_Safety Railing
	PART 1  - GENERAL
	1.01 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.02 SUMMARY
	A. Section Includes:
	1. Safety Railing.


	1.03 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	1. Include construction details, material descriptions, dimensions of individual components and profiles, and finishes for the following:
	a. Railing, posts, and fittings.
	b. Rail reinforcements and attachments.


	B. Shop Drawings: For each type of rail assembly.
	1. Include plans, elevations, sections, details, and attachments to other work.

	C. Samples for Initial Selection: For each type of factory-applied finish.
	D. Delegated-Design Submittal: For structural performance of safety railing frameworks, including analysis data signed and sealed by the qualified professional engineer responsible for their preparation.

	1.04 FIELD CONDITIONS
	A. Field Measurements: Verify layout information for safety railing shown on drawings in relation to property survey and existing structures. Verify dimensions by field measurements.

	1.05 WARRANTY
	A. Special Warranty: Installer agrees to repair or replace components of safety railing that fail in materials or workmanship within specified warranty period.
	1. Failures include, but are not limited to, the following:
	a. Failure to comply with performance requirements.
	b. Deterioration of materials beyond normal weathering.

	2. Warranty Period: 5 years from date of Substantial Completion.



	PART 2  - PRODUCTS
	2.01 PERFORMANCE REQUIREMENTS
	A. Structural Performance: Safety railing and frameworks shall withstand the design wind loads and stresses for fence the fence height and under exposure conditions indicated according to ASCE/SEI 7.

	2.02 SAFETY RAILING FRAMEWORK
	A. Posts and Rails: ASTM F1043 for framework, including rails, braces, and line; terminal; and corner posts. Provide members with minimum dimensions and wall thickness according to ASTM F1043 based on the following:
	1. Fence Height: 42” max.
	a. Posts: 4” x 4” posts spaced 6’ o.c.

	2. Horizontal Framework Members: 2 x 8” handrail (1), and 2 x 6” rail (5) per 6’ section.  Bottom rail is to be 3.5” higher than grade, remaining rails are to have a max. 3.5” space between.
	a. Natural wood finish.

	3. All wood shall be kiln dried, pressure treated southern yellow pine. Posts into ground shall be NO. 2 grade 0.6 PCF, rails shall be NO. 1Grade 0.25 PCF.

	B. Hardware:  Handrail shall be attached with stainless steel screws.  2x8 rails and 2 x6 rails shall be attached with ½” Carriage bolts, galvanized.


	PART 3  - EXECUTION
	3.01 EXAMINATION
	A. Examine areas and conditions, with Installer present, for compliance with requirements for a certified survey of property lines and legal boundaries, site clearing, earthwork, pavement work, and other conditions affecting performance of the Work.
	1. Do not begin installation before final grading is completed unless otherwise permitted by Architect.
	2. Locate and protect all underground utilities prior to work.
	3. Locate and protect retaining wall drainage pipe.

	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.02 PREPARATION
	A. Stake locations of safety railing and terminal posts. Do not exceed intervals of 500 feet (152 m) or line of sight between stakes. Indicate locations of utilities, lawn sprinkler system, underground structures, benchmarks, and property monuments.

	3.03 SAFETY RAILING INSTALLATION
	A. Post Excavation: Drill or hand-excavate holes for posts to diameters and spacings indicated, in firm, undisturbed soil.
	B. Post Setting: Set posts on top of 4” compacted MDOT 21AA stone base at indicated spacing and depth.
	1. Verify that posts are set plumb, aligned, and at correct height and spacing, and hold in position during backfilling process.
	2. Compacted Backfill: Place 8” diameter of compacted MDOT 21AA stone backfill around post to dimensions indicated and vibrate or tamp for consolidation.

	C. Line Posts: Space line posts uniformly at 6’ o.c.

	3.04 Measurement and Payment. The completed work will be measured as linear foot and will be paid for at the contract price for the following Contract Item (pay item):
	Contract Pay Item      Pay Unit
	Safety Fence        LFT



	22 SS_Earthmoving
	IRON BELLE TRAIL SECTION D
	SUPPLEMENTAL SPECIFICATION
	FOR
	EARTH MOVING


	PART 1 -  GENERAL
	1.01 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Supplementary Specification’s and MDOT Standard Specifications for Construction current edition.

	1.02 SUMMARY
	A. Work shall include furnishing of labor, materials, tools, equipment, accessories, and services necessary for completing the earth balancing, excavation and backfilling and fine grading prior to topsoil placement for the items as shown on the contra...
	B. Section Includes:
	1. Preparing subgrades for slabs-on-grade, walks, pavements, turf, grasses and plants.
	2. Excavating and backfilling for structures.
	3. Subbase course for concrete walks and pavements.
	4. Subbase course and base course for asphalt paving.
	5. Subsurface drainage backfills for walls and trenches.
	6. Excavating and backfilling trenches for utilities and pits for buried utility structures.
	7. Dewatering.

	C. Related Divisions:
	1. Division 2 - Earthwork
	2. Division 4 – Drainage Features
	3. Division 8 – Incidental Construction


	1.03 DEFINITIONS
	A. Backfill: Soil material or controlled low-strength material used to fill an excavation.
	1. Initial Backfill: Backfill placed beside and over pipe in a trench, including haunches to support sides of pipe.
	2. Final Backfill: Backfill placed over initial backfill to fill a trench.

	B. Base Course: Aggregate layer placed between the subbase course and paving.
	C. Bedding Course: Aggregate layer placed over the excavated subgrade in a trench before laying pipe.
	D. Borrow Soil: Satisfactory soil imported from off-site for use as fill or backfill.
	E. Drainage Course: Includes ditch sections, natural channels, existing drainage courses as called for on the plan.
	F. Excavation: Removal of material encountered above subgrade elevations and to lines and dimensions indicated.
	1. Authorized Additional Excavation: Excavation below subgrade elevations or beyond indicated lines and dimensions as directed by Engineer. Authorized additional excavation and replacement material will be paid for according to Contract provisions for...
	2. Bulk Excavation: Excavation more than 10 feet in width and more than 30 feet in length.
	3. Unauthorized Excavation: Excavation below subgrade elevations or beyond indicated lines and dimensions without direction by Engineer. Unauthorized excavation, as well as remedial work directed by Engineer, shall be without additional compensation.

	G. Fill: Soil materials used to raise existing grades.
	H. Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and electrical appurtenances, or other man-made stationary features constructed above or below the ground surface.
	I. Subbase Course: Aggregate layer placed between the subgrade and base course for hot-mix asphalt pavement, or aggregate layer placed between the subgrade and a cement concrete pavement or a cement concrete or hot-mix asphalt walk.
	J. Subgrade: Uppermost surface of an excavation or the top surface of a fill or backfill immediately below subbase, drainage fill, drainage course, or topsoil materials.
	K. Utilities: On-site underground pipes, drainage structures, conduits, ducts, and cables, as well as underground services within buildings.

	1.04 SUBMITTALS
	A. Product Data: For each type of the following manufactured products required:
	1. Geotextiles.
	2. Controlled low-strength material, including design mixture.
	3. Warning tapes.

	B. Samples for Verification: For the following products, in sizes indicated below:
	1. Geotextile: 12-inch by 12-inch.
	2. Warning tape: 12 inches long; of each color.

	C. Qualification Data: For qualified testing agency.
	D. Material Test Reports: For each borrow soil material proposed for fill and backfill as follows:
	1. Classification according to ASTM D 2487.
	2. Laboratory compaction curve according to ASTM D 698 and ASTM D 1557.

	E. Pre-excavation Photographs or Video Recording: Show existing conditions of adjoining construction and site improvements, including finish surfaces that might be misconstrued as damage caused by earth moving operations.  Submit before earth moving b...

	1.05 QUALITY ASSURANCE
	A. References to Michigan Department of Transportation (MDOT) Specifications shall pertain to the current edition of the Standard Specifications for Construction.

	1.06 PROJECT CONDITIONS
	A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied or used facilities during earth moving operations.
	1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without permission from Owner and authorities having jurisdiction.
	2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or authorities having jurisdiction.

	B. Utility Locator Service: Notify MISS DIG for area where Project is located before beginning earth moving operations. Provide a minimum of three full working days advance notification.
	C. Do not commence earth-moving operations until temporary erosion- and sedimentation-control measures are in place.
	D. Do not commence earth-moving operations until plant-protection measures are in place as indicated on the plan.
	E. The following practices are prohibited within protection zones, 100-year floodplain and wetlands:
	1. Storage of construction materials, debris, or excavated material.
	2. Parking vehicles or equipment.
	3. Impoundment of water.
	4. Excavation or other digging unless otherwise indicated.
	5. Attachment of signs to or wrapping materials around trees or plants unless otherwise indicated.

	F. Do not direct vehicle or equipment exhaust towards protection zones, 100-year floodplain and wetlands.
	G. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones, 100-year floodplain and wetlands.


	PART 2 -  PRODUCTS
	2.01 SOIL MATERIALS - GENERAL
	A. General: Provide borrow soil materials when sufficient satisfactory soil materials are not available from excavations.

	2.02 BEDDING
	A. Sand shall be a sharp, clean sand free of lumps of clay or debris with 100 percent passing a 3/8-inch sieve and less than 10 percent loss by wash.
	B. Granular material shall meet the requirements of Section 902.07 of the MDOT Standard Specifications for Construction for Granular Material Class II and Class III as noted on the plans.
	C. Pea gravel shall be unwashed and shall be from ¼ inch to 5/8 inch in size.
	D. Bedding material shall be provided from offsite unless the trench passes through a well-defined stratum of sand or gravel. Bedding material shall be subject to the approval of the Engineer.
	E. Stone material shall meet the requirements of Section 902.03 of the MDOT Standard Specifications for Construction for 6A crushed Coarse Aggregate or approved equal.

	2.03 BACKFILL
	A. Job Excavated Backfill: Job excavated backfill shall be defined as material excavated from the site that is free from frozen earth, boulders, rocks, stones larger than 3 inch in size, debris, blue and gray clay, and organic material.
	B. Granular Backfill: Granular backfill shall be defined as sharp sand, gravel, or crushed stone that is free from lumps of clay and soft or flaky material and shall conform to the latest MDOT Standard Specification for Granular Material Class II of I...
	Material excavated from the trench may be used as granular backfill when, in the opinion of the Engineer, it meets the granular backfill grading requirements.
	C. Stone Refill
	1. Stone refill shall consist of natural gravel, slag, or crushed gravel that is equivalent in gradation to MDOT 6A unless otherwise called for in the plan details.

	D. Embankment
	1. Embankment material shall consist of sound earth as described in Section 205.03H of the MDOT Standard Specifications for Construction.


	2.04 ACCESSORIES
	A. Warning Tape: Acid- and alkali-resistant, polyethylene film warning tape manufactured for marking and identifying underground utilities, 6 inches wide and 4 mils thick, continuously inscribed with a description of the utility; colored as follows:
	1. Red: Electric.
	2. Yellow: Gas, oil, steam, and dangerous materials.
	3. Orange: Telephone and other communications.
	4. Blue: Water systems.
	5. Green: Sewer systems.



	PART 3 -  EXECUTION
	3.01 PREPARATION
	A. Protect structures, utilities, sidewalks, pavements, protection zones, and other facilities from damage caused by settlement, lateral movement, undermining, washout, and other hazards created by earth moving operations.
	B. Protect and maintain erosion and sedimentation controls during earth moving operations.
	C. Protect subgrades and foundation soils from freezing temperatures and frost. Remove temporary protection before placing subsequent materials.

	3.02 PAVEMENT CUTS
	A. Where a trench must be cut through pavement, driveway, or sidewalk, particular care shall be taken to avoid unnecessary damage to adjoining areas of the pavement, driveway, or sidewalk. All cuts through existing surfaces shall be made full depth wi...
	B. Saw cuts in concrete pavement shall not be nearer than five feet (5’-0”) to a transverse joint, to the centerline of pavement, or to the edge of pavement or curb, i.e., no existing or replacement pavement shall be less than five feet (5’-0”) in wid...
	C. If a square or block of sidewalk is cut, broken, or cracked, the entire square or block shall be removed and replaced.

	3.03 EXCAVATION AND TRENCH DEWATERING
	A. The Contactor shall maintain any excavation or trench free of water during construction of any structures and/or pipelines. Water accumulated due to rainfall or runoff and minor groundwater inflow that can be controlled through the use of portable ...
	B. The required use of deep wells and/or well points to lower and maintain a reduction in the groundwater elevation below the trench bottom shall be subject to approval of the Engineer and shall constitute a reimbursable expense for trench or excavati...
	C. The Contractor shall take adequate precautions to control the discharge of dewatering pumps to prevent soil erosion or sedimentation of drainage ditches, structures, storm sewers, culverts, natural drainage courses, ponds, lakes, or wetlands.
	D. The Contractor shall insure that discharge from any dewatering operations has a suitable outlet and that it will not cause any damage to adjacent dwellings or property. Water and discharge hoses shall be placed and/or controlled to prevent a hazard...
	E. Electric pumps shall have suitable power supply and appurtenances meeting NEC requirements and properly fused and grounded to prevent electrical shock hazards to on-site personnel.
	F. Internal combustion engine driven pumps, if operated 24 hours per day, shall have adequate exhaust silencers in good repair to muffle engine noise to an acceptable level for the area where located.

	3.04 CLASSIFICATION OF EXCAVATION
	A. Earth, as a name for excavated material, shall include all glacial deposits whether cemented or not, except solid boulders one-half cubic yard or more in volume. It shall also include all alluvial deposits and material of every kind that can be exc...
	B. Peat, as a name for excavated material, shall include all unstable organic soils such as peat, muck, marl, and underlying very soft clay.
	C. Rock, as a name for excavated material, shall include pre-glacial solid ledge rock that can be removed most practically by blasting, barring, or wedging, or by some other standard method of quarrying solid rock. It shall also include solid boulders...

	3.05 EXCAVATION, GENERAL
	A. Unclassified Excavation: Excavate to subgrade elevations regardless of the character of surface and subsurface conditions encountered. Unclassified excavated materials may include rock, soil materials, and obstructions. No changes in the Contract S...
	1. If excavated materials intended for fill and backfill include unsatisfactory soil materials and rock, replace with satisfactory soil materials.
	2. Remove rock to lines and grades indicated to permit installation of permanent construction.


	3.06 METHODS OF EXCAVATION IN EARTH
	A. All excavation shall be by open cut from the surface, except in special cases where boring/jacking under pavement or structures may be required, or where boring/jacking under the root system will be required for tree root protection. All excavation...

	3.07 EXCAVATION FOR STRUCTURES
	A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 inch. If applicable, extend excavations a sufficient distance from structures for placing and removing concrete formwork, for installing services and other constr...
	1. Excavations for Footings and Foundations: Do not disturb bottom of excavation. Excavate by hand to final grade just before placing engineered fill.


	3.08 EXCAVATION FOR WALKS, PAVEMENTS AND ROADWAYS
	A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and subgrades.
	B. Pathway/Roadway earthwork shall be performed in accordance with the construction methods that are described in Section 205 Roadway Earthwork of the MDOT Standard Specifications for Construction unless otherwise called for in the plan notes, details...

	3.09 EXCAVATION FOR UTILITY TRENCHES
	A. Excavate trenches to indicated gradients, lines, depths, and elevations.
	B. General
	1. Excavation shall be of sufficient width and depth to provide adequate room for construction and installation of the work to the lines, grades and dimensions called for on the plans. Unless otherwise called for on the Owner’s standard details, the w...
	a. Pipe size 4” through 12”: Maximum trench width = 30”
	b. Pipe size larger than 12”: Maximum trench width = outside diameter plus 24”

	If the maximum trench width as specified above is exceeded, unless otherwise shown on the drawings, the Contractor shall install, at his own expense, such concrete cradling or other bedding as is approved by the Engineer, to support the added load of...
	2. Where trench excavation is in granular material, the last six (6) inches of trench depth shall be carefully excavated and trimmed by hand to the exact elevation and contour of pipe. Where trench excavation is in rock or clay soil, the trench bottom...
	3. Excavation for structures shall be made to the outside lines and surfaces of such structures wherever it is practicable to build directly against the sides and bottoms of excavations. In such cases, care shall be taken not to disturb the original f...
	4. Excavation for structures shall be extended sufficiently beyond the limits of the structure to provide ample room for form construction and other construction methods to be followed, wherever necessary.

	C. Bedding
	1. Where the subgrade below the bottom of the pipe is disturbed during the construction, the space shall be refilled with sand or pea gravel bedding material solidly tamped to form a firm foundation for the pipe. Sand or pea gravel bedding material sh...

	D. Amount of Trench Opening
	1. Not more than 50 feet of trench shall be open at one time in advance of the pipe unless permitted by the Engineer. The length of street that may be occupied by the construction work at any one time shall be subject to the direction of the Engineer ...


	3.10 SUBGRADE INSPECTION
	A. Notify Engineer when excavations have reached required subgrade.
	B. If Engineer determines that unsatisfactory soil is present, continue excavation and replace with compacted backfill or fill material as directed.
	C. Authorized additional excavation and replacement material will be paid for according to Contract provisions for changes in the Work.
	D. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or construction activities, as directed by Engineer, without additional compensation.

	3.11 UNAUTHORIZED EXCAVATION
	A. Fill unauthorized excavations under the pathway, roadway or construction pipe as directed by the Engineer.

	3.12 STORAGE OF SOIL MATERIALS
	A. Stockpiles borrow soil materials and excavate satisfactory soil materials without intermixing. Place, grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust.
	1. Stockpile soil materials away from edge of excavations. Do not store within drip line of remaining trees.
	2. Do not store in protection zones, 100-year floodplain, or wetlands, as identified on the plans.


	3.13 TRANSPORT OF NATIVE MATERIALS OFFSITE
	A. If the Contractor encounters good materials (sand, gravel, topsoil, etc.) during construction, he shall not be allowed to transport these materials offsite without the written approval of the Engineer. Wherever possible, suitable native sands and g...

	3.14 STONE REFILL FOR TRENCH UNDERCUT
	A. In locations where soil at the bottom trench is unstable, the Contractor shall excavate (undercut) below the trench bottom and place stone refill.

	3.15 DIVERTING EXISTING SEWERS AND ROAD DRAINAGE (DITCHES)
	A. Where existing sewers, ditches or drains are encountered in the work, adequate provision shall be made for diverting flow in the existing sewers, ditches or drains so that the excavation will be kept dry during the progress of the construction work...

	3.16 SHEETING, BRACING, SHORING
	A. Where required to properly support the surfaces of excavations to protect the construction work, adjacent work or workers, sheeting, bracing, and shoring shall be provided. If the Engineer is of the opinion that at any point sufficient or proper su...

	3.17 SHEETING LEFT IN PLACE
	A. Sheeting, bracing, and shoring shall not be left in place after completion of the work except as required by the Engineer. Where sheeting, bracing, and shoring must be left in place to protect the work, adjacent structures, or property, it shall be...

	3.18 CROSSING EXISTING STRUCTURES AND PIPES
	A. During construction, it may be necessary to cross under certain sewers, drains, culverts, water lines, gas lines, electric conduits, and other underground structures. Every effort shall be made to prevent damage to such structures. Wherever such st...

	3.19 BACKFILL
	A. Place and compact backfill in excavations promptly, but not before completing the following:
	1. Construction below finish grade including, where applicable, subdrainage, dampproofing, waterproofing, and perimeter insulation.
	2. Surveying locations of underground utilities for Record Documents.
	3. Testing and inspecting underground utilities.
	4. Removing concrete formwork.
	5. Removing trash and debris.
	6. Removing temporary shoring and bracing, and sheeting.

	B. Places backfill on subgrades free of mud, frost, snow, or ice.
	C. Where called for on the plans, the Contractor shall backfill trenches and/or other excavations with suitable excavated material (not including gray or blue clay) replaced into the trench or excavation and compacted to not less than 95 percent of ma...
	Any depression resulting from settlement of any backfill prior to the date of final payment for all work under this contract shall be brought to the proper grade and surface and made to match the adjacent surface.
	D. Compaction
	E. Backfilling Trenches
	1. Bedding
	2. Trench or Excavated Area

	F. Backfilling Around Structures

	3.20 PLACING AND COMPACTING EMBANKMENT
	A. Embankment material for fill work shall be in accordance with Section 2.05.03 of the MDOT Standard Specifications for Construction.

	3.21 DISPOSAL OF EXCAVATED MATERIAL
	A. After all suitable excavated material has been used on site, the Contractor shall be responsible for properly removing and disposing of the excess.

	3.22 GRADING
	A. General: Uniformly grade areas to a smooth surface, free of irregular surface changes. Comply with compaction requirements and grade to cross sections, lines, and elevations indicated.
	1. Provide a smooth transition between adjacent existing grades and new grades.
	2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface tolerances.

	B. Site Rough Grading: Slope grades to direct water away from buildings and to prevent ponding. Finish subgrades to required elevations within the following tolerances:
	1. Unpaved Areas: Plus, or minus 1 inch.
	2. Walks: Plus, or minus 1 inch.
	3. Pavements : Plus or minus 1/2 inch.

	C. Grading inside Building Lines: Finish subgrade to a tolerance of 1/2 inch when tested with a 10-foot straightedge.
	D. Final Cleanup and Grading: Upon completion of the construction, and before final payment is made, the Contractor shall restore his working area to as clean a condition as existed before his operations were started. He shall go over the entire line ...

	3.23 SUBSURFACE DRAINAGE
	A. Subdrainage Pipe: As specified on drawings or per Owner standard.
	B. Subsurface Drain:  Place subsurface drainage geotextile around perimeter of subdrainage trench.  Place a 6-inch course of filter material on subsurface drainage geotextile to support subdrainage pipe.  Encase subdrainage pipe in a minimum of 12 inc...
	C. Drainage Backfill: Place subsurface drainage geotextile around perimeter of subdrainage trench. Place a course of filter material on subsurface drainage geotextile equal to half the pipe diameter to support subdrainage pipe. Encase subdrainage pipe...
	1. Compact each filter material layer to 85 percent of maximum dry unit weight according to ASTM D 698.


	3.24 SUBBASE AND BASE COURSES UNDER PAVEMENTS AND WALKS
	A. Place subbase course and base course on subgrades free of mud, frost, snow, or ice.
	B. On prepared subgrade, place subbase course and base course under pavements and walks as follows:
	1. Place base course material over subbase course under hot-mix asphalt pavement.
	2. Shape subbase course and base course to required crown elevations and cross-slope grades.
	3. Place base course 6 inches or less in compacted thickness in a single layer.
	4. Place base course that exceeds 6 inches in compacted thickness in layers of equal thickness, with no compacted layer more than 6 inches thick or less than 3 inches thick.
	5. Compact subbase course and base course at optimum moisture content to required grades, lines, cross sections, and thickness to not less than 95 percent of maximum dry unit weight according to ASTM D 698 and ASTM D 1557.


	3.25 FIELD QUALITY CONTROL
	A. Special Inspections: Owner will engage a qualified special inspector to perform the following special inspections:
	1. Determine prior to placement of fill that site has been prepared in compliance with requirements.
	2. Determine that fill material and maximum lift thickness comply with requirements.
	3. Determine, at the required frequency, that in-place density of compacted fill complies with requirements.

	B. Testing Agency: Owner will engage a qualified geotechnical engineering testing agency to perform tests and inspections.
	C. Allow testing agency to inspect and test subgrades and each fill or backfill layer. Proceed with subsequent earth moving only after test results for previously completed work comply with requirements.
	D. When testing agency reports that subgrades, fills, or backfills have not achieved degree of compaction specified, scarify and moisten or aerate, or remove and replace soil materials to depth required; recompact and retest until specified compaction...

	3.26 PROTECTION
	A. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep free of trash and debris.
	B. Repair and reestablish grades to specified tolerances were completed or partially completed surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent construction operations or weather conditions.
	1. Scarify or remove and replace soil material to depth as directed by Engineer; reshape and recompact.

	C. Where settling occurs before Project correction period elapses, remove finished surfacing, backfill with additional soil material, compact, and reconstruct surfacing.
	1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, and eliminate evidence of restoration to greatest extent possible.


	3.27 DISPOSAL OF SURPLUS AND WASTE MATERIALS
	A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and debris, and legally dispose of them off Owner's property.

	3.28 CONTACTOR SAFETY REQUIREMENTS
	The Contractor shall not store, along and adjacent to the trench, excavated material, heavy equipment, backfill materials, sewer pipe, or other construction materials which may impose too great a load on the earth and cause displacement or caving of t...
	3.29  MEASUREMENT AND PAYMENT.  The completed work shall be paid for with the pay unit lump sum price and shall be paid for in the following Contract Item (pay item).
	Contract Pay Item      Pay Unit
	Earth Moving        LSUM
	END OF SECTION



	23 SS_Boulder Retaining Wall
	i. Measurement and Payment.  The completed work will be measured SQUARE FOOT FACE FRONT (face front excludes bury depth of boulders, an dis from the finish grade to the top of wall) and will be paid for at the contract price for the following Contract...
	Contract Pay Item      Pay Unit
	Boulder Retaining Wall      SFT

	24 SS_SANITARY FORCE MAIN
	A. Measurement and Payment.  The completed work will be measured linear foot and will be paid for at the contract price for the following Contract Items (pay item).
	Contract Pay Item     Unit of Measurement
	2” Sanitary Sewer Force Main (open cut) LFT
	2” Sanitary Sewer Force Main (subsurface) LFT
	Connect to Existing Force Main   EA
	4” Steel Sleeve     LFT





