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 INVITATION FOR BIDS 

 

 VAN BUREN TOWNSHIP 

 WAYNE COUNTY, MICHIGAN 

  

 IRON BELLE TRAIL SECTION I 

 JOB NO. 2024-1898 

 

 
Sealed proposals will be received by the Van Buren Township at the office of the Township Clerk, 46425 
Tyler Road, Van Buren, Michigan 48111 until 2:00 p.m. local time (EST), on May 19, 2026 for 
construction of this project. Proposals are to be delivered to the Township Clerk’s Office in a sealed 
envelope marked on the outside as described in the Instruction to Bidders. 
 
Project Description: 

 
The project consists of constructing a variable width concrete sidewalk and is located along the south side 
of East Huron River Drive. The project begins at the east end of Riggs Park along Huron River Drive and 
connects to the existing pathway on the south side of Huron River Drive. The project includes the 
development of approximately 2,000 square feet of 5’ wide concrete sidewalk and 22,200 square feet of 7’ 
wide concrete sidewalk.  The project is split into two phases – Phase 1 and Phase 2.  For the purpose of 
these bid documents, only Phase 1 estimated quantities are included.  
 
The drawings and specifications under which the work is to be performed are on file and may be examined 
at the following locations: 
 
Van Buren Township     Or   PEA Group 
46425 Tyler Road       7927 Nemco Way, Suite 115 
Van Buren Twp., MI 48111      Brighton, MI 48116 
 
Digital copies of the bid package (drawings and specifications) are accompanied with this invitation via 
email. Hard copies may be obtained from PEA Group, 7927 Nemco Way #115, Brighton, Michigan 

48116 at a cost of $150.00 to the bidder.   
 
Each proposal shall be accompanied by a certified check or acceptable bid bond for a sum not less than five 
percent (5%) of the proposal amount. All questions regarding clarification or interpretation of the 
documents shall be directed to Jeffrey Smith, PLA, LEED AP, of PEA Group by the following means: 
Office: (517) 546-8583, Fax: (248) 689-1044, and e-mail: jsmith@peagroup.com. 
 
The right is reserved by the Owner to accept any proposal, to reject any proposal, and to waive irregularities 
in proposals. No bid may be withdrawn after the above date and time for receiving bids for a period of one-
hundred-twenty (120) days. 

Van Buren Twp, MI 
Leon Wright, Township Clerk 
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INSTRUCTIONS TO BIDDERS 

 

1. SCOPE OF WORK 
 

The work under this Contract shall consist of the items contained in the Proposal, including all 
incidentals necessary to fully complete the project in accordance with the Contract Documents. 
 
This project is located in Van Buren Township.  
 
Please note the following requirements: 
 
A. State or federal funds are not being used to assist in construction and relevant State or 

federal requirements will not apply.  
 
B. Communities must comply with all requirements of 1976 PA 453 (Elliott-Larsen Civil 

Rights Act) and 1976 PA 220 (Persons with Disabilities Civil Rights Act), as amended. In 
accordance with these laws, all contracts must contain a covenant that “The contractor and 
any subcontractors shall not discriminate against an employee or applicant for employment 
with respect to hire, tenure, terms, conditions, or privileges of employment, or a matter 
directly or indirectly related to employment, because of race, color, religion, national origin, 
age, sex, height, weight, marital status or a disability that is unrelated to the individual’s 
ability to perform the duties of a particular job or position.” 

 
2. RECEIPT OF OPENING OF BID PROPOSALS 

 
A. Sealed bid proposals will be received as indicated in the Invitation for Bids. 
 
B. The Proposal shall be submitted only on forms provided by the Owner.  All blank spaces for 

bid prices must be filled in, in ink or typewritten, and the bid form must be fully executed 
when submitted. 

 
C. Proposals shall be enclosed in a sealed envelope marked: 
 

Office of the Township Clerk 
Van Buren Township 
46425 Tyler Road 
Van Buren Twp, Michigan 48111 
 
Project:   Iron Belle Trail, Van Buren Section I 
Proposal Deadline: 2:00 p.m. on May 19, 2026 

Attention: Township Clerk 
 

and shall be delivered to the Office of the Township Clerk on or before the time specified in 
the Invitation for Bids. 

 
Each sealed envelope shall bear on the outside the Bidder’s name and address. 
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D. Proposals shall be made in full conformity with the instruction, requirements and conditions 
set forth in the Instructions to Bidders and in the Drawings, Specifications and other 
Contract Documents.  Bids are firm and no bid may be withdrawn for a period of 120 days 
after opening of bids. 

E. Any bid received at the office designated in the solicitation after the exact time specified for 
receipt will not be considered and will be returned to the bidder unopened.  This material 
requirement is not subject to waiver by Owner. 

F. Bidders are strongly encouraged to hand-deliver their bids to the Office of the Township 
Clerk.  Telegraphic and facsimile bids shall not be considered.  Bids delivered by certified, 
registered or express mail will be accepted, however, subject to the following conditions: 
1) If by express mail, a bid must be postmarked no later than 5:00 pm at the place of 

mailing two working days prior to the date specified for receipt of bids.  The term 
working days excludes weekends and holidays. 

2) If by certified or registered mail, a bid must be postmarked no later than five (5) 
calendar days before the date specified for receipt of bids. 

3) Before 12:00 p.m. local time, on the date specified for receipt of bids, bidders who did 
not hand deliver their bids, must confirm via telephone with the Township Clerk, or his 
designee, that their bids have been received by the Office of the Township Clerk. 

 
G. If a dispute later arises regarding the timeliness of a late bid which is sent either by 

registered or certified mail, the only acceptable evidence to establish the date of mailing of a 
late bid is a postmark both on the bid envelope or wrapper and on the original receipt from 
the U.S. Postal Service.  Both postmarks must show a legible date, or the bid shall be 
deemed to have been mailed late.  The term postmark means a printed, stamped, or 
otherwise placed impression (exclusive of a postage meter machine impression) that is 
readily identifiable without further action as having been supplied and affixed on the date of 
mailing by employees of the U.S Postal Service.  Therefore, Bidders should request that the 
postal clerk place a legible hand cancellation bull’s-eye postmark on both the receipt and the 
envelope. 

 
H. The only acceptable evidence to establish the date of mailing of a late bid sent by express 

mail is the date entered by the express mail receiving clerk on the express mail label and the 
postmark on the envelope or wrapper and on the original receipt from the express mail 
service.  Postmark has the same meaning as set forth above.  Therefore, bidders should 
request that the express mail clerk place a legible hand cancellation bull’s-eye postmark on 
both the receipt and the envelope. 

 

3. PROJECT TIMELINE 

 

It is agreed that the Contractor shall, upon execution of this contract, begin work within ten (10) 
consecutive calendar days from the date of the notice to proceed, and shall prosecute the work in 
such a manner so as to complete the installation of all proposed improvements by November 30, 

2026. 
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4.  CONSTRUCTION CONDITIONS 
 

It is required that each bidder will examine the drawings and specifications for this work and 
make a personal examination of the site of the proposed work and its surroundings.  It is also 
expected that he will obtain first-hand information concerning the available facilities for  
receiving, transporting, handling and storing construction equipment and materials and 
concerning other local conditions that may affect this work. 

  
5. QUALIFICATIONS OF BIDDERS 
 

Any bidder being considered for award of this contract shall be subject to the following: 
 

A. The Bidder declares that he has had prior experience in the type of work required by the 
Contract Documents and that he has the necessary finances, personnel and working 
organization and equipment available to execute the proposed work in accordance with the 
requirements of the Contract Documents.  The Bidder further declares that he will furnish 
proof of these qualifications and work performance references.  The Bidder shall provide a 
resume and references to the Owner demonstrating the Bidder’s ability to satisfy the 
requirements as set forth in these Contract Documents. 

 
B. All bidders must sign the proposal section titled "Progress Schedule" indicating the calendar 

days within which the work must be completed.  Also, within ten (10) days after the contract 
is awarded by the Owner, the Contractor shall submit to the Engineer four (4) copies of a 
Construction Progress Schedule.  Such Schedule shall comply with the requirements set 
forth in Item 35 PROGRESS OF WORK of the GENERAL CONDITIONS. 

 
C. Upon request, the Owner may require the submission of any additional information 

necessary and the Contractor shall attend a pre-award conference to satisfy the Owner that 
the bidder is adequately prepared to fulfill the Contract. 

 
6. NAME, ADDRESS AND LEGAL STATUS OF BIDDER 
 

The name and legal status of the bidder, that is, as a corporation, limited liability company, 
partnership, sole proprietor, or an individual shall be stated in the proposal.  A corporation bidder 
shall name the state in which its Articles of Incorporation are held, and must give the title of the 
official having authority, under the by-laws, to sign contracts; a partnership bidder shall give the 
full names and addresses of all partners.  Anyone signing a proposal as an agent of another or 
others must submit with his proposal legal evidence of his authority to do so.  The place of 
residence of the bidder, or the office of others in the case of a firm or company with county and 
state, must be given after his signature. 
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7. BID DEPOSIT 
 

Each proposal must be accompanied by a bid deposit in the form of an acceptable bid bond or a 
certified check or cashier's check drawn upon a US bank for a sum of not less than five percent 
(5%) of the amount of the proposal as a guarantee on the part of the bidder that he will, if called 
upon to do so, enter into contract in the attached form, to do the work covered by such proposal 
and at the prices stated therein and to furnish acceptable surety for its faithful and entire 
fulfillment.  Such bid bond, certified check or cashier's check shall be made out to the Owner, and 
shall be subject to the conditions specified in the contract documents. 
 
ANY PROPOSAL NOT ACCOMPANIED BY THE SPECIFIED BID DEPOSIT WILL BE 

CONSIDERED NON-RESPONSIVE AND WILL NEITHER BE READ NOR 

CONSIDERED. 

 
A. The bid deposit checks (or bid bonds if applicable) of all except the three lowest bidders 

may be obtained at the office of the Engineer (PEA Group) between the hours of 9:00 A.M. 
and 4:00 P.M. on the normal working day, the day after the opening of bids after which time 
said checks or bid bonds will be mailed. 

 
B. The bid deposit checks (or Bid Bond if applicable) of the three lowest bidders will be 

returned within three (3) working days after the Owner and the accepted bidder have entered 
into contract or, if the contract has not been executed within the time limits as specified in 
paragraph #11, IB-5, after the opening of bids, upon demand of the bidder at any time 
thereafter, so long as he has not been notified of the acceptance of his bid. 

 
8. FORM OF PROPOSAL 
 

All proposals must be made and signed by the bidder in the form attached hereto and without 
removal from the bound specifications.  Additional copies of the Proposal Form may be obtained 
from the Township Engineer or Owner upon request. 

 
All prices stated in the proposal must be plainly written in ink in legible figures or typed.  
Illegibility of any figure in the proposal may be sufficient cause for rejection of the proposal by 
the Owner.  
 

9. BASIS OF PROPOSAL 
 

Proposals are solicited on the basis of unit prices for each type of work as set forth in the form of 
Proposal.  Proposals will be compared on the basis of the quantities stated therein and the prices 
offered for each item.  Written unit prices in words shall be used to determine the amount of the 
bid. 
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10. EXPLANATION TO BIDDERS BY ADDENDUM 
 

A. Neither the Owner nor the Township Engineer will give verbal answer to inquiries regarding 
the meaning of the drawings or specifications, or give verbal instructions previous to the 
award of the contract.  Any verbal statements regarding same by any person, previous to the 
award, shall be unauthoritative. 

 
B. Explanations desired by bidders shall be requested of the Owner or Township Engineer in 

writing and if explanations are necessary, a reply will be made in the form of an addendum, 
a copy of which will be forwarded to each bidder. 

 
C. Addenda issued to bidders shall become a part of the specifications and contract documents, 

and all proposals shall include the work described in the addenda.  The bidders are hereby 
instructed to acknowledge receipt of all addenda on page P-1 of the Proposal. 

 
D. No inquiry received within three (3) days of the date fixed for the deadline of bids will be 

given consideration. 
 
E. Failure of the Owner to send, or of the bidder to receive, any such interpretations shall not 

relieve the bidder from obligation under his bid as submitted. 
 
F. It is the Contractor’s responsibility to track addendums. Addendums will be posted at the 

same locations as the original bid notification including MITN and the Township Website. 
 
11. AWARD AND EXECUTION OF CONTRACT 
 

The Contract shall be deemed as having been awarded when formal notice of award shall have 
been duly served by the Owner upon the bidder. 

 
The bidder to whom the contract shall have been awarded will be required to execute the 
Agreement in the form attached hereto and to furnish Surety and Insurance Certificates, all as 
required.  In case of his refusal or failure to do so within ten (10) calendar days after award, he 
will be considered to have abandoned all his rights and interests in the award, and his bid deposit 
may be declared forfeited to the Owner as liquidated damages and the work may be awarded to 
another bidder. 

 

12. GUARANTY BONDS 
 

In addition to the bid bond or bid deposit, the contractor shall furnish the Owner the following 
bonds (templates provided in these contract documents) prior to the contract being executed: 
 
A. The Contractor shall furnish a surety bond in an amount at least equal to 100 percent of the 

contract price as security for faithful performance of this contract. 
 
B. The Contractor shall also furnish a separate surety bond in an amount at least equal to 100 

percent of the contract price as security for payment of all persons performing labor, 
furnishing materials and/or renting equipment in connection with this contract. 
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C. The Contractor shall furnish a two (2) -year Maintenance and Guarantee Bond in an amount 
at least equal to 100 percent (100%) of the contract price. 
 

D. Premium for the three bonds heretofore described shall be paid by the Contractor. 
 
E. The form of the bonds shall be as appended herewith. 
 
F. The Contractor shall provide liability insurance and bond in an amount specified by the 

Owner (Township) pursuant to and in accordance with MCL Section 129.201 et seq., MSA 
Section 5.2321 (1) et seq.   The Contractor shall provide satisfactory evidence that the 
corporate surety and the insurer are licensed and/or approved to conduct business in the state 
of Michigan. Such evidence shall include a certified copy of the certificate of authority 
issued by the Insurance Licensing Division of the Insurance Bureau. 

 
13. INSURANCE 
 

Proof of all required insurances, as stated in Section 47 of the General Conditions shall be 
provided with the bid proposal.  For all contracts over $600, also include a completed W9.  All 
sole proprietors must submit a completed and notarized Sole Proprietor Form. 

 

14. RIGHT TO ACCEPT, TO REJECT AND TO WAIVE DEFECTS 
 

The Owner reserves the right to accept any proposal, to reject any or all proposals, and to waive 
defects or irregularities in any proposal.  In particular, any alteration, erasure or interlineation of 
the Contract Documents and of the Form of Proposal shall render the accompanying proposal 
irregular and subject to rejection by the Owner. 

 

15. WITHDRAWAL OF BIDS 
 

Any bidder who has submitted a proposal to the Owner may withdraw his bid in writing received 
by the Township Clerk at any time prior to the scheduled time for the receipt of bids.  Unless 
otherwise stated in the Supplemental Specifications contained herein, no bidder may withdraw his 
bid after the time stated in the advertisement for opening bids for a period of one-hundred-twenty 
(120) days thereafter. 

 
16. TAXES 
 

The Contractor shall include and be deemed to have included in his bid and contract price all 
Michigan sales and use taxes currently imposed by legislative enactment and as administered by 
the Michigan Department of Revenue on the bid date. 

 
If the Contractor is not required to pay or bear the burden, or obtains a refund or drawback, in 
whole or in part, of any Michigan sales or use tax, interest or penalty thereon, which was required 
to be and was deemed to have been included in the bid and contract price, the contract price shall 
be reduced by the amount thereof and the amount of such reduction, whether as a refund or 
otherwise, shall inure solely to the benefit of Van Buren Charter Township. 
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17. DRAWINGS AND CONTRACT DOCUMENTS 
 

The Bidding Documents include the Advertisement for Bids, Instruction to Bidders, Bid Form, 
General Conditions, Contract Form, Bonds, MDOT Standard Specifications for Construction 

(latest edition) by reference, Supplemental Specifications, Special Provisions,  and Drawings, 
including any Addenda issued prior to receipt of bids.  

 
The drawings upon which the proposal shall be based consist of a title sheet and other plan-
profile and detail sheets numbered as follows: 
 
Iron Belle Trail Van Buren Section I Drawings: 

Project No. 24-1898 – Drawings Numbered C-0.0 thru C-6.2 and any other sheets added by an 
addendum issued by Owner or Township Engineer. 

 
18. CONSTRUCTION PERMITS, ROAD PERMITS, MISCELLANEOUS PERMITS 

 
The project requires construction work within the following jurisdictions: 

 
Van Buren Township 
Wayne County Environmental Services (SESC) 
Wayne County Department of Public Services (Permits Office) 

 
The Contractor shall conform to the various requirements of the jurisdictional agency within 
which work is being performed and shall obtain, at his own expense, all permits required. 

 
The Wayne county Environmental Services Department has jurisdiction over work at the 
following locations:  All Erosion Control. 

 
The Wayne County Department of Public Services has jurisdiction over any work performed 
within public road rights-of-way. 
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 NOTICE TO BIDDERS 

 

 

 

 

 

 TO ALL PROSPECTIVE BIDDERS 

 

 

 

 PLEASE COMPLETE ALL PARTS  

 OF YOUR BIDDING DOCUMENTS 

 INCLUDING ACKNOWLEDGMENT OF 

 RECEIPT OF ANY ISSUED ADDENDA 

 

 

 IMPROPERLY SIGNED BIDS 

 OR FAILURE TO COMPLETE ALL SECTIONS  

 OF THE DOCUMENT 

 MAY RESULT IN THE REJECTION OF YOUR BID 
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BID FORM  

FOR THE CONSTRUCTION OF THE 

 

IRON BELLE TRAIL SECTION I 

VAN BUREN TOWNSHIP 
 

CHARTER TOWNSHIP OF VAN BUREN 

WAYNE COUNTY, MICHIGAN 

 

 

TO: Charter Township of Van Buren 

  46425 Tyler Road 

Van Buren, Michigan 48111 

 

The undersigned, having familiarized themselves with the local conditions affecting the cost of the work 
and with the Contract Documents, including the Invitation to Bid, Notice to Bidders, Instructions to Bidders, 
Proposal, The Agreement, Bonds, General Conditions, all Specifications, Addendum and Construction 
Drawings on file in the office of the Charter Township of Van Buren Michigan 48111, and the Consulting 
Engineers, hereby proposes to perform all work required to be performed and provide and furnish all labor, 
materials, necessary tools and equipment, and all utility and transportation services necessary to perform 
and complete in a workmanlike manner all work required for construction of the following: 
 
IRON BELLE TRAIL, VAN BUREN TOWNSHIP, SECTION I, in Wayne County, all in accordance 
with the contract documents, drawings and specifications as prepared by: 
 

PEA Group 

7927 Nemco Way #115 

Brighton, MI 48116 

 

Including Addendum Nos. (if applicable): 
 
Addendum No. 1  ___________________________________, Dated  ________________________ 
 
Addendum No. 2  ___________________________________, Dated  ________________________                  
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BID FORM  

IRON BELLE TRAIL SECTION I 

CHARTER TOWNSHIP OF VAN BUREN, WAYNE COUNTY, MICHIGAN 

 

BASE BID:  The undersigned, referred to as Bidder, having examined the Bidding Documents and the 
Project site, herby proposes to furnish all labor, materials, tools, equipment, services, and insurance required 
to complete the Work in connection with the contract, in accordance with the bidding documents, for the 
BASE BID AMOUNT of: 
 
_____________________________________________________________________________________

____________________________________________________________________________ Dollars 

                                                                                                                ($_________________________), 

(the amount is shown in both words and numbers. In case of discrepancy, the words will govern; typical 
throughout.)  
 
 
 
 
 
 
 
 
 
 
 

(area left intentionally blank) 
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BID FORM 

 
Section 1 – Schedule of Prices 

 
Project: Iron Belle Trail Van Buren Township Section I 
 

Item 
 
Description 

 
Unit 

Estimated 
Quantity 

 
 

 
Unit Price 

  
Total Price 

1. Wayne County Permits  DOL 1 $ 20,000 $ 20,000 

2. Mobilization (5% Max) LSUM 1 $  $  

3. Audio Video File Special LSUM 1 $  $  

4. Contractor Staking LSUM 1 $  $  

5. Utility Coordination  LSUM 1 $  $  

6. Temporary Traffic Control for  
    Construction Zone Operations 

LSUM 1 $  $  

7. Clearing LSUM 1 $  $  

8. Shared Use Path Grading LFT 2,435 $  $  

9. Ditch Cleanout, Modified LFT 895 $  $  

10. Sign, Rem Salv EA 3 $  $  

11. Post, Mailbox EA 3 $  $  

12. Hydrant, Adj EA 1 $  $  

13. Hydrant, Relocate, Case 2 EA 1 $  $  

14. Water Main Structure, Adj EA 1 $  $  

15. Sawcut LFT 130 $  $  

16. Guy Rem EA 2 $  $  

17. Fence, Rem LFT 420 $  $  

18. Curb, Rem LFT 37 $  $  

19. Sidewalk, Rem SYD 13 $  $  

20. Pavement, Rem SYD 208 $  $  

21. Culvert Cleanout EA 8 $  $  

22. Erosion Control, Silt Fence LFT 2,320 $  $  

23. Erosion Control, Inlet Protection   
    Fabric Drop 

 
EA 

 
3 

 
$ 

  
$ 

 

24. Maintenance Gravel, Special TON 20 $  $  

25. Subgrade Undercutting, Class II, Special CYD 100 $  $  

26. Subgrade Undercutting, 21AA, Special CYD 100 $  $  

27. Subgrade Undercutting, 6A, Special CYD 100 $  $  

28. 2” Asphalt 4EML TON 24 $  $  

29. 2” Asphalt 5EML TON 24 $  $  

30. Aggregate Base, 21AA, 8 inch SYD 290 $  $  

31. Sidewalk, Conc 4” SFT 16,685 $  $  

32. Granular Material, CLII CYD 206 $  $  

        

 Total This Page:   $  

 (Also to be entered on page BF-4)       



BF-4 

BID FORM 

 
Section 1 – Schedule of Prices 

 
Project: Iron Belle Trail Van Buren Township Section I 

 

 

 

 

 

 

 
 
 
 
 
 
Alternate Bid:  

 

 

 

 

 

 
Item 

 
Description 

 
Unit 

 Estimated 
Quantity 

 
 

 
Unit Price 

  
Total Price 

33. 3” Topsoil Surface, Furn SYD  4,070 $  $  

34. Seeding Mixture TGM LB  140 $  $  

35. Mulch Blanket SYD  455 $  $  

36. Signs, Permanent, Complete LSUM  1 $  $  

37. Boulder Retaining Wall SFT  15 $  $  

38. Water Main, DI, 6 inch LFT  13 $  $  

39. Strut Guy EA  2 $  $  

40. Concrete Pavt, Nonreinf, 6 inch SYD  31 $  $  

41. Sidewalk, Conc 6 inch SFT  170 $  $  

42. Aggregate Base, 21AA, 6 inch SYD  50 $  $  

Total This Page:   $   

Total From Page BF-3   $  

         

Total Base Bid:   $  

 
Item 

 
Description 

 
Unit 

 Estimated 
Quantity 

 
 

 
Unit Price 

  
Total Price 

1. Culvert, Rem, Less than 24 inch EA  6 $  $  

2. Culvert, Cl F, 12 inch LFT  185 $  $  

3. Culvert End Sect, 12 inch EA  8 $  $  

4. Sewer, CL E, 12 inch LFT  48 $  $  

5. Drainage Structure Tap, 12 inch EA  1 $  $  

6. Drainage Structure, 24 inch EA  1 $  $  

7. Drainage Structure Cover, Type G EA  1 $  $  

        

 Total Alternate Bid:   $  
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ADDITIONAL REQUIREMENTS 

 

The undersigned affirms that in making such proposal neither he nor any company that he may represent 
nor anyone in behalf of him or company directly or indirectly has entered into any combination or collusion, 
undertaking or agreement with any bidder or bidders to maintain the prices of said work, or any compact to 
prevent any other bidder or bidders from bidding on said contract or work, and further affirms that such 
proposal is made without regard or reference to any other bidder or proposal and without any agreement or 
understanding or combination either directly or indirectly with any other person or persons with reference 
to such bidding in any way or manner whatsoever. 
 
The undersigned hereby agrees that if the foregoing proposal shall be accepted by the Owner, he will, within 
ten (10) consecutive calendar days after receiving formal notice of award, enter into a contract with Owner, 
in the appropriate form, to furnish the labor, materials, equipment, tools and construction equipment 
necessary for the full and complete execution of the work at and for the price named in his proposal, and 
he will furnish to the said Owner and to the State of Michigan, such surety for the faithful performance of 
such contract and for all labor expended thereon as shall be approved and accepted by the said Owner. 
 
The undersigned agrees to complete all of the work items, necessary items and incidental items whether 
noted on the plan or required in the specifications in a workmanlike manner and does include in the proposal 
bid items compensation covering all cost to perform the work. 
 
Further the undersigned agrees on the basis of this base bid proposal and to accept as final payment this 
amount for all work necessary to complete the project. 
 
Extra work not covered by the schedule ordered by the Engineer or required to complete the project will be 
agreed upon in writing by the Contractor and Engineer in accordance with the General Conditions which 
the Contractor agrees to accept as full compensation as written. 
 
The undersigned bidder does hereby represent and warrant that the total price bid in this Proposal is a 
complete and correct statement of the price bid for the work included in said Proposal, and further that all 
other information given in or furnished with this said Proposal is complete, correct, and submitted as 
intended by him.  He does hereby waive any right or claim he may now have or that may hereafter accrue 
to him by reason of errors, mistakes, or omissions made by him in said Proposal, to refuse to execute the 
Contract if awarded to him, or to demand the return of the bid deposit, or to be relieved from any of his 
obligations required by said Proposal. 
 
The undersigned attaches hereto, as a bid deposit, a (certified check) or (cashier's check) or (bid bond) in 
the sum of $                                                                               Dollars ($                     ) as required in the 
Instruction to Bidders and the undersigned agrees that in case he shall fail to fulfill his obligations under 
the foregoing Proposal and agreement, the said Owner may determine that the undersigned has abandoned 
his rights and interests in such Proposal and that the bid deposit accompanying his proposal has been 
forfeited to the said Owner; but otherwise, the said bid deposit shall be returned to the undersigned upon 
the execution of such contract and the acceptance of his bonds and insurance coverage, or upon the rejection 
of his Proposal as provided in the Instructions to Bidders. 
 
In the interest of expediting the award of this contract, the undersigned shall comply with Item 5.  
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Qualifications of Bidders of the INSTRUCTIONS TO BIDDER within the time limits specified therein 
to show that he is qualified and is adequately prepared to perform the work under the Proposed Contract 
for which this proposal is offered. 
 
In submitting this bid, it is understood and accepted that the Owner expressly reserves and has the right to, 
in its sole and exclusive discretion, reject any and all bids, withdraw its request for proposals and/or not 
award the contract to any of the bidders. 
 
 
Dated and signed at ____________________________________________________________,  
 
State of _______________________, this ________ day of ____________________________, 20______. 
 
 
 
Name of Bidder: ___________________________________   
 
 
Signature: ___________________________________ 
 
 
Title of Signer: ___________________________________ 
 
 
Business Address ___________________________________ 
of Bidder: 

___________________________________ 
 

___________________________________ 
 
Telephone No.: ___________________________________ 
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BID FORM SUPPLEMENTAL  

FOR THE CONSTRUCTION OF THE 

 
IRON BELLE TRAIL SECTION I 

VAN BUREN TOWNSHIP 

WAYNE COUNTY, MICHIGAN 

 

 

TO: Van Buren Township 

  46425 Tyler Road 

Van Buren Twp., MI 48111 

 

 
In accordance with the Instruction to Bidders and Bid Form, we include the Appendices to Bid Form 
Supplements listed below. The information provided shall be considered an integral part of the Bid Form. 
 
The following Appendices are attached to this document: 
 

Appendix A - List of Subcontractors: Include names of major Subcontractors and portions of the 
Work each Subcontractor will perform. 

 
Appendix B - List of Alternates: Include cost variation to Bid Price applicable to the Work 
described on the construction plans. 
 
Appendix C – Time Alternate: If the bidder takes exception to the time stipulated in the proposal, it 
is requested to stipulate its proposed time for performance of work. 

 
BID FORM SUPPLEMENTS SIGNATURES 
 

The Corporate Seal of 
 

__________________________________ 
(Bidder - print the full name of your firm) 

 
was hereunto affixed in the presence of: 

 
__________________________________ 
(Authorized signing officer    Title) 

 
(Seal) 
 
 

 
__________________________________ 
(Authorized signing officer    Title) 

 
(Seal) 
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APPENDIX A - LIST OF SUBCONTRACTORS 
 
For purposes of this contract, a Major Subcontractor is anyone (other than the Contractor) who performs 
work (other than or in addition to the furnishing of materials, plans or equipment) at or about the 
construction site, directly or indirectly for or on behalf of the Contractor (and whether or not in privity of 
contract with the Contractor), but shall not include any individual who furnishes merely the individual's 
own personal labor or services. Major subcontractors shall be listed if the work planned to be subcontracted 
is 15% or more of the bid sum or over $50,000, whichever is less. The Bidder shall identify the work to be 
subcontracted to each major subcontractor. 
 
For the work outlined in these documents the Bidder expects to engage the following major subcontractors 
to perform the work identified: 
 
Subcontractor (Name and Address)                Work                                      Amount 

  
 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not expect to engage any major subcontractor, the Bidder MUST complete the following 
statement: 
 
For the work outlined in this request for bid, the bidder does NOT expect to engage any major subcontractor 
to perform work under the contract. 
 
          
________________________________________                                                              
Signature of Authorized Representative of Bidder 
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APPENDIX B – MATERIAL AND EQUIPMENT ALTERNATES 
 
The Base Bid proposal price shall include materials and equipment selected from the designated items and 
manufacturers listed in the bidding documents. This is done to establish uniformity in bidding and to 
establish standards of quality for the items named. 
 
If the Contractor wishes to quote alternate items for consideration by the Van Buren Township, it may do 
so under this Section.  A complete description of the item and the proposed price differential must be 
provided.  Unless approved at the time of award, substitutions where items are specifically named will be 
considered only as a negotiated change in Contract Sum. 
 
Item Number                          Description                                             Add/Deduct Amount 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not suggest any material or equipment alternate, the Bidder MUST complete the 
following statement: 
 
For the work outlined in this request for bid, the bidder does NOT propose any material or equipment 
alternate under the contract. 
 
 
________________________________________ 
Signature of Authorized Representative of Bidder 
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APPENDIX C – TIME ALTERNATIVE 
 

If the Bidder takes exception to the time stipulated in the proposal, Time of Completion, it is requested to 
stipulate below its proposed time for performance of the work.  Consideration will be given to time in 
evaluating bids. 
 

 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not suggest any time alternate, the Bidder MUST complete the following statement: 
 
For the work outlined in this request for bid, the bidder does NOT propose any time alternate under the 
contract. 
 
     
________________________________________                 
Signature of Authorized Representative of Bidder 
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CONTRACT 

 
 

THIS CONTRACT, made and entered into this ______ day of ____________, 20___, by and between 
Van Buren Township, 46425 Tyler Road, Van Buren Township, Michigan 48111 Party of the First 
Part, hereinafter called the Owner, and__________________________________________, Party of the 
Second Part, hereinafter called the Contractor. 
 
WITNESSETH, that the Contractor and the Owner, for the considerations hereinafter named, agree as 
follows: 
 
ARTICLE I - THE WORK 
 
It is agreed that the Contractor shall furnish all labor, materials, and equipment, and perform all of the work 
described, shown and called for in the Contract Documents and on the Construction Drawings for the Iron 

Belle Trail Section I (also referred to as the “Drawings” and “Contract Drawings”), in the Specifications 
entitled - 
 

Specifications & Contract Documents 
Iron Belle Trail Section I 

Van Buren Township, Michigan 
 
(both of which Drawings and Specifications have been prepared by PEA Group, which is hereinafter 
called the “Engineer”), and in the other Contract Documents. Contractor agrees to and shall do everything 
required by the Contract Documents.  The Contract Documents being hereby defined to include the 
Contract, Bonds, Drawings, Advertisement, Instructions to Bidders, Bid Form, Bid Form Supplemental, 
Specifications, General Conditions, and any attachments, supplements, and addendums thereto.  The 
Contract Documents are hereby incorporated herein as part of this Contract. 
 
ARTICLE II - THE TIME 
 
It is agreed that the Contractor shall, upon execution of this Contract, begin work within ten (10) 
consecutive calendar days from the date of the notice to proceed, and shall prosecute the work in such a 
manner so as to complete the installation of all proposed improvements and all related or required under 
the Contract Documents by November 30, 2026. It is agreed that if the Contractor shall be unavoidably 
delayed in beginning or fulfilling this Contract by reason of excessive storms or floods, or by Acts of 
Providence, or by general strikes, or by court injunction, or by stopping of the work by the Owner 
because of any emergency or public necessity, or by any preference, priority or allocation order duly 
issued by the government, or by reason of alterations ordered by the Owner, the Contractor shall have no 
valid claim for damages on account of any cause or delay; but Contractor shall in such case be entitled to 
such an extension of the above time limits herein, as the Engineer shall adjudge and agree, in writing, to 
be just and reasonable; provided, however, that formal claim for such extension shall be made in writing 
by the Contractor within one (1) week after the date upon which such alleged cause or delay shall have 
occurred. 
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ARTICLE III – LIQUIDATED DAMAGES 
 
It is expressly covenanted and agreed that time is and shall be considered of the essence in the 
Contractor’s performance of the work under this Contract. In the event that the Contractor shall fail to 
perform the entire work agreed to by or at the times referred to in the Contract Documents, or within 
some other certain date subsequent which may have been advanced under the provisions of Article II, the 
Contractor shall pay unto the Owner as and for liquidated damages and not as a penalty, the sum of Five 
Hundred Dollars ($500.00) for each and every calendar day that the Contractor shall be in default. Said 
sum of five hundred dollars ($500.00) per day, in view of the difficulty of estimating such damages with 
exactness is hereby expressly fixed and agreed upon as the damages which will be suffered by the Owner 
for reason of such defaults. It is also understood and agreed that the liquidated damages hereinbefore 
mentioned are in lieu of the actual damages arising from such breaches of this Contract, which said sums 
the Owner shall have the right to deduct from any moneys in its hand otherwise due or to become due to 
the Contractor or to sue for and recover compensation for damages for nonperformance of this Contract at 
the time stipulated herein and provided. 
 
ARTICLE IV - OWNER'S RIGHT TO COMPLETE 
 
It is agreed that if at any time the Contractor should abandon his work; or if he should be adjudged as 
bankrupt, or if his performance of this Contract is unnecessarily or unreasonably delayed; or if he should 
make a general assignment for the benefit of his creditors; or if a receiver should be appointed on account 
of his insolvency; or if he should persistently or repeatedly fail to supply enough properly skilled 
workmen or sufficient materials for the work; or if he should habitually fail to make prompt payment to 
sub-contractors or to pay promptly for materials and labor; or if he should persistently disregard laws or 
ordinances or the directions of the Engineer; or if he should willfully and repeatedly violate any of the 
substantial provisions of this Contract, then in such case the Owner, after giving the Contractor and his 
sureties written notice thereof, may order him to discontinue all work under this Contract, or any part 
thereof.  Thereupon, the Contractor shall at once discontinue such work or such part thereof, and shall 
cease to have any right to access the property.  The Owner shall have the right to finish the work, or part 
thereof, by contract or otherwise as Owner may elect, and for that purpose to take possession and make 
use of such materials, tools, building appliances and equipment as may be found upon the property, and to 
charge the cost and expense of such completion to the Contractor.  The Contractor shall not be entitled to 
receive any further payment until the work is finished.  If the unpaid balance of the Contract price shall 
exceed the expense of finishing the work, including compensation for additional managerial and 
administrative services, the amount of such excess shall be paid to the Contractor; and if such expense 
shall exceed such unpaid balance, the Contractor or his sureties shall pay to the Owner the amount of such 
excess. 
 
It is expressly stipulated and agreed that from and after the date of the order to discontinue work, and until 
such work shall have been finally completed by the Owner, neither the Contractor nor any of his agents or 
employees shall remove, or make any effort directly or indirectly to remove any of the above-mentioned 
materials, tools, building appliances or equipment from the points at which they were located on the 
property on the date of said order, except upon the written consent of the Owner to do so. 
 
It is further understood and agreed that the foregoing provisions of these articles are optional at owner’s 
discretion, nonexclusive remedies, and without prejudice to any other right or remedy which the Owner 
may have under this Contract, at law, or in equity. 
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ARTICLE V - ASSIGNMENT OF CONTRACT 
 
It is agreed that the Contractor shall not assign or transfer this Contract or sublet any part of the work 
embraced in it, except with written consent of the Owner to do so. 
 
It is further agreed that all parts of the work which may be performed by a subcontractor shall be done in 
conformity with and be subject to all the provisions of the Contract Documents exactly as if performed by 
the Contractor and his immediate employees and workmen.  No subletting of the work shall in any way 
diminish or weaken the responsibility of the Contractor for all parts of the work or lessen his obligations 
and liabilities under this Contract. 
 
It is likewise agreed that the Contractor shall not assign, either legally or equitably, any of the monies 
payable to him under this Contract, or his claim thereto, except with the written consent of the Owner. 
 
ARTICLE VI - THE CONTRACT BASE BID 
 

It is agreed that, in consideration of the faithful and entire performance by the Contractor of his 
obligations under this Contract, the Owner shall pay to him, at the time and in the manner hereinafter 
stipulated, the base bid price as given in the bid form for the estimated total of: 

                                                                                                                                                              Dollars 

 ($                                         ). 
 
On or about the fifteenth (15th) of each month during which satisfactory progress has been made toward 
the final completion of the work, the Engineer will make an estimate of the amount and value of the work 
which has been completed under this Contract during that month, or since the date of the last preceding 
estimate.  Such estimate shall not be required to be made by strict measurement or with exactness but may 
be made either wholly or in part by appraisement or estimation or by a consideration of accounts for labor 
and materials, and it shall be sufficient if it is approximate only.  Any error or inaccuracy which may 
occur in any such progress estimate may be allowed for or corrected in any subsequent estimate. 
 
It is agreed that the Contractor shall submit to the Owner a written request for each partial or final 
estimate of payment.  It is further agreed that the Contractor shall submit sworn statements or other 
satisfactory evidence, as requested by the Owner, that all persons who have supplied labor, materials, or 
equipment for the work embraced under this Contract as well as persons who have claimed damages 
arising out of the performance of this Contract have been fully paid for the same. 
 
Payments based on progress estimates will be made within thirty (30) days of receipt by the Township of 
the progress estimates for work completed during the preceding month or since the date of the last 
preceding progress payment.  Payments will be in accordance with the provisions of Act 524 of the 
Michigan Public Acts of 1980 and in accordance with the terms of this Contract.   
 
No allowance will be made for materials furnished which are not incorporated in the finished work, 
unless otherwise stated. 
 
Pursuant to Act No. 524, Michigan Public Acts of 1980, the Owner hereby designates PEA Group as the 
person representing it to whom written requests for payments are to be submitted.  The Contractor hereby 
designates PEA Group as the person who will submit written requests for payments to the Owner. 
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It is agreed that in the event a dispute arises over an avoidable or unacceptable delay in the performance 
of the work as described in Section 4 (3) of Act 524 of the Michigan Public Acts of 1980 (MCLA 
125.1564 (3)) the dispute may, at the option of the Owner, be submitted for resolution in accordance with 
the provisions of Section 4 (2) of said Act.  The dispute resolution process herein described shall be used 
only for the purpose of determining the rights of the parties to retain funds and interest earned on retained 
funds.  Nothing herein shall impair the right of the Owner to bring an action in any court of jurisdiction to 
determine the rights of the parties. 
 
The progress estimates and payments will include all alterations which may be made under the provisions 
of Section 45 of the General Conditions on the same basis as other work is included.  All such work is 
regarded herein as essentially a part of the Contract and not merely an addition to it. 
 
No progress estimate made or certified by the Engineer and no partial payment made to the Contractor by 
the Owner shall be deemed or construed as an acceptance of any part of the work under this Contract or 
any portion thereof prior to the final completion of the work and payment of the final estimate. 
 
Within thirty (30) days after satisfactory completion of the work covered by this Contract, the Engineer 
will make a final inspection of the work as a whole and will make up a final estimate of the total amount 
due the Contractor under the terms of the Contract.  Upon the acceptance of the completed work, the 
Owner will pay to the Contractor the entire amount of such final estimate less the sums previously paid.  
The Contractor shall file with the Owner the Contractor's Affidavit included in the Contract Documents. 
 
ARTICLE VII - ANTICIPATED CONDITIONS AND WORK BY OTHERS 
 
The Contractor further acknowledges that he is not entitled to any additional compensation by reason of 
conditions being different from those anticipated or by reason of his failing to fully acquaint himself with 
the site, the conditions, and the work now in place or on account of interference by the Owner or by any 
other contractor's activities which affect the work of this Contract. 
 

ARTICLE VIII - MISCELLANEOUS 
 
The Contractor acknowledges that he has not received or relied upon any representations or warranties of 
any nature whatsoever from Van Buren Township, its agents or employees, and that this Contract is 
entered into solely upon the Contractor's own independent business judgment. 
 
ARTICLE IX - BONDS 

 

The Contractor shall provide liability insurance and bonds in an amount specified by the Owner 
Township) pursuant to and in accordance with this Contract, the Contract Documents and MCL 129.201 
et seq.   The Contractor shall provide satisfactory evidence that the corporate surety and the insurer are 
licensed and/or approved to conduct business in the state of Michigan.  Such evidence shall include a 
certified copy of the Certificate of Authority issued by the Insurer Licensing Division of the Insurance 
Bureau. 
 
ARTICLE X - INDEPENDENT CONTRACTOR RELATIONSHIP 

 

In the performance of this Contract, the relationship of Owner to the Township shall be that of an 
independent contractor and not that of an employee or agent of the Owner. Contractor is and shall 
perform under this Contract as an independent contractor, and no liability or responsibility with respect to 
benefits of any kind, including without limitation, medical benefits, worker’s compensation, pension 
rights, or other rights or liabilities arising out of or related to a contract for hire or employer/employee 
relationship shall arise or accrue to either party as a result of the performance of this Contract.  
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Contractor, as an independent contractor, is not authorized to enter into or sign any Contracts on behalf of 
the Owner or to make any representations to third parties that are binding upon the Owner.  Although 
Contractor may be required under this Contract to advise, make recommendations to and to a limited 
extent represent the Owner, all plans, studies, applications, submittals, surveys, reports and any other 
information relating to the work must be submitted to and approved by the Owner or the Owner’s 
authorized official prior to being disseminated to any third party and shall only be so disseminated if such 
dissemination is approved in advance by the Owner or an authorized official of the Owner.   
 
Contractor represents that it will dedicate sufficient resources and provide all necessary personnel, labor, 
materials and equipment required to perform the work described in this Contract in accordance with the 
terms and conditions of this Contract.  
 
ARTICLE XI - LIABILITY AND INSURANCE. 

 

Contractor agrees to indemnify and hold harmless the Owner, its elected and appointed officials and 
employees and attorneys, and all Additional Named Insureds from and against any and all claims, 
demands, suits, losses and settlements, including actual attorney fees incurred and all costs connected 
therewith, for any damages which may be asserted, claimed or recovered against the Owner and/or any 
Additional Named Insured by reason of: (i) personal injury, death and/or property damages which arises 
out of or is in any way connected or associated with the actions or inactions of Contractor in performing 
or failing to perform the work; (ii) civil damages which arise out of any dispute between Contractor and 
its subcontractors, affiliates, employees or other private third parties in connection with this Contract; or 
(iii) civil damages and penalties, including without limitation damages and penalties resulting from claims 
of discrimination, civil rights violations, statutory violations or constitutional violations, which arise out 
of any or are in any way connected or associated with the actions or inactions of Contractor. Contractor 
also agrees to indemnify and hold harmless the Owner, its elected and appointed officials and employees 
and attorneys, and all Additional Named Insureds from and against any and all claims, demands for 
payment, suits, losses and settlements, including actual attorney fees incurred and all costs connected 
therewith, for or relating to any patented or copyrighted material, process, or device that may be used in 
the course of performing the work or form a part of the work. 
  
Contractor shall provide evidence of adequate insurance coverage in the types and amounts required 
under the Contract Documents. Such insurance shall be maintained at the specified level of coverage 
throughout the term of this Contract, including any extension of such term, and will cover all work, acts 
and omissions by and on behalf of Contractor in connection with this Contract with such coverage being 
primary and non-contributory.  Contractor shall provide evidence of insurance coverage as set forth 
herein at any time requested by the Owner. 
 
ARTICLE XII - GENERAL PROVISIONS. 

 

A. Entire Contract.  This instrument, together with the Contract Documents, contains the entire 
Contract between the Owner and Contractor.  No verbal Contract, conversation, or representation 
by or between any officer, agent, or employee of the parties hereto, either before or after the 
execution of this Contract, shall affect or modify any of the terms or obligations herein contained. 

 
B. Compliance with Laws.  This Contract and all of Contractor’s work and practices shall be subject to 

all applicable state, federal and local laws, ordinances, rules or regulations, including without 
limitation, those which apply because the Owner is a public governmental agency or body.  
Contractor represents that it is in compliance with all such laws and eligible and qualified to enter 
into this Contract. 
 

C. Governing Law.  This Contract shall be governed by the laws of the State of Michigan. 
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D. Assignment.  Contractor shall not assign this Contract or any part thereof without the written 
consent of the Owner.  This Contract shall be binding on the parties, their successors, assigns and 
legal representatives. 

 
E. Notices.  Written notices under this Contract shall be given to the parties at their addresses 

contained in this Contract by personal or registered mail delivery to the attention of the following 
persons: 

 
  Engineer: Jeffrey Smith, PLA, LEED AP of PEA Group 
   
  Owner:  VAN BUREN TOWNSHIP 

     46425 Tyler Road 

Van Buren Twp., MI 48111 

   
  Contractor: _____________________________ 
 
F. Changes.  Any changes in the provisions of this Contract must be in writing and signed by the 

Owner and Contractor. 
 
G. Waivers.  No waiver of any term or condition of this Contract shall be binding and effective unless 

in writing and signed by all parties, with any such waiver being limited to that circumstance only 
and not applicable to subsequent actions or events. 

 
H. Jurisdiction and Venue of Contract.  This Contract shall be considered for all purposes, including 

the establishment of jurisdiction and venue in any court action between the parties, as having been 
entered into and consummated in the Charter Township of Van Buren, Wayne County, Michigan. 

 
If any section, paragraph, sentence, clause or phrase of this Contract or the Contract Documents 
shall be held invalid, the same shall not affect any other part of this Contract or the Contract 
Documents. 

 
WITNESSES:     Van Buren Township 

 
 
_________________________________ By ________________________________________ 
 Kevin McNamara, Its Supervisor 
_________________________________ By ________________________________________ 
 Leon Wright, Its Clerk 
 
 

CONTRACTOR: (insert Contractor name below) 
 

_________________________________ ___________________________________________  
 
_________________________________ By ________________________________________ 
 
 ______________________, Its __________________ 
      (print name)   (print title) 
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INSTRUCTIONS FOR EXECUTING CONTRACT 
 

If the Contractor be a Corporation, the following certificate should be executed: 

I,_______________________________________________________, certify that I am the Secretary of 

the Corporation named as Contractor hereinabove; that _________________________________ who 

signed the foregoing Contract on behalf of the Contractor, was then ___________________________ of 

said Corporation; that said Contract was duly signed for and on behalf of said Corporation by authority of 

its governing body, and is within the scope of its corporate powers.  

 _____________________________________ 

 (Corporate Seal) 

If the Contract be signed by the Secretary of the corporation, the above certificate should be executed by 
some other officer of the Corporation, under the Corporate Seal.  In lieu of the foregoing certificate, there 
may be attached to the Contract copies of so much of the records of the Corporation as will show the 
official character and authority of the officers signing, duly certified by the Secretary or Assistant 
Secretary under the Corporate Seal to be true copies. 
 
The full name and business address of the Contractor should be inserted and the Contract must be signed 
by a duly authorized officer of the Corporation.  Please have the name and title of the signing party or 
parties typewritten or printed under all signatures to the Contract. 
 
If the Contractor should be operating as a partnership, each partner should sign the Contract. If the 
Contract be not signed by each partner, there shall be attached to the Contract a duly authenticated Power 
of Attorney evidencing the signer's (signers') authority to sign such Contract for and in behalf of the 
partnership. 
 
If the Contractor is a limited liability company, the Contract must be signed by a duly authorized member 
of the company and copies of the records of the company shall be attached to the Contract showing, to the 
satisfaction of the Owner in its discretion, the authority of the member to sign the Contract on behalf of 
the company and bind the company at the time of signing, and also an affidavit certifying such authority 
and that the records attached are true copies shall be attached. 
 
If the Contractor be an individual, the trade name (if the Contractor be operating under a trade name) 
should be indicated in the Contract and the Contract should be signed by such individual.  If signed by 
one other than the Contractor, there should be attached to the Contract a duly authenticated Power of 
Attorney evidencing the signer's authority to execute such Contract for and in behalf of the Contractor.   

 
 

END OF SECTION 
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 PERFORMANCE BOND 
 

KNOW ALL MEN BY THESE PRESENTS, that                                              , Contractor, 

as Principal, and                                                                                 , as Surety, are held and firmly 

bound unto the VAN BUREN TOWNSHIP, COUNTY OF WAYNE, Owner, in the sum of                                                

Dollars ($                           ) to be paid to the Owner for which payment well and truly to be made, 

we hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors 

and assigns firmly by these presents. 

THE CONDITIONS OF THE ABOVE OBLIGATIONS are such that, WHEREAS, the 

said                                                                                   did, on the           day of                 , 20___, 

by articles that date enter into a contract with said Owner for the                                                                                                                              

NOW, THEREFORE, if said Contractor shall save and hold harmless the said Owner from all 

public liability and damages of every description in connection therewith, shall well and faithfully 

in all things fulfill the said contract according to all the conditions and stipulations therein 

contained in all respects, and shall save and hold harmless the said Owner from and against all 

liens and claims of every description in connection therewith, then this obligation shall be void 

and of no effect; but otherwise it shall remain in full force and virtue, and in the event that the said 

Owner shall extend the time for the completion of said work or otherwise modify elements of the 

contract in accordance with provisions thereof, such extension of time or modification of the 

contract shall not in any way release the sureties of this bond. 

WITNESS our hands and seals this                        day of                         , 20___. 

WITNESSES: 

                                                                                                               (SEAL) 

                                                                                                               (SEAL) 
                                            Principal 
 
                                                                                                                 (SEAL) 
 
                                                                                                                 (SEAL) 
                                  

Surety 
 ____________________________________                                        
 

____________________________________                                                                              
Mailing Address   
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 LABOR, MATERIAL & EQUIPMENT RENTAL BOND 
 

KNOW ALL MEN BY THESE PRESENTS, That we, ___________________________                                                                       

of the___________________________                                                   hereinafter called the 

Principal, and _____________________________                                                                       hereinafter 

called the Surety, are held and firmly bound unto VAN BUREN TOWNSHIP, County of WAYNE, 

State of Michigan, in the sum of 

________________________________________________Dollars ($                              ) to the 

payment whereof, well and truly to be made, we bind ourselves, our heirs, executors, 

administrators, successors, and assigns, jointly and severally, firmly by these presents. 

Sealed with our seals and dated this        day of            A.D. 20      . 

WHEREAS, the above named Principal has entered into a certain contract with the VAN 

BUREN TOWNSHIP, COUNTY OF WAYNE, hereinafter called the Owner, dated the         day 

of           , A.D. 20   , (hereinafter called the Contract) for                                                                                                                              

which contract and the specifications for said work shall be deemed a part hereof as fully as if set 

our herein, and  WHEREAS, this bond is given in compliance with and subject to all the 

provisions and conditions of PA 1963, No. 213 as amended, being CL 1948, Sections 129.201 - 

129.211. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH that if the 

above named Principal, legal representatives, or successors shall pay or cause to be paid to all 

subcontractors, persons, firms and corporations, as the same may become due and payable, all 

indebtedness which may arise from said Principal to a subcontractor or party performing labor or 

furnishing materials or renting equipment, or any subcontractor to any person, firm, or corporation 

on account of any labor performed, materials furnished or equipment rented, in connection with 
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the contract, construction, and work herein referred to, then this obligation shall be void; otherwise 

to remain in full force and effect. 

This bond is given upon the express condition that any changes, alterations, or 

modifications that may be hereafter recorded or made in the construction and complete installation 

of the work herein referred to, or the placing of an inspector or superintendent thereon by the 

Owner shall not operate to discharge or release the sureties thereon. 

IN WITNESS THEREOF, the parties hereto have caused this instrument to be executed by 

their respective authorized officers this            day of                                , A.D. 20        . 

                                                                                       (SEAL) 
 
 
                                                                                        (SEAL) 
                                                 Principal 
 
 
                                                                                        (SEAL) 
 
 
                                                                                         (SEAL) 
                                                Surety 
 

         _________________________________ 
                                                                                        
 

         _________________________________                                                                       
                                          Mailing Address 
 
 
Signed, sealed, and delivered in 
the presence of: 
 
____________________________________________                                                                                         
 
____________________________________________ 
                                                    
 
Bonds correct in form:    
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 MAINTENANCE AND GUARANTEE BOND 
 
KNOW ALL MEN BY THESE PRESENTS, That ________________________________, as 

principal, and _________________________________________________________________, 

as surety, are held and firmly bound unto the VAN BUREN TOWNSHIP, COUNTY OF WAYNE, 

State of Michigan, in the sum of ___________________________________________________ 

($________________) good and lawful money of the United States of America, to be paid to said 

Van Buren Township, its legal representatives and assigns, for which payment well and truly to be 

made, we bind ourselves, our heirs, executors, administrators, successors and assigns, and each 

and every one of them jointly and severally, firmly by these presents. 

Sealed with our seals and dated this             day of                             , A.D., 20     . 

WHEREAS, the above named principal has entered into a certain written contract with the 

Van Buren Township, dated this             day of                                , A.D. 20      , wherein the said 

principal covenanted and agreed as follows, to-wit: 

______________________________________________________________________________ 
________________________NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION 
IS SUCH, that by and under said contract, the above named principal has agreed with Van Buren 
Township that for a period of two (2) years from the date of final acceptance, to keep in good order 
and repair any defect in all the work done under said contract either by the principal or his sub-
contractors, or his material suppliers, that may develop during said period due to improper 
materials, defective equipment, workmanship or arrangements, and any other work affected in 
making good such imperfections shall also be made good all without expense to the Owner, 
excepting only such part or parts of said work as may have been disturbed without the consent or 
approval of the principal after the final acceptance of the work, and that whenever directed so to 
do by Van Buren Township by notice served in writing, either personally or by mail, on the 
principal at _________________ OR _________________ legal representatives, or successors, or 
on the surety at _____________________ WILL PROCEED at once to make such repairs as 
directed by said Van Buren Township and in case of failure so to do within one (1) week from the 
date of service of such notice, then Van Buren Township shall have the right to purchase such 
materials and employ such labor and equipment as may be necessary for the purpose, and to 
undertake, do and make such repairs, and charge the expense thereof to, and receive same from 
said principal or surety.  If any repair is necessary to be made at once to protect life and property, 
then and in that case, Van Buren Township may take immediate steps to repair or barricade such 
defects without notice to the contractor.  In such accounting, Van Buren Township shall not be 



Van Buren Township   Maintenance and Guarantee Bond 
Iron Belle Trail Section I  MGB -2 
Project No. 2024-1898  April 2026 

held to obtain the lowest figures for the doing of the work, or any part thereof, but all sums actually 
paid therefor shall be charged to the principal or surety.  In this connection, the judgement of Van 
Buren Township is final and conclusive.  If the said principal, for a period of two (2) years from 
the date of  final acceptance, shall keep said work so constructed under said contract in good order 
and repair, excepting only such part or parts of said work which may have been disturbed without 
the consent or approval of said principal after the final acceptance of the same, and shall whenever 
notice is given as hereinbefore specified, at once proceed to make repair as in said notice directed, 
or shall reimburse said Van Buren Township for any expense incurred by making such repairs, 
should the principal or surety fail to do as hereinbefore specified, and shall fully indemnify, defend 
and save harmless the Van Buren Township, and PEA Group (PEA) from all suits and actions for 
damages of every name and description brought or claimed against it for or on account of any 
injury or damage to person or property received or sustained by any party or parties, by or from 
any of the acts or omissions or through the negligence of said principal, servants, agents, or 
employees, in the prosecution of the work included in said contract, and from any and all claims 
arising under the Workman's Compensation Act, so-called of the State of Michigan, then the above 
obligation shall be void, otherwise to remain in full force and effect. 
 

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed 
by their respective authorized officers this ______ day of _________________, A.D., 20      . 
 
Signed, Sealed and Delivered ________________________________ (L.S.) 
in the Presence of: 
 
____________________________  _______________________________ (L.S.) 
                                            Principal 
____________________________                                                     
      _______________________________  
 
____________________________  _______________________________ (L.S.) 
                                                Surety 
____________________________ 
      _______________________________ 
 
____________________________  _______________________________                                                   
                                             Mailing Address 
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GENERAL CONDITIONS 

 
1. DEFINITION OF TERMS  

 
The following definition of terms shall be applied to the Contract Documents: 
 
A. Owner/Township  Van Buren Township 
B. Engineer   PEA Group 
C. Landscape Architect PEA Group 

 
The terms “Contract” and “Agreement” are used interchangeably in the Contract Documents and 
both such terms mean and refer to “The Contract” signed by Contractor and Owner to which 
these General Conditions are attached, inclusive of the Contract Documents. 
 
The terms “Owner” and “Township” are used interchangeably in the Contract Documents and 
both such terms mean and refer to the Van Buren Township. 

 
2. CONTRACT DOCUMENTS 
 

The original and three (3) counter prints of the Contract shall be signed by the Owner and the 
Contractor. 
 
The work under this Contract shall consist of the items listed in the Proposal, including all 
incidentals necessary to fully complete the project in accordance with the Contract Documents. 
The Contract Documents shall consist of this complete book of documents as listed in the index 
and the Contract Drawings titled “Iron Belle Trail Section I”. 
 

3. CONTRACT DRAWINGS AND SPECIFICATIONS 
 

The work to be done is shown on the accompanying set of original drawings and are hereby made 
a part of this Contract, it being mutually understood and agreed that when taken together, the 
plans and Contract Documents, including the Specifications and the General Conditions, are 
complementary, and what is called for by any one shall be binding as if called for by all. The 
intent of the Contract Documents is to include in the contract price the cost of all labor and 
materials, water, fuel, tools, plant, equipment, light, transportation, and all other expenses as may 
be necessary for the proper execution and completion of the work. 
 
These original drawings may be supplemented by other drawings furnished by the Contractor and 
approved by the Engineer or supplied to the Contractor by the Engineer during the progress of the 
work as the Engineer may deem to be necessary or expedient. All such supplementary contract 
drawings or instructions are intended to be consistent with the Contract Documents, true 
developments thereof and reasonably inferable therefrom.  
 
Therefore, no additional charge will be allowed on a claim that particular supplemental contract 
drawings or instructions differed from the Contract Documents incurring extra work, unless the 
Contractor has first brought the matter, in writing, to the Engineer's attention for proper 
adjustment before starting on the work covered by such and has received from the Engineer an 
order in writing to so proceed. 
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These original and supplementary drawings constitute the drawings according to which the work 
is to be done. The Contractor shall keep at the site of the work an approved or confirmed copy of 
all drawings and specifications and shall at all times give the Engineer or Owner access thereto. 
 
In case any inconsistency, omission, or conflict shall be discovered in either specifications or 
drawings, or if in any place the meaning of either or both shall be obscure, or uncertain, or in 
dispute, the Engineer shall decide as to the true intent of the documents. 
 

4. ENGINEER'S STATUS DURING CONSTRUCTION 
 

Engineer will be Owner's representative during the construction period. The duties and 
responsibilities and the limitations of authority of Engineer as Owner's representative during 
construction are set forth herein and shall not be extended without written consent of Owner and 
Engineer. 
 
The Engineer will coordinate review and approve construction sequencing. Engineer will make 
visits to the site at intervals appropriate to the various stages of construction to observe the 
progress and quality of the executed Work and to determine, in general, if the Work is proceeding 
in accordance with the Contract Documents. Engineer will not be required to make exhaustive or 
continuous on-site inspections to check the quality or quantity of the Work. Engineer's efforts will 
be directed toward providing for Owner a greater degree of confidence that the completed Work 
will conform to the Contract Documents. On the basis of such visits and on-site observations as 
an experienced and qualified design professional, Engineer will keep Owner informed of the 
progress of the Work and will endeavor to guard Owner against defects and deficiencies in the 
Work. 
 
If Owner and Engineer agree, Engineer will furnish an Inspector to assist Engineer in observing 
the performance of the Work. The duties, responsibilities and limitations of authority of any such 
Inspector and assistants will be provided as follows: 
 
The Owner may appoint on-the-job inspectors who shall be under the direction of the Engineer. 
(1) The inspector on the work will inform the Engineer as to the progress of the work, the manner 
in which it is being done, and the quality of the materials being used. (2) The inspector will call to 
the attention of the Contractor any failure to follow the plans and specifications that he may 
observe. (3) The inspector shall have the authority to reject materials that do not conform to plans 
and specifications. (4) The inspector shall have no authority to direct the Contractor's work or 
workmen, to supervise the Contractor's operations or to change the contract plans or 
specifications. (5) In no instance shall any action or omission on the part of the inspector release 
the Contractor of the responsibility of completing the work in accordance with the plans and 
specifications. 
 
Engineer will have authority to disapprove or reject Work which Engineer believes to be 
defective, and will also have authority to require special inspection or testing of the Work. 
 

5. LIMITATIONS ON ENGINEER'S RESPONSIBILITIES 
 
Neither Engineer's authority to act under this Article or elsewhere in the Contract Documents nor 
any decision made by Engineer in good faith either to exercise or not exercise such authority shall 
give rise to any duty or responsibility of Engineer to Contractor, any Subcontractor, any Supplier, 
or any other person or organization performing any of the Work, or to any surety for any of them. 
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Whenever in the Contract Documents the terms "as ordered," "as directed," "as required," "as 
allowed," "as approved" or terms of like effect or import are used, or the adjectives "reasonable," 
"suitable," "acceptable," "proper" or "satisfactory" or adjectives of like effect or import are used 
to describe a requirement, direction, review or judgment of Engineer as to the Work, it is intended 
that such requirement, direction, review or judgment of Engineer as to the Work, will be solely to 
evaluate the Work for compliance with the Contract Documents (unless there is a specific 
statement indicating otherwise). The use of any such term or adjective shall not be effective to 
assign to Engineer any duty or authority to supervise or direct the furnishing or performance of 
the Work or any duty or authority to undertake responsibility contrary to the provisions of the 
following: 
 
A. The Engineer will not be responsible for Contractor's means, methods, techniques, 

sequences or procedures of construction, or the safety precautions and programs incident 
thereto, and Engineer will not be responsible for Contractor's failure to perform or furnish 
the Work in accordance with the Contract Documents. 

 
B. The Engineer will not be responsible for the acts or omissions of Contractor or of any 

Subcontractor, any Supplier, or of any other person or organization performing or furnishing 
any of the Work. 

 
6. CONTRACTOR'S RESPONSIBILITY 

 
The Contractor shall assume full responsibility for the work and take all precautions for 
preventing injuries to persons and property on or about the work; shall bear all losses resulting to 
him on account of the amount or character of the work or because the conditions under which the 
work is done are different, or because the nature of the ground in which the work is done is 
different from what was estimated or expected, or on account of the weather, floods, elements, or 
other causes, and he shall assume the defense and save harmless the Owner, PEA Group, and its 
individual officers and agents, and all additional named assured, from all claims relating to labor 
provided and materials furnished for the work; to inventions, patents, and patent rights used in 
doing the work; to injuries to any persons or property received or sustained by or from the 
Contractor, his agents or employees in doing the work or arising out of the work performed or to 
be performed; and to any act, or neglect of the Contractor, his agents or employees. 
 
The mention of any specific duty or liability of the Contractor - in this or in any part of the 
Contract Documents shall not be construed as a limitation or restriction upon any general liability 
or duty imposed on the Contractor by the Contract Documents. 
 

7. PERMITS AND REGULATIONS 
 
The Contractor shall secure, at no cost to the Owner, all permits and licenses necessary for the 
prosecution of the work. The Contractor shall keep himself fully informed of all laws, ordinances 
and regulations in any manner affecting those engaged or employed in the work, or the materials 
used in the work, or in any way affecting the conduct of the work, and of all orders and decrees of 
bodies or tribunals having any jurisdiction or authority over the same. 
 
He shall at all times observe and comply with, and shall cause all his agents and employees to 
observe and comply with all existing laws, ordinances, regulations, orders and decrees. Provided, 
that if the drawings and specifications are at variance therewith, the Contractor shall promptly 
notify the Engineer in writing and any necessary changes shall be adjusted as provided in the 
Contract Documents. 
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The Contractor shall assume the responsibility of performing his work in compliance with all 
provisions of the permits and/or applications and conditions. 
 

8. SUBCONTRACTS 
 
The Contractor shall not sublet, assign, or transfer this Contract or any portion thereof or any 
payments due him thereunder, without the written consent of the Owner. 
 
Assignment or subletting any portion of this Contract shall not operate to release the Contractor 
or his bondsmen hereunder from any of the Contract obligations. 
 
Any subcontractor performing work under this contract may be requested by the Owner to submit 
a resume and references as proof of their qualifications and demonstrating their ability to satisfy 
the requirements as set forth in these Contract Documents. The Owner may also require the 
submission of any additional information necessary to satisfy the Owner that the subcontractor is 
adequately prepared to fulfill the subcontract in accordance with these Contract Documents. 
 
The Contractor shall, as soon as practicable after the signing of the Contract, notify the Engineer 
and Owner in writing of the names of subcontractors proposed for the work and shall not employ 
any that the Engineer or Owner may object to as incompetent or unfit. 
 
If the Contractor shall cause any part of the work under this Contract to be performed by a 
subcontractor, the provisions of this Contract shall apply to such subcontractor and his officers 
and employees in all respects as if he and they were employees of the Contractor, and the 
Contractor shall not be in any manner thereby relieved from his obligation and liabilities; and the 
work and materials furnished by the subcontractor shall be subject to the same provisions as if 
furnished by the Contractor. 
 

9. INFORMATION BY THE CONTRACTOR 
 
The Contractor shall submit to the Engineer full information as to the materials, equipment, and 
arrangements which the Contractor proposes to furnish. This information shall be complete to the 
extent that the Engineer may intelligently judge if the proposed materials, equipment, and 
arrangements will meet the Contract requirements. 
Prior to the approval of materials, equipment, and arrangements by the Engineer based on the 
information submitted by the Contractor, any work done by the Contractor shall be at his own 
risk. 
 
The approval of information covering materials, equipment, and arrangements by the Engineer 
shall in no way release the Contractor from his responsibility for the proper design, installation, 
and performance of any material, equipment, or arrangement, or from his liability to replace same 
should it prove defective. 
 

10. GENERAL REQUIREMENTS FOR MATERIALS AND WORKMANSHIP 
 
In the specifications where a particular material or piece of equipment is specified by reference to 
some particular make or type, or equal, it is not the intent to limit competition but to set up by 
such reference a standard of quality most easily understood and defined. If materials or 
equipment of other make or type than that specified by name are offered by the Contractor they 
will be given full consideration by the Engineer and the Engineer's decision will be final as to 
whether the materials or equipment offered are equal to those specified. 
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Unless otherwise stipulated in the specifications, all equipment, materials, and articles 
incorporated in the work covered by this contract are to be new and of the best grade of their 
respective kinds for the purpose. The Contractor shall, if required, furnish such evidence as to 
kinds and quality of materials as the Engineer may require. 
 
The Contractor shall furnish suitable tools and building appliances and employ competent labor 
to perform the work to be done, and any labor or tools or appliances that shall not in the judgment 
of the Engineer, be suitable or competent to produce this result may be ordered from the work by 
him, and such labor or tools or appliances shall be substituted therefor by the Contractor as will 
meet with the approval of the Engineer. 
 
If not otherwise provided, material or work called for in this Contract shall be furnished and 
performed in accordance with well-known established practice and standards recognized by 
architects, engineers and the trade. 
 
If any type of machinery, equipment, or tools are specifically needed to prosecute the work in an 
orderly, workmanlike manner, the Engineer may so direct the Contractor to procure same, before 
work is continued. 
 
The Owner reserves the right to reject any material at the job site even though having been 
previously tested. All materials rejected by the Owner or his representative shall be removed from 
the site of work immediately. 
 
The Contractor shall obtain, from his supplier, certificate of compliance to manufacturing and 
specifications for which the materials are to be used or incorporated in the project. 
 

11. TESTING AND SAMPLES 
 

Where called for in the specifications, samples of materials in the quantity named shall be 
submitted to the Engineer for approval. Where tests are required, they shall be made at the 
expense of the Contractor, except as otherwise called for in the specifications. For materials 
covered by ASTM or Federal Specifications, unless otherwise stipulated, the required tests are to 
be made by the manufacturer and his certificate therefor submitted to the Engineer. 
 

12. LINES AND GRADES 
 

Principal reference lines or points and bench marks shall be given by the Engineer at such time as 
he may deem necessary; or if the Contractor shall be in need of such reference lines or bench 
marks, he shall notify the Engineer twenty-four (24) hours in advance. 
 
The contractor will employ a surveyor to set suitable stakes and marks showing the locations and 
elevations of the various parts of the work and will furnish the Contractor with "cut sheets" 
referred to the reference points. No work shall be undertaken until such stakes and marks shall 
have been set a surveyor. The Contractor shall take due and proper precautions for the 
preservation of these stakes and marks, and shall see to it that the work at all times proceeds in 
accordance therewith and shall provide all labor and material to set required batter boards or laser 
and locate the work accurately with reference to the above points. 
 
Good judgment will be exercised in placing construction stakes in positions most useful and at 
positions requested by the Contractor. However, an excessive amount of re-staking shall be at the 
expense of the Contractor and no work shall proceed without re-establishment of reference stakes 
and "cut sheets" in those areas wherein re-staking is necessary. 
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13. PROTECTION OF WORK AND PROPERTY 
 

The Contractor shall continuously maintain adequate protection of all his work from damage and 
shall protect all public property and private property, within and/or abutting the work area, from 
injury or loss arising in connection with this Contract.  
 
He shall, without delay, make good any such damage, injury or loss, and shall defend and save 
the Owner, and PEA Group, and all additional named assured, harmless from all such damages or 
injuries occurring because of his work. 
 
He shall furnish and maintain all passageways, barricades, guard fences, lights, and danger 
signals, provide watchmen and other facilities for protection required by public authority or by 
local conditions or as directed by the Engineer, all at no additional cost to the Owner. In an 
emergency affecting the safety of life or of the work or of adjoining property, the Contractor, 
without special instruction or authorization from the owner, shall take such action as may be 
necessary to prevent such threatened damage, injury or loss. 
 
The Contractor shall assume full responsibility of loss or damage to the work during the entire 
construction period resulting from caving earth and from storms, floods, frosts, and other adverse 
weather conditions, and from all other causes whatsoever not directly due to the acts or neglect of 
the Owner, including fire, vandalism and malicious mischief, and shall turn the finished work 
over to the Owner in good condition and repair, at the time of the final pay estimate. For the 
purpose of this section the decision of the Engineer, with respect to existing conditions and for 
the need for corrective action by the Contractor, shall be final. 
 

14. RESPONSIBILITY FOR ADJOINING STRUCTURES AND TREES 
 

The Contractor shall assume full responsibilities for the protection of all pavements, curbs, 
bridges, railroads, poles, and any other surface structures and all water mains, sewers, telephone, 
gas mains, and other underground services and structures along and near the work which may be 
affected by his operations, and shall indemnify, defend and save harmless the Owner, and PEA 
Group, against all damages or alleged damages to any such structure arising out of his work. The 
Contractor shall bear the cost of repair or replacement of any such structure damaged as a result 
of his operations. 
 
No trees or shrubbery of any kind shall be removed or destroyed by the Contractor without the 
written permission of the Owner, and the Contractor will be held fully responsible for any 
damages caused by his work to adjoining trees and shrubs. Ample precautions shall be taken by 
the Contractor to protect such trees and shrubs as are to remain in place by surrounding them with 
fences or other protection before construction work begins. Shrubbery that has to be removed 
shall be preserved and replaced in a manner acceptable to the Owner. 
 

15. MAINTENANCE OF SERVICE 
 

Drainage through existing sewers and drains shall be maintained at all times during construction 
and all nearby gutters shall be kept open for drainage. 
 
Where existing sewers are encountered in the line of the work which interfere with the 
construction, the flow in the sewers, including both dry weather flow and storm flow, shall be 
maintained by constructing a satisfactory flume or any other means approved by the Engineer. 
 
 



Van Buren Township General Conditions 
Iron Belle Trail Section I  GC-7 
Project No. 2024-1898 April 2026 

All detours shown on the Drawings or required because of the Contractor's operation shall be 
built and maintained at the Contractor's expense. 
 
Safety precautions shall be followed at all street openings; substantial barricades shall be erected 
as deemed necessary to prevent accidents to vehicular or pedestrian traffic and red flags by day 
and red lights by night shall be diligently posted by the Contractor at all points of possible danger. 
In case detours or other traffic instructions are necessary, suitable warning or direction signs shall 
be erected and maintained by the Contractor. In all cases the detour roadways shall be maintained 
so as to keep free from undue dust conditions and reasonably graded. 
 
During the progress of the work, the Contractor shall accommodate both vehicular and foot traffic 
and shall provide free access to fire hydrants, water and gas valves. Except as otherwise specified 
herein or as noted on the drawings, street intersections may be blocked but one-half at a time, and 
the Contractor shall lay and maintain temporary driveways, bridges and crossings, such as in the 
opinion of the Engineer are necessary to reasonably accommodate the public. 
 
In the event of the Contractor's failure to comply with these provisions, the Owner may with or 
without notice, cause the same to be done, and will deduct the cost of such work from any money 
due or to become due the Contractor under this Contract, but the performance of such work by the 
Owner, or at his insistence, shall serve in no way to release the Contractor from his general or 
particular liability for the safety of the public or the work. 
 

16. STORAGE OF MATERIALS 
 
Materials and equipment distributed, stored, and placed upon or near the site of the work shall at 
all times be so disposed as not to interfere with work being prosecuted by other contractors in the 
employ of the Owner, or with street drainage, or with fire hydrants or with access thereto, and not 
to unreasonably inconvenience the public from access to or use of their property. When 
construction staging areas are provided per easement, the Contractor shall place and store all 
materials for the work within the limits of the construction staging area. The Contractor shall 
access the construction staging area as designated on the construction and easement documents. 
 

17. RELATION TO OTHER CONTRACTORS 
 

The Contractor shall so conduct his operations as not to interfere with or injure the work of other 
contractors or workmen employed on adjoining or related work and he shall promptly make good 
any injury or damage which may be done to such work by him or his employees or agent. Should 
a contract for adjoining work be awarded to another contractor, and should the work of one of 
these contracts interfere with that of the other, the Owner shall decide which contractor shall 
cease work for the time being and which shall continue or whether the work in both contracts 
shall continue at the same time and in what manner. 
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18. CONTRACTOR'S SUPERVISION AND ORGANIZATION 
 

The work under this Contract shall be under the direct charge and direction of the Contractor. The 
Contractor shall give effective superintendence to the work, using his best skill and attention. The 
Contractor shall at all times keep on the site of the work, during its progress, a competent 
superintendent and any and all necessary foremen and assistants. The superintendent shall 
represent and have full authority to act for the Contractor in the latter's absence, and all directions 
given to him shall be as binding as if given to the Contractor. On written request in each case, all 
such directions will be confirmed in writing to the Contractor. 
 
The Contractor shall employ only competent, effective workmen and shall not use on the work 
any unfit person or one not skilled in the work assigned to him, and he shall at all times enforce 
strict discipline and good order among his employees. Whenever the Engineer shall notify the 
Contractor, in writing, that any man on the work is, in the opinion of the Engineer, careless, 
incompetent, disorderly, or otherwise unsatisfactory, such man shall be discharged from work and 
shall not again be employed on it except with the written consent of the Engineer. 
 
The Contractor shall establish and maintain an office on the site of the work, or at some 
convenient point adjacent thereto, during the continuance of this contract and shall have at all 
times during working hours, a representative authorized to act on behalf of the Contractor. Any 
communication given to and received by said representative shall be deemed to have been given 
to and received by the Contractor. Copies of the drawings and specifications shall at all times be 
kept on file by the Contractor at readily accessible points near the work. 

 
19. FACILITIES FOR INSPECTION 
 

The Owner, the Engineer, and their employees shall at all times have the right to enter upon the 
premises upon which work is being done, or upon which material is stored for the work under this 
Contract, and to inspect the work and materials, and to ascertain whether or not the construction 
is carried out in accordance with this Contract, and the Contractor shall furnish all reasonable 
facilities, and give ample time for such inspection. All materials shall be subject to mill and shop 
inspection, as provided in the specifications. 
 
The Contractor shall promptly remove from the premises all materials rejected by the Engineer as 
failing to meet Contract requirements, whether incorporated in the work or not, and the 
Contractor shall promptly replace and re-execute his own work in accordance with the Contract 
and without expense to the Owner and shall bear the expense of making good all work of other 
contractors destroyed or damaged by such removal or replacement. 
 
If the Contractor does not remove such rejected work and materials promptly, after written notice, 
the Owner may remove them and store the material at the expense of the Contractor. 
 
The Engineer has the right to have removed by the Contractor such portion of the work as he may 
deem necessary for the discovery of improper work or material, and the Contractor must restore 
such work at his own expense if improperly done and at the expense of the party of the first part if 
found to be in proper condition. Any work which during its progress and before its final 
acceptance may become damaged from any cause, shall be removed and replaced by good, 
satisfactory work at the Contractor's expense. 
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20. SHOP DRAWINGS 
 
Where called for in the specifications, the Contractor shall submit to the Engineer for approval in 
not less than five (5) copies, details, specifications, cuts and drawings of such equipment and 
structural work as may be required. The Contractor shall make any changes or alterations 
required by the Engineer and re-submit same without delay. The approval of the Engineer shall 
not relieve the Contractor of responsibility for errors in the drawings, as the Engineer's checking 
is intended to cover compliance with the drawings, and specifications and not to enter into every 
detail of the shop work. No work shall be undertaken until the Engineer has approved the shop 
drawings. 
 

21. ERRORS, CORRECTIONS AND CHANGES IN DRAWINGS AND SPECIFICATIONS 
 

The Contractor shall examine and check all drawings and specifications furnished by the Owner 
for dimensions, quantities, types of materials, and coordination with other parts of the work on 
this or related contracts. No structure, sewer pipe, water main or fixtures thereto shall be placed 
or constructed under conditions which may be expected to result in defective work. If the soil is 
not sufficiently stable to properly support structure, or if the Contractor wishes to question the 
materials prescribed, the Contractor shall stop work and immediately notify the Owner and 
Engineer. The Engineer shall review these conditions, and if he may deem it necessary, he shall 
make changes in design or accept suggested contractor changes in construction procedure before 
work is to continue. The Contractor shall not be allowed to take advantage of any such error, 
omission or discrepancy, as full instructions will be furnished by the Engineer, and the Contractor 
shall carry out such instructions as if originally specified. In no case shall the Contractor proceed 
with the work in uncertainty, and any work done by the Contractor after the discovery of any 
error, omission or discrepancy, until authorized, will be at the Contractor's risk and responsibility. 
The work is to be made complete and to the satisfaction of the Owner and Engineer, 
notwithstanding any minor omissions in the specifications or plans. 
 

22. CHANGES IN THE WORK 
 
The Owner shall have the right to require, by written order, changes in, additions to, or 
deductions from the work required by the contract Documents; provided that if changes, additions 
or deductions are made, the general character of the work as a whole is not changed thereby. 
Adjustments in the Contract price, if any, because of any change, addition, or deduction in the 
work shall be determined as hereinafter provided, and any claim for extension of time for 
completion shall be adjusted at the time of ordering the change, addition, or deduction. No claim 
for change, addition, or deduction, or adjustment of price, or extension of time for completion 
thereof, shall be made or allowed unless done in pursuance of written order from the Owner 
specifically authorized such change, addition, or deduction. Drawings without a written order 
shall not be considered such authority. Written notice of such claims shall be made to the 
Engineer before the commencement of the work. Where the written order diminishes the quantity 
of work to be done, this shall not constitute a basis for a claim for damages or anticipated profits 
on the work that may be dispensed with. 
 
Under circumstances which, in the judgment of the Engineer, so necessitate, the Engineer shall 
have authority to require, by written order, changes in, additions to, or deductions from the work. 
Such written order by the Engineer shall be subject to later confirmation by the Owner when the 
extent and costs have been established. 
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It is understood and agreed that in case any change in, addition to, or deduction from the work is 
required, said change shall in no way invalidate the Contract and shall not affect or discharge the 
bonds furnished by the Contractor. 
 
The Contractor, without extra charge, shall make such slight alternations as may be necessary to 
make adjustable parts fit to fixed parts, leaving all complete and in proper shape when done. 
 

23. BASIS FOR DETERMINING COST OF CHANGES IN THE WORK 
 
Adjustments, if any, in the Contract price by reason of change in the work shall be limited to the 
amount specified in the written order authorizing the change in the work. Adjustments shall be 
determined by one or more of the following methods, the Owner reserving the right to select the 
method or methods at the time the written order is issued: 
 
A. An acceptable lump sum proposal: To facilitate checking and acceptance, the proposal shall 

be itemized with quantities and prices given for the various items. In determining the 
acceptability of such proposals, the Owner will use as a general guideline the various items 
contained in paragraph 23 (c) below. 

 
B. Unit price: The unit prices may be the "Unit Price" set in the Agreement, or fixed by 

subsequent agreement between the Owner and the Contractor. 
 
C. On a cost-plus-limited-basis,  not to exceed a specified maximum limit of cost: 

"COST" as herein used shall be the actual and necessary cost incurred by the Contractor by 
reasons of the change in the work for: 
1) labor 
2) materials 
3) equipment rental 
4) insurance premiums 

a) Labor costs shall be the amount shown on the Contractor's payroll taxes added 
when such taxes can be shown to have been incurred. In no case shall the rates 
charged for labor exceed the rates paid by the Contractor for the same class of 
labor employed by him to perform work under the regular items of the Contract. 

b) Materials costs shall be the net price paid for material delivered to the site of the 
work. If any material previously required is omitted by the written order of the 
Owner after it has been delivered to or partially worked on by the Contractor and 
consequently will remain its full value for other uses, the Contractor shall be 
allowed the actual cost of the omitted material less a fair market value of the 
material as determined by the Owner. 

c) Equipment rental shall be the actual additional costs incurred for necessary 
equipment. Costs shall not be allowed in excess of usual rentals charged in the 
area for similar equipment of like size and condition; including the costs of 
necessary supplies and repairs for operating the equipment. No costs, however, 
shall be allowed for the use of equipment on the site in connection with other 
work unless its use incurs actual and additional cost to the Contractor. If 
equipment not on the site is required for the change in the work only, the cost of 
transporting such equipment to and from the site shall be allowed. 
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d) Insurance premiums shall be limited to those based on labor payroll and to the 
types of insurance required by the Contract. The amount allowed shall be limited 
to the net costs incurred as determined from the labor payroll covering the work. 
The Contractor shall, upon request of the Owner, submit verification of the 
applicable insurance rates and premium computations. 

 
"PLUS" as herein used is defined as a percentage to be added to the items of "Cost" to cover 
superintendence, use of ordinary tools, bonds, overhead expense and profit. The percentage 
shall not exceed 10 percent on work done entirely by the Contractor and shall not exceed an 
aggregate total of 15 percent on work done by a subcontractor. 
 
"SPECIFIED MAXIMUM LIMIT OF COST" is the amount stated in the written order of 
the Owner authorizing the change in the work. The amount to be allowed the Contractor 
shall be the "cost," "plus" the percentage or the specified maximum, whichever is the lesser 
amount. 
 
The Contractor shall keep complete, accurate, daily record of the net actual cost of changes 
in the work and shall present such information in such form and at such times as the Owner 
may direct. 
 

24. PATENTS 
 
The Contractor shall pay all royalties and license fees and shall hold and save the Owner, PEA 
Group, and his agents harmless from all liability of any nature or kind, including cost and 
expenses, for, or account of, any patented or unpatented invention, process, article, or appliance 
manufactured or used in the performance of the Contract, including its use by the Owner, unless 
otherwise specifically stipulated in the Contract Documents. In this respect the Contractor shall 
defend all suits or claims for infringement of any patent or license right. 
 
In the event that any claim, suit, or action at law or in equity of any kind, whatsoever is brought 
against the Owner, involving any such patents or license rights, then the Owner shall have the 
right to, and may, retain from any money due or to become due to the Contractor, such sufficient 
sum as is considered necessary to protect said Owner against loss, and such sum may be retained 
by the Owner until such claim or suit shall have been settled and satisfactory evidence to that 
effect shall have been furnished the Owner. 
 

25. "OR EQUAL CLAUSE" 
 

Whenever in any of the Contractor Documents an article, material or equipment is defined by 
describing a proprietary product, or by using the name of a manufacturer or vender, the term "or 
equivalent" if not inserted, shall be implied. The specific article, material or equipment mentioned 
shall be understood as indicating the type, function, minimum standard or design, effectiveness, 
and quality desired and shall not be construed in such a manner as to exclude manufacturer's 
products of comparable quality, design and effectiveness. The Contractor shall comply with the 
requirements of the Contract Documents relative to an Owner's approval of materials and 
equipment before they are incorporated in the work. 
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26. CLEANING UP 
 

The Contractor shall, as directed by the Engineer, remove at his own expense from the Owner's 
property and from all public and private property all temporary structures, rubbish and waste 
materials resulting from his operations. Unless otherwise stated on the plans or in supplemental 
specifications, the Contractor shall restore the job site to substantially the same condition as 
existed prior to the beginning of work. 
 

27. USE OF COMPLETED PORTIONS OF THE WORK 
 

The Owner may, at any time during progress of the work, after written notice to the Contractor, 
take over and place in service any completed portions of the work which are ready for service, 
although the entire work of the Contract is not fully completed, and notwithstanding the time for 
completion of the entire work or such portions may not have expired. In such event, the 
Contractor will be relieved of maintenance of said portion, except as covered by his guarantee of 
same. The use of any portion of the work by the Owner under the provisions of this section, shall 
not constitute final acceptance of the work and shall not be construed to be a final pay estimate 
for such work.  
 
The date of final pay estimate shall be the date of final pay estimate for the entire project covered 
under this Contract. 
 

28. PAYMENTS WITHHELD 
 

The Owner may withhold or, on account of subsequently discovered evidence, nullify the whole 
or a part of any certificate for progress payment to such extent as may be necessary to protect the 
Owner from loss on account of: 
 
A. Defective work not remedied; 
 
B. Claims filed or reasonable evidence indicating probable filing of claims; 
 
C. Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 
D. A reasonable doubt that the Contract cannot be completed for the balance then unpaid; 
 
E. Damage to another contractor. 

 
When the above grounds are removed, payment shall be made for amounts withheld because of 
them. 
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29. CONTRACTOR'S RIGHT TO STOP WORK 
 

If the work should be stopped under an order of any court, or other public authority for a period 
of three (3) months, through no act or fault of the Contractor or of anyone employed by him, or if 
the Owner should fail to pay to the Contractor within sixty (60) days of its maturity and 
presentation any sum certified by the Engineer, provided no appeal is taken, the Contractor may, 
upon fourteen (14) days' written notice to the Owner and the Engineer, stop work or terminate 
this Contract, and shall receive from the Owner payment in full for all work executed, as 
determined from the prices contained in the approved detailed estimate as computed by the 
Engineer, but no claim for extra compensation or damages shall be made or allowed because of 
such termination of the Contract. 
 

30. FAIR EMPLOYMENT PRACTICES ACT 
 

“The contractor and any subcontractors shall not discriminate against an employee or applicant 
for employment with respect to hire, tenure, terms, conditions, or privileges of employment, or a 
matter directly or indirectly related to employment, because of race, color, religion, national 
origin, age, sex, height, weight, marital status or a disability that is unrelated to the individual’s 
ability to perform the duties of a particular job or position.”  Breach of these covenants may be 
regarded as a material breach of this Contract. 
 

31. AUTHORITY 
 
No agent of the Owner shall have power to revoke, alter, enlarge, or relax the stipulations or 
requirements of these specifications, except insofar as such authority may be specifically 
conferred by the specifications themselves, without the formal authorization to do so, conferred 
by the Contract or which the specifications are a part, or by ordinance, resolution, or other usual 
official action by the Owner. 
 

32. STARTING WORK 
 

Material shall be ordered and work shall begin on the ground within ten (10) days after the notice 
to proceed has been given, unless otherwise stated. 
 

33. SANITARY REGULATIONS 
 
Necessary sanitary conveniences for the use of laborers on the work, properly secluded from 
public observation, shall be constructed, and maintained in sanitary condition by the Contractor, 
and their use shall be strictly enforced. 
 

34. SUNDAY, HOLIDAY AND NIGHT WORK 
 
The Contractor is required to prosecute work done under this Contract during the hours of 
daylight, and no work will be permitted at night or on Sundays or Holidays, except to save 
property or life or as specifically authorized or directed by the Engineer. 
 

35. PROGRESS OF WORK 
 
The work shall be prosecuted regularly and uninterruptedly, unless the Engineer shall otherwise 
specifically direct, with such force and at such points as to insure its full completion within the 
time herein stated. 
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If, in the opinion of the Engineer, it is necessary or advisable that certain portions of the work be 
done immediately, the Contractor, upon written order, shall proceed with such work without 
delay. Should he fail to so proceed, the Engineer may do or cause to be done, such work, and the 
cost of the same will be deducted from any money due or to become due the Contractor under this 
Contract. 
 

36. TIME OF COMPLETION 
 
The time allowed for completion of the work contemplated in this Contract shall be as stated in 
the Agreement or specifications. 
 

37. DELAYS AND EXTENSION OF TIME 
 
Should the Contractor be unavoidably delayed in the commencement, prosecution or completion 
of the work under this Contract by: 
 
A. Any act or omission of the Owner, or his agents; 
 
B. Injunctions, or acts of omissions of public authorities in consequence of acts of omissions of 

the Owner, or his agent; 
 
C. Reason of any cause or circumstances, weather conditions being specifically excepted, 

which the Owner shall decide is absolutely and clearly beyond the control of the Contract 
and not covered or contemplated by the Contract Documents; then the time for completion 
of said work shall be extended by the Owner, in writing, for a period equivalent to the time 
lost by reason of any of the aforesaid causes mentioned above. No such extensions shall be 
made unless the Contractor shall have presented to the Owner a written notice of the claim 
therefor within 48 hours of the occurrence of such delay; or in case of extra work or 
modification of the plans and specifications, unless he extension of time has been mutually 
agreed to by the Contractor and the Owner at the time the extra work or modification is 
ordered. It shall be the sole responsibility of the Contractor to present such pertinent facts 
and data as will satisfy the Owner that the delays as claimed are unavoidable and substantial, 
and could not be reasonable anticipated or adequately guarded against. 

 
If, in the opinion of the Owner, it becomes necessary for maintaining the progress required 
to complete the Contract within the specified time or to the time extended, to work after 
regular hours, on Sundays or Holidays, the Contractor must immediately do so upon request 
without additional cost to Owner. 
 
Permitting the Contractor to continue and finish the work, or any part of it, after the time 
fixed for its completion, or after the date in which the time for completion may have been 
extended shall in no way operate as a waiver on the part of the Owner of any of its rights 
under this Contract. 
 
All days in which work is suspended by order of the Engineer, or in accordance with these 
specifications, shall automatically extend the time for completion an equal number of days. 
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38. LIQUIDATED DAMAGES 
 
In the event of delay in the completion of the entire work required hereunder beyond the period 
here prescribed or beyond the period to which such time may be extended by authority of the 
Owner for good cause shown, the Owner shall be paid damages for such delay. In as much as the 
amount of such damage will be extremely difficult to ascertain, the Contractor agrees to 
compensate the Owner in the sum of $500.00 for each and every calendar day that the time 
consumed in said performance and completion exceeds the time herein allowed for that purpose, 
which said sum is hereby agreed upon, fixed and determined by the parties hereto as the 
liquidated damages that the Owner will suffer by reason of said delay and default and not as 
penalty; and the Owner shall have the right to deduct and retain the amount of such liquidated 
damages from any moneys due or which may become due under this Contract.  
 
It is further agreed that permitting the Contractor to complete the work after the time fixed for its 
completion shall in no way operate as a waiver on the part of the Owner of any of his rights under 
this Contract. 
 

39. TIME IS ESSENCE OF CONTRACT 
 
It is distinctly understood and agreed to by the parties hereto that the time specified for the 
completion of the work is the essence of this Contract, and the Contractor shall not be entitled to 
claim performance of this agreement unless the work is satisfactorily completed in every respect, 
within the time herein specified. 
 

40. ESTIMATED QUANTITIES 
 
The quantities of the various classes of work to be done and materials to be furnished under this 
Contract, which have been estimated as stated elsewhere herein, are approximate and only for the 
purpose of comparing, on a uniform basis, the bids offered for the work under this Contract; and 
neither the Owner nor his agents is to be held responsible should any of the said estimated 
quantities be found incorrect during the construction of the work; and the Contractor shall make 
no claim for anticipated profit, nor for loss of profit, because of a difference between the 
quantities of the various classes of work actually done or materials actually delivered and the 
estimated quantities as herein stated. 
 

41. FORFEITURE OF CONTRACT 
 
If the work to be done under the Contract shall be abandoned by the Contractor, or if at any time 
in the judgment of the Owner, the Contractor shall fail to prosecute the work at a reasonable rate 
of progress, or to comply with all or any part of the terms and requirements herein set forth, then 
the Owner shall have the right to take possession of the work, including Contractor's plant, 
supplies, and materials, at any time after having notified the Contractor in writing to discontinue 
the work under this Contract for said cause or causes, and such action shall not affect the right of 
the Owner to recover damages resulting from such failure. Upon receiving such notice, the 
Contractor shall and will, upon demand, immediately give the Owner safe and peaceable 
possession of the work, including the plant, and shall then cease to have control over any portion 
thereof or the men employed thereon. 
 
The Owner may then proceed to complete the work herein specified by Contract or otherwise; 
and the entire cost of same shall be charged to the Contractor and deducted from any sum or sums 
due or to become due under the Contract; the excess cost, if any, to be paid by the Contractor or 
his sureties, to said Owner. 
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42. NO WAIVER OF CONTRACT 
 
Neither the acceptance of the whole or any part of the work by the Owner or his Engineer, or any 
of its agents, nor any order, measurements, or certificate by the Engineer, nor any order by the 
Owner for the payment of money, nor any payment for the whole or any part of the work by the 
Owner, nor any extension of time, nor any possession taken by the Owner or its agents, shall 
operate as a waiver for any portion of the Contract or any power therein reserved to the Owner, or 
any right to damages therein provided; nor shall any waiver of any breach of the Contract be held 
to be a waiver of any other or subsequent breach. 
 

43. PAYMENT NOT TO BE STOPPED 
 
The Owner shall not, nor shall any office thereof, be precluded or stopped by any return or 
certificate made or given by the Engineer or other office, agent or appointee, under the provisions 
of this agreement, at any time (either before or after the final completion and acceptance of the 
work and payment made therefor pursuant to any such return or certificates showing the true and 
correct amount of money due therefore notwithstanding any such return or certificate, or any 
payment made in accordance therewith) from demanding and receiving from the Contractor or his 
sureties, separately or collectively, such sums as may have been improperly paid said Contractor 
by reason of any return or certificate which has been untruly or incorrectly compiled. 
 

44. GUARANTEE 
 
The Contractor shall guarantee to the Owner for a period of two (2) years from the date of final 
payment to keep in good order and repair any defect in all the work done under this Contract, 
either by the Contractor or his subcontractors, or the material suppliers, that may develop during 
said period due to improper materials, defective equipment, workmanship, or arrangements, and 
any other work affected in making good such imperfections shall also be made good, all without 
expense to the Owner, and the Contractor shall execute, in favor of the Owner, a Maintenance 
and Guarantee Bond, which is a part of these Contract Documents. 
 

45. ESTIMATES AND PAYMENTS 
 
The Owner shall pay and the Contractor receive the prices bid in the proposal, or agreed upon, 
less any deduction for any uncompleted portion, based upon measurements made by the Engineer 
or as otherwise herein stipulated, and such measurements shall be final and conclusive. 
 
As an aid to the Owner in preparing estimates for progress payments, the Contractor may be 
required to submit to the Owner for approval, a breakdown of some or all Contract unit prices 
into their essential component parts. The sum of the component parts shall not exceed the total 
Contract price per unit and the breakdown shall not overrule the Contract price per unit. 
 
The Contractor shall submit to the Owner a written request for each payment and a Contractor's 
Declaration declaring that he has not performed any work, furnished any material, sustained any 
loss, damage or delay, for any reasons, including soil conditions encountered or created, or 
otherwise done anything for which he will ask, demand, sue for, or claim compensation from the 
Owner other than as indicated on the Contractor's Declaration.  
 
When requested by the Owner, the Contractor shall submit receipts or other vouchers showing his 
payments for materials and labor, including payments to subcontractors. 
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Payments based on progress estimates will be made within thirty (30) days of receipt by the 
Township of the progress estimates for work completed during the preceding month or since the 
date of the last preceding progress payment. Payments will be in accordance with the provisions 
of Act 524 of the Michigan Public Acts of 1980 and in accordance with the terms of this 
Contract. No allowance will be made for materials furnished which are not incorporated in the 
finish work, unless otherwise stated. 
 
Pursuant to Act 524, Michigan Public Acts of 1980, the Owner shall designate a person 
representing it to whom written requests for payments shall be submitted. The Contractor shall 
designate a person who shall submit written requests for payment to the Owner. 
 
In the event a dispute arises over an avoidable or unacceptable delay in the performance of the 
work as described in Section 4 (3) of Act 524 of Michigan Public Acts of 1980 (MCLA 125.1564 
(3) the dispute may, at the option of the Owner, be submitted for resolution in accordance with 
the provisions of Section 4 of Act 524 of Michigan Public Acts of 1980 to an agent designated 
pursuant to Section 4 (2) of the Act. The dispute resolution process described above shall be used 
only for the purpose of determining the rights of the parties to retained funds and interest earned 
on retained funds. Nothing herein shall impair the right of the Owner to bring an action in any 
court of jurisdiction to determine the rights of the parties. 
 
The Owner may withhold payment of any estimates or portion of estimate until the Contractor 
shall have furnished satisfactory evidence that he has paid all claims of every nature. 
 
No payment shall be considered as acceptance of the work or any portion thereof prior to the final 
completion of the work and payment of the final estimate. 
 
Within thirty (30) days after the completion of the work under this Contract to the satisfaction of 
the Owner and the Engineer, in accordance with all and singular terms and stipulations herein 
contained, the Owner shall make final payment, from a final estimate made by the Engineer. 
Before final payment is made, the Contractor shall, as directed by the Owner, make Contractors 
Affidavit that he has paid or satisfactorily secured all claims of every nature; and shall furnish 
releases from the surety or sureties and permit agencies, as applicable, approving payment of final 
estimate by the Owner. 
 
The acceptance by the Contractor of the final payment aforesaid shall operate as, and shall be, a 
release to the Owner and his Agents, from all claim and liability to the Contractor for anything 
done or furnished for, relating to the work, or for any act or neglect of the Owner or of any person 
relating to or affecting the work. 
 

46. WAIVERS OF LIENS 
 
Before receiving final payment, the Contractor shall furnish the Engineer with two (2) copies of 
waivers of lien from all supplies of labor and material for the project. 
 
Neither the final payment nor any part of the retained percentage shall become due until the 
Contractor shall deliver to the Owner a complete release of any or all claims or liens arising out 
of this Contract, or receipts in full in lien thereof, and in either case, an affidavit that so far as he 
has knowledge or information, the releases and/or receipts include all the labor and material for 
which a claim or lien could be filed.  
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However, if any person, firm, or corporation which has filed a claim or lien refuses to furnish a 
release or a receipt in full therefor, any payment which would otherwise become due will be 
made, provided, the Surety on the Contractor’s Labor and Material Bond consents in writing to 
such payment to the Owner and further furnishes the Owner an affidavit that said Surety will 
indemnify the Owner against such claim or lien. If any claim or lien remains unsatisfied the 
Owner reserves the right to use monies earned by the Contractor to discharge said claim or lien 
including all associated costs. 
 

47. INSURANCE 
 

The Contractor, and any and all of their subcontractors, shall not commence work under this 
contract until they have obtained the insurance required under this paragraph, and shall keep such 
insurance in force during the entire life of this contract.  All coverage shall be with insurance 
companies licensed and admitted to do business in the State of Michigan and acceptable to Van 
Buren Township.  The requirements below should not be interpreted to limit the liability of the 
Contractor.  All deductibles and SIRs are the responsibility of the Contractor. 
The Contractor shall procure and maintain the following insurance coverage: 
 
A. Workers’ Compensation Insurance, including Employers’ Liability Coverage, in accordance 

with all applicable statutes of the State of Michigan.  Minimum coverages shall include; 
   
  Bodily Injury by Accident - $500,000 each accident 
  Bodily Injury by Disease - $500,000 each employee 
  Bodily Injury by Disease - $500,000 each policy limit 
 
B. Commercial General Liability Insurance on an “Occurrence Basis” with limits of liability 

not less than $1,000,000 per occurrence and aggregate.  Coverage shall include, but not 
limited to, the following: (A) Contractual Liability; (B) Products and Completed Operations; 
(C) Independent Contractors Coverage; (D) Broad Form General Liability Extensions or 
equivalent; (E) Explosion, Collapse, and Underground, if applicable. 

 
C. Automobile Liability, including Michigan No-Fault Coverages, with limits of liability not 

less than $1,000,000 per occurrence combined single limit for Bodily Injury, and Property 
Damage.  Coverage shall include all owned vehicles, all non-owned vehicles, and all hired 
vehicles. 

 
D. Umbrella/Excess Liability Insurance shall be provided to apply excess of the Commercial 

General Liability, Employers Liability and Motor Vehicle coverage enumerated above, for 
each occurrence and for aggregate in the amount of $3,000,000. 

 
E. Additional Insured:  Policy(ies) and coverages as described above, excluding Workers’ 

Compensation Insurance, shall include an endorsement stating the following shall be 
Additional Insureds:  Van Buren Township, all elected and appointed officials, all 
employees and volunteers, agents, all boards, commissions, and/or authorities and board 
members, including employees and volunteers thereof.  It is understood and agreed by 
naming Van Buren Township as additional insureds, coverage afforded is considered to be 
primary and any other insurance the township may have in effect shall be considered 
secondary and/or excess. 

F. Owners’ and Contractors’ Protective Liability:  A separate Owners’ and Contractors’ 
Protective Liability Policy with limits of liability not less than $1,000,000 per occurrence 
and aggregate.  Van Buren Township shall be “Named Insured” on said coverage.   
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G. Cancellation Notice:  Policy(ies), as described above, shall be endorsed to state the 
following:  It is understood and agreed Thirty (30) days, Ten (10) days for non-payment of 
premium, Advance Written Notice of Cancellation, Non-Renewal, Reduction, and/or 
Material Change shall be sent to:  Van Buren Township, Jennifer Wright, 46425 Tyler Road, 
Van Buren Township, MI 48111. 

 
H. Proof of Insurance Coverage:  The Contractor shall provide Van Buren Township at the time 

the contracts are returned for execution a Certificate of Insurance as well as the required 
endorsements.  In lieu of required endorsements, a copy of the policy sections, where 
coverage is provided for additional insured and cancellation notice, may be acceptable.  
Copies of all policies mentioned above shall be furnished, if so requested. 

 
 
If any of the above coverages expire during the term of this contract, the Contractor shall deliver 
renewal certificates, endorsements, and/or policies to Van Buren Township at least ten (10) days 
prior to the expiration date. 
 

 
END OF SECTION 
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 CONTRACTOR'S DECLARATION 

 

I hereby declare that I have not, during the period _________ to _________ , A.D., 20__     

performed any work, furnished any material, sustained any loss, damage or delay for any reason, 

including soil conditions encountered or created, or otherwise done anything for which I shall 

ask, demand, sue for, or claim compensation from ______________________ the Owner, or his 

agents, in addition to the regular items set forth in the contract numbered __________________  

and dated   ____________, A.D., 20   , for 

_____________________________________________________________________________ 

executed between myself and the Owner, and in the Change Orders for work issued by the 

Owner in writing as provided thereunder, except as I hereby claim for additional compensation 

and/or extension of time, as set forth on the itemized statement attached hereto. 

 

Date: _____________________________ ___________________________________                         

(Contractor) 

 

                                    By ________________________________                                                             

  

 

                          ___________________________________           

Title                                           
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 CONTRACTOR'S AFFIDAVIT 

 

STATE OF MICHIGAN ) 

)  ss 

County of Wayne    ) 

 

The undersigned,                                               hereby represents that on _________________                                     

he (it) was awarded a contract by                                                            , hereinafter called the 

Owner, to                                                                                                                      in 

accordance with the terms and conditions of Contract No.                                                 and the 

undersigned further represents that the subject work has now been accomplished and the said 

contract has now been completed. 

 

The undersigned hereby warrants and certifies that all of his (its) indebtedness arising by reason 

of the said contract has been fully or satisfactorily secured, and that all claims from 

subcontractors and others for labor and material used in accomplishing the said project, as well 

as all other claims arising from the performance of the said contract, have been fully paid or 

satisfactorily secured.  The undersigned further agrees that if any such claim should hereafter 

arise, he (it) shall assume responsibility for the same immediately upon request to do so by the 

Owner. 

 

The undersigned, for a valuable consideration, the receipt of which is hereby acknowledged, 

does further hereby waive, release and relinquish any and all claims or right of lien which the 

undersigned now has or may hereafter acquire upon the subject premises for labor and material 

used in accomplishing said project owned by the Owner. 

 

This affidavit is freely and voluntarily given with full knowledge of the facts, on this_________                    

day of                        20    . 

 ___________________________________ 

                                                                                                           (Contractor) 

 By_________________________________                                                                           

  

 ___________________________________                                                                           

       Title 

 

 

Subscribed and sworn to before me, a Notary 

Public in and for _____________________ County, 

Michigan, on this ____________________ day of 

____________, 20    . 

 

 ___________________________________________                                                                          

                     Notary Public 

My Commission Expires _______________________ 
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 SPECIAL PROVISIONS 

 

 

Note: The following articles form an integral part of these bidding/contract documents. The 

Bidder/Contractor shall be responsible for inclusion of all detailed information described herein 

when deriving unit prices/contract price. 

 

 Conflicts arising between these Special Provisions and the remainder of the bid/contract package 

(plans and bid/contract book) shall defer to the Special Provisions. 

 

 

1. It shall be the Contractor’s responsibility to secure all permits and pay all permit fees associated with 

the permits.  All permits must be obtained by the Contractor prior to commencing any construction 

work. 

 

2. Plans showing approximate locations of existing utilities are provided for reference purposes only.  

Contractor will still be required to contact Miss Dig for field location of private utility lines prior to 

commencing construction work. 

 

3. The Bidder/Contractor shall be responsible for all traffic control as required to provide a safe work 

environment as well as for safe passage of traffic.  It shall be incumbent upon the Contractor to 

supply all required light boards, barricades, signs, flaggers, or other resources as necessary to ensure 

safe traffic conditions. 
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SPECIAL PROVISION 

FOR 

 

AUDIO VIDEO FILE, SPECIAL 

 

a. Description. The work shall include a color Audio-Video File, Special of all areas proposed 
for improvement. 

 
b. Material. The audio video recording shall be color and of such quality to accurately describe 

the existing conditions. 

 

c. Construction. The video file shall be produced one (1) week prior to the placement of materials 

or equipment in the construction area. The tape shall be of commercial quality and can be 

submitted via thumb drive or electronically as agreed upon by the Engineer. 

 

The entire project area must be recorded with the rate of speed less than 48 feet per minute. 

Camera functions such as panning rate and zoom-in/zoom-out shall be controlled to provide 

optimum object clarity. 

 
The video must be recorded while the visibility is clear and at no time will it be allowed during 
periods of ground cover. 

 
The video shall be continuous running and shall include date, time, and location at appropriate 
intervals.  The location shall be easily referenced to the Contract Drawings. 

 
d. Measurement and Payment. The completed work, as described, will be measured as a lump sum 

and paid for at the contract price using the follow pay item: 

 

       Pay Item                                                                                    Pay Unit 

 

Audio Video File, Special Lump Sum 
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SPECIAL PROVISION 

FOR 

 

CONTRACTOR STAKING 

 
a. Description. This work consists of providing all equipment and labor provide, place, protect, and 

maintain staking for all points needed to complete the Contractors work. Work shall be completed 

according to the MDOT Standard Specifications for Construction (Section 104.09 and 824) and the 

Contract working drawings. There will be no Engineer Staking. All staking shall be provided by the 

Contractor. 

 

b. Materials. All work shall be completed with Contractor Equipment to the minimum 

tolerances. 

 

1. Contractor shall provide the following information for Engineer approval: Project Team 

– If more than one person: Name; Project Roles and Responsibilities; Experience, 

Certifications, Qualifications; Additional background information that makes them 

qualified to be part of this project. 

2. Owner will provide Contractor with Civil3D2023 Project Drawing. 

 

c. Construction Methods. Construction shall conform to Section 824 of the MDOT Standard 

Specifications for Construction and related sections. The Contractor shall perform constructing 

staking in accordance with 824 including but not limited to layout, baselines, grades, building 

corners and other necessary components, foundations, utilities, alignments, trees, landscaping, turf 

restoration and pavements and other project components as shown on the Contract working 

drawings. 

 

d. Measurement and Payment. The completed work will be measured as a lump sum and will be paid 

for at the contract price for the following Contract Items (pay items): 

 

Contract Item (Pay Item) Pay Unit 

 

Contractor Staking Lump Sum (LS) 

 

Construction Staking shall include all materials, labor and equipment necessary to perform the completed 

work herein as described. 
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SPECIAL PROVISION 

FOR 

 

UTILITY COORDINATION 

 
 

a. Description. The Contractor shall cooperate and coordinate construction activities with the owners 

of utilities as stated in Section 104.08 of the 2020 MDOT Standard Specifications for Construction. 
In addition, for the protection of underground utilities, the Contractor shall follow the requirements 

in Section 107.12 of the 2020 MDOT Standard Specifications for Construction. Contractor delay 

claims, resulting from a utility, will be determined based upon Section 108.09 of the 2020 MDOT 

Standard Specifications for Construction. 

 

For protection of underground utilities and in conformance with Public Act 53 of 1974, as 

amended, the Contractor shall dial Miss Dig (811 or 1-800-482-7171) a minimum of three (3) full 

working days, excluding Saturdays, Sundays, and holidays prior to beginning each excavation in 

areas where public utilities have not been previously located. Utility members will thus be 

routinely notified. This does not relieve the Contractor of the responsibility of notifying utility 

owners who may not be a part of the “Miss Dig” alert system. 

 

The owners of existing service facilities that are within the grading or structure limits will move 

them to locations designated by the Engineer or will remove them entirely from the road Right-of-

Way. The owners of public or private utilities will not be required by the County to move 

additional facilities in order to facilitate the operation of construction equipment unless it is 

determined by the Engineer that such poles or structures constitute a hazard to the public or to the 

Contractor’s operations 

 

b. General. During the course of construction, the Contractor may encounter both overhead and 

underground utilities. The names and phone numbers of the utility company representatives will be 

available at the preconstruction meeting. 

 

c. Measurement and Payment. The completed work, as described, will be measured and paid for 

at the contract unit price using the following pay item: 

 

Pay Item  Pay Unit 

 

Utility Coordination        Lump Sum 
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SPECIAL PROVISION 

FOR 

 

TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION ZONE OPERATIONS 

 

a. Description. This work consists of protecting, regulating, warning, guiding, and maintaining traffic 

through and around the Construction Influence Area (CIA). The CIA includes any area of work 

including roadways, trails, and site improvements. The work shall be completed according to the 

current MDOT Standard Specifications for Construction and the Contract working drawings.  The 

Contractor shall be solely responsible for all traffic control, the Owner will NOT supply any 

materials, equipment, or manpower to assist with this work.  The work shall be performed in 

accordance with Section 812 of the Standard Specifications for Construction. 

b. Materials. Per Section 812 and 922 of the MDOT Standard Specifications for Construction.  

c. Construction Methods. Per Section 812  and 922 of the MDOT Standard Specifications for 

Construction. 

d. Measurement and Payment.  The completed work will be measured and paid for at the contract 

unit price for the following Contract Item (pay item): 

   Contract Item (Pay Item)  Pay Unit 

 

Temporary Traffic Control for Construction    Lump Sum (LS) 

    Zone Operations 

 

The Contract Unit price for temporary traffic control includes all cost to furnish, install, maintain and 

remove any and all temporary traffic control items.  Additional payment will not be made for additional 

traffic control markings and devices not shown on the plans but required to be furnished, installed, 

maintained and removed to allow the Contractor to provide a safe travel way within and outside of the 

CIA. 
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SPECIAL PROVISION 

FOR 

 

CLEARING 

 
 

a. Description. This section includes all labor, material, and equipment necessary to clear the site and 

removal all trees, stumps, and corduroy, regardless of size, within the identified project limits as 
shown on the construction plans.  All work is to be performed in accordance with MDOT Standard 

Specifications for Construction Section 201 and 202.  It shall be the contractor’s responsibility to 

verify the limits of disturbance as shown on the plans. 

 

To prevent the spread of Oak Wilt Disease, any oak trees to remain on site shall be protected from 

injury during construction.  If pruning or removal is required for on-site oak trees, it must be done 

during the dormant season.  If an oak tree is injured during construction, the wounded area of the 

tree shall be immediately treated with commercial tree paint or wound dressing 

 

b. Construction. All work shall be in accordance with the MDOT Standard Specifications for 

Construction Section 201 and 202. 

 

c. Measurement and Payment. The completed work, as described, will be measured and paid for 

at the contract unit price using the following pay items: 

 

Pay Item  Pay Unit 

 

Clearing         LSUM 
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SPECIAL PROVISION 

FOR 

 

CULVERT CLEANOUT 

 
 

a. Description. This work shall include the complete cleanout of existing culvert pipes of all sediment 

and buildup of material. 

 

b. Construction. Remove all silt, solids and debris from the culvert pipe. Provide erosion control 

measures as called for on the plans or as directed by the Engineer to be paid for separately. Dispose 

of all materials collected in accordance with Subsection 205.03.P of the 2020 MDOT Standard 

Specifications for Construction. 

 

Any damage caused to the ditch resulting from the Contractor’s removal method will be repaired at 

the Contractor’s expense. 

 

c. Measurement and Payment. The completed work, as described, will be measured and paid for 

at the contract unit price using the following pay item: 

 

Pay Item  Pay Unit 

 

Culvert Cleanout        Each 

 

“Culvert Cleanout” will be measured by length in feet for any size pipe or portions of pipe and shall 

include the disposal of all material off the project site. Culvert end sections will be included in the 

measurement of length cleaned. The contract unit price shall be payment in full for all materials, labor and 

equipment required to complete the work as specified. 

 

Only culverts authorized by the Engineer for cleaning will be eligible for payment. 

 

Cleanout of material outside the limits of the culvert will be measured and paid for as Ditch Cleanout, 

Modified. Where the item of Ditch Cleanout, Modified has not  been provided in the contract, this work 

will be measured and paid for as Culvert Cleanout. Turf Establishment of these areas will be paid for 

separately. 
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SPECIAL PROVISION 

FOR 

 

DITCH CLEANOUT MODIFIED 

 
 

a. Description. Complete earth excavation and clearing required to establish or restore positive 

drainage in ditches. This work consists of removing silt, roots, brush, stumps and/or trees less than 6 
inches in diameter, and other objectionable materials in the slopes and bottom of the ditch, 

contouring the ditch to the required cross-section as shown on the plans or as directed by Engineer, 

and disposing of the surplus and waste material generated. This work shall be in accordance with the 

applicable provisions of Sections 201 and 205 of the 2020 MDOT Standard Specifications for 

Construction and the Wayne County Standard Plan E6-1 for “Ditch Cleanout”. 

 

b. Construction. See Wayne County Standard Plan E6-1. 

 

c. Measurement and Payment. The completed work, as described, will be measured and paid for 

at the contract unit price using the following pay item: 

 

Pay Item  Pay Unit 

 

Ditch Cleanout, Modified       LFT 

 

“Ditch Cleanout, Modified” will be measured by length along the centerline of ditch, with each side of the 

road measured separately. The work shall include the disposal of surplus and waste material off the project 

site. The contract unit price shall be payment in full for all materials, labor and equipment required to 

complete the work as specified. 

 

Topsoil and sod or seed required to restore the ditch after the removal will be measured and paid for 

separately. 
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SPECIAL PROVISION 

FOR 

 

SUBGRADE UNDERCUTTING, SPECIAL 

 
 

a. Description. The item of Subgrade Undercutting, Special shall be in accordance with Section 

205 of the Michigan Department of Transportation (MDOT) Standard Specifications for 
Construction except as herein specified. Subgrade Undercutting, Special shall include 

undercutting any unsuitable material as determined by the Engineer, placing geotextile separator, 

and placing backfill. 

 

b. Materials. The material used for Subgrade Undercutting, Special shall meet the 

requirements as specified in Section 902 and 910 of the MDOT 2012 Standard Specifications for 

Construction except as modified herein. The backfill material shall meet the requirements of 

MDOT 6A limestone aggregate, 21AA limestone aggregate, or Granular Material Class II as 

required. 

 

c. Construction. Construction methods shall follow Section 205 of the MDOT 2012 Standard 

Specifications for Construction. The Contractor shall excavate any areas where peat, muck, 

marl, underlying very soft clay, or other unacceptable material is present under the 

proposed path. Subgrade Undercutting, Special shall be performed as established by the 

Engineer, and the excavated material shall become the property of the Contractor. 

 

Following removal of the material compact the undercut work area and allow inspection by the 

Engineer prior to backfilling. Geotextile, Separator shall be placed between the backfill material 

and the subgrade. 

 

Backfill material shall be MDOT 6A limestone aggregate in high ground water areas, MDOT 21AA 

in dry clay areas, and Granular Material Class II in existing sandy areas. The Engineer must 

approve the backfill material for each undercut site. 

 

d. Measurement and Payment. The completed work, as described, will be measured and paid for 

at the contract unit price using the following pay items: 

 

Pay Item Pay Unit 

 

Subgrade Undercutting, 21AA, Special     Cubic Yard 

Subgrade Undercutting, 6A, Special     Cubic Yard 

Subgrade Undercutting, Class II, Special     Cubic Yard 

 

Subgrade Undercutting, Special shall be measured in place. All materials, labor and equipment 

necessary to install Subgrade Undercutting, Special will be included in the pay item, including 

Geotextile, Separator. 
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SPECIAL PROVISION 

 FOR 

 

MAINTENANCE GRAVEL, SPECIAL  
 

 

a. Description. The work shall include the placement of surface aggregate for maintenance 

purposes during the duration of the project. Maintenance Gravel, Special shall be done in 

accordance with Section 306 of the Michigan Department of Transportation  (MDOT) Standard 

Specifications for Construction except as modified herein. 

 

b. Material. The materials shall meet the requirements of 21AA limestone aggregate 

specified herein and in Section 902 of the MDOT Standard Specifications. 

 
c. Construction. Construction methods for Maintenance Gravel, Special shall be as 

follows: 

 

When directed by the Engineer, the Contractor shall repair or upgrade existing roadway, intersections 

and driveways as deemed necessary. It is not intended that excavation be included in this work; 

however, furnishing, hauling, grading and compaction of the aggregate material is included. 

 

The removal of maintenance aggregate, where required shall be directed by the Engineer and shall 

be considered included in this item of work. 

 

The Contractor shall keep separate, the material used for maintenance aggregate from any other 

aggregates stored on site at all times. 

 

d. Measurement and Payment. Payment will be made based upon receipts of load tickets at the 

Contract Unit Price, and is to include all labor, material and equipment costs associated with these 

items of work. 

 

Pay Item                                                                                                            Pay Unit 

 

Maintenance Gravel, Special................................................................................ Ton 
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SPECIAL PROVISION 

FOR 

 

SIGNS, PERMANENT, COMPLETE 
 

 

a. Description. This work consists of providing, fabricating, and erecting traffic signs and supports in 

accordance with the Michigan Manual on Uniform Traffic Control Devices (MMUTCD), the Michigan 

Standard Highway Signs Manual, and the Department Sign Support Standards. Work shall be 

completed according to the MDOT Standard Specifications for Construction (Section 810) and the 

Contract working drawings. 

 

b. Materials. All materials shall be per section 912 and 919. 

 

1. Hike/Bike Trail - All posts shall be 4"x4" (nominal) wood posts. Posts shall have an one 

inch (1") 45 degree bevel cut on all side at the top of the post. The size of hike/bike trail 

signs shall be from the Shared-Use Path column from table 9B-1 Bicycle Facility Sign and 

Plaque Minimum Sizes of the MMUTCD. 

2. Roadways - All posts shall be galvanized, 3 lbs per foot or 2 inch square posts per MDOT 

Standard Plan Sign-200-C. Splices and sleeves are only allowed for installations requiring 

post to be greater than 16 foot in length. The size of roadway signs shall be from the 

Typical column from table 5A-1 Signs and Plaques Sizes on Low-Volume Roads of the 

MMUTCD. 

 

c. Construction Methods. The Contractor shall place signs and post per Section 810 and construction 

shall conform to Section 810 of the MDOT Standard Specifications for Construction. 

 

1. Hike/Bike Trail - Edge of signs shall be a minimum of 3' off the edge of pavement and 

the lower edge of the parent sign a minimum of 4' above the nearest edge of pavement. 

2. Roadways and Parking Lots - Edge of signs shall be a minimum of 6' off the edge of 

pavement and the lower edge of the parent sign a minimum of 6' above the nearest edge of 

pavement. In areas where pedestrian movement is likely, lower edge of parent sign shall be 

7' minimum. 

 

d. Measurement and Payment. The completed work will be measured as a lump sum and will be paid 

for at the contract price for the following Contract Item (pay item): 

 

Contract Item (Pay Item) Pay Unit 

 

Signs, Permanent, Complete Lump Sum (LS) 

 

Signs, Permanent, Complete shall include all materials, labor and equipment necessary to perform the 

completed work herein as described. 



Van Buren Township   Hydrant Adjust 

Iron Belle Trail Section I  HA -1 

Project No. 2024-1898  April 2026 

SPECIAL PROVISION 

FOR 

 

HYDRANT ADJUST 

 
 

a. Description. This work shall consist of adjusting an existing fire hydrant to provide the required 

clearance between the nozzles and the proposed grade all in accordance with Section 823 of the 
2020 MDOT Standard Specifications for Construction and with local standards and specifications. 

 

All materials used shall conform to the size and type required to accommodate the existing 

hydrant and shall be approved by the local regulatory agency 

 

b. Construction. 

Hydrants in sidewalk areas: where called for on the plans, or as directed by the Engineer, 

adjacent sidewalk shall be removed to provide a 4 foot x 4 foot minimum opening in order to 

make the adjustment.  The removal procedure shall include full depth saw cutting and shall be 

done in such a manner than the adjacent sidewalk is not damaged. 

 

Any damage occurring to adjacent pavements (e.g., sidewalk, paved maintenance strips, 

drives, ramps, etc.) during sidewalk removal shall be replaced in kind at the Contractor’s 

expense 

 

Hydrants outside of sidewalk areas: The area adjacent to hydrants being adjusted outside of 

sidewalk areas shall be restored in kind with suitable materials, as approved by the Engineer  

 

 

c. Measurement and Payment. The completed work, as described, will be measured and paid for 

at the contract unit price using the following pay items: 

 

Pay Item  Pay Unit 

 

Hydrant, Adjust        Each 

 

The contract unit price each shall be payment in full for furnishing all materials, labor and equipment 

required to complete the work as specified. The removal and replacement of sidewalk, excavation, 

backfilling, turf restoration and disposal of surplus material will not be paid for separately. 
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  SPECIAL PROVISION 

FOR 

 

WATER STRUCTURE COVER, ADJ 

 

 

a. Description.  This work consists of adjusting the main water structures shown on the 

plans or approved by the Engineer. 

 

b. Materials. Water manholes must be in accordance with Section 923 and local 

municipalities or owner’s specifications.  Section 403 of the Michigan Department of 

Transportation (MDOT) Standard Specifications for Construction, and Standard Plan R-1 

series and the Municipality’s Standards. Joints must meet ASTM C 923. The water 

manhole cover must be in accordance with the Municipality Standard as shown on the 

plans. 

 

c. Construction. Perform all work in accordance with Sections 403, 823, 923 of the 

MDOT 2020 Standard Specifications for Construction as well as federal, state and 

local requirements.  The riser section must be constructed in accordance with ASTM 

C 478. 

 

d. Measurement and Payment. The completed work, as described, will be measured 

and paid for at the contract unit price using the following pay items: 

 

Pay Items Pay Unit 

 

Water Structure Cover, Adj, Case 1           Each 

 

Water Structure Cover, Adj,  Case I will be measured in accordance with Water Structure 

Cover, Adj, Case I and paid for in accordance with the above pay item. Additional depth 

of adjustment beyond 6 inches will be considered a part of this pay item and will not be paid 

for separately. 
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 SUPPLEMENTAL SPECIFICATIONS 

 

 

Note: The following articles form an integral part of these bidding/contract documents. The 

Bidder/Contractor shall be responsible for inclusion of all detailed information described herein 

when deriving unit prices/contract price. 

 

 The Michigan Department of Transportation Specifications for Construction (2012) shall be 

referenced for work not detailed or absent in the supplemental specification.  
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SUPPLEMENTAL SPECIFICATION  

FOR 

 

BOULDER RETAINING WALLS 

 

 

a.   Description. This WORK shall consist of all labor, material, and equipment necessary to install 

boulder retaining walls.  This work will include the signed and sealed design of the boulder retaining wall 

by a registered engineer in the state of Michigan.  All detail components provided for in the design, 

including but not limited to items such as drainage pipes, sock filters, tie backs, aggregate, CLII sand, 

excavation, compaction etc. The Boulder Retaining Walls shall be constructed at the location(s) shown on 

the DRAWINGS. 

 

b.   Related Sections. Michigan Department Standard Specifications for Construction (MDOT) 

current edition 

 

1. Divisions 1,2, 3,4,8,9 

 

c.   References. The following is a list of standards which may be referenced: 

 

1. Michigan Department of Standard Specifications for Construction (current Edition) 

 

2. American Association of State Highway and Transportation Officials (AASHTO):  

a. T85, Standard Method of Test for Specific Gravity and Absorption of Coarse 

Aggregate. 

b. T103, Standard Method of Test for Soundness of Aggregates by Freezing and 

Thawing.  

c. T104, Standard Method of Test for Soundness of Aggregate by Use of Sodium 

Sulfate or Magnesium Sulfate. 

 

3. ASTM International (ASTM): 

a. D698, Standard Test Methods for Laboratory Compaction 

Characteristics of Soil Using Standard Effort (12 400 ft-lbf/ft³ (600 kN-m/m³)). 

 

d. Definitions. Terms “boulders” and “rock” may be used interchangeably in this section. 

e. Submittals 

 

1. Contractor shall submit photos of boulders to Engineer prior to placement. 

 

2. Contractor shall cooperate with Engineer in obtaining and providing samples of all 

specified materials.  

 

f. Quality Assurance. Mock-up: Prior to the construction of any grouted rock walls, Contractor or 

Subcontractor who is constructing the walls for Contractor, shall show Engineer an example of similar 

rock walls that they had constructed previously. 

 

 

 

g. Materials 
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1. Boulders 

a. 75% of boulders shall be 18 inch (18”) diameter or larger. 

b. The maximum ratio of largest to smallest rock dimension shall be 1:2 or as 

shown on the drawings.  

c.  Control of gradation will be by visual inspection. 

i. In the event the Engineer determines the boulders to be unacceptable, 

Engineer will pick two random truckloads to be dumped and checked for 

gradation. 

ii. Mechanical equipment and labor needed to assist in checking gradation 

shall be provided by Contractor at no additional cost to Owner if the 

boulders do not meet the specified gradation. 

iii. If the boulders do meet the gradation specified, Owner will pay for the 

equipment and labor required for checking. 

d. Color: 

i. Michigan boulders. 

 

h. Execution 

 

1. Boulders shall be placed at the locations as shown on the drawings and installed with the 

following requirements: 

a. Subgrade 

i. The subgrade to receive each boulder shall be excavated and any 

unstable material shall be removed. 

ii. Material approved by Engineer shall be placed and compacted in a 

maximum of four-inch (4”) lifts to ninety-five percent (95%) of 

Maximum Standard Proctor Density (ASTM D698) to reestablish the 

subgrade of each boulder.  Filter Fabric (MIRAFI 140N or equal) shall 

be utilized per detail. 

iii. Unstable material shall be removed from the project site and disposed of 

by Contractor.  Removal and replacement of unstable material shall only 

be completed at the direction of Engineer and is incidental to boulder 

wall pay item. 

iv. Subgrade shall be excavated a minimum of 6” to a maximum of 12” 

behind boulders.   

v. Backfill behind boulders shall be compacted to ninety-five percent (95%) 

Maximum Standard Proctor Density (ASTM D698).  Fill material shall 

be MDOT CL II sand or 21AA aggregate.  Care shall be taken during 

compaction to avoid disturbing and/or damaging the integrity of the 

boulder channel edge. 

vi. Finished grades and subgrade for boulders shall be determined from the 

height of each boulder used. 

b. Filter Fabric  

i. MIRAFI 140 N or Engineer Approved Equal. 

 

2.  Boulders 

a. The top of all boulders shall be as indicated on the drawings. 

b.   The boulders shall be carefully picked and arranged so that adjacent rock 

surfaces match within two inches (2”) in top elevation and two inches (2”) along 

the vertical exposed face or channel side of rock. 
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c. Boulders shall be placed such that adjacent boulders “touch” each other and 

voids do not exceed four inches (4”).  It is the intent of construction to minimize 

voids. 

d. Contractor shall, if deemed necessary, support the boulders from falling over 

before and during the placement of backfill, and completing compaction work 

on either side of the boulder. 

e. Smaller rocks shall be “chinked in” to fill all voids behind the boulders. Smaller 

rocks shall also be used to "chink in gaps larger than four (4) inches. Placement 

shall be approved by ENGINEER prior to grouting.  

f. Subsequent lifts of boulders should be battered no more than four (4) to six (6) 

inches back from the lower boulder level face. 

g. Boulders shall be installed a minimum of twelve (12) inches below the final 

channel invert elevation, unless specified differently. 

h. Subsequent lifts of boulders may not be perched on riprap or chinking rock, 

however, one or two smaller pieces of riprap may be used to help level the edge 

of a boulder so that the top surface is relatively flat. 

i. Measurement and Payment.  The completed work will be measured SQUARE FOOT FACE 

FRONT (face front excludes bury depth of boulders, and is from finish grade to top of wall) and will be 

pad for at the contract price for the following Contract Item (pay item): 

Contract Pay Item       Pay Unit  

Boulder retaining wall         SFT 
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SUPPLEMENTAL SPECIFICATION  

FOR 

 

WAYNE COUNTY PERMITS 

(SOIL EROSION AND C PERMITS) 

 

Part 1: GENERAL 

1.01 DESCRIPTION 

A. The dollar amount presented in the bid form is a place holder only.  This pay item consists of 

the contractor obtaining the Wayne County permits associated with this project, a c-permit 

and a soil erosion control permit. This pay item does not include any bonding for the project 

which is incidental to the project. 

 

PART 2: MEASUREMENT AND PAYMENT 

The unit of measurement for furnishing the required permits shall be the actual dollars paid for the permit 

less any bonding requirements for the permit. 

Copies of the permit are to be supplied to the inspector and engineer prior to any work performed.  These 

permits will be proof of payment.  

The completed work will be measured as dollar amount and will be paid for at the contract price for the 

following contract item (pay item): 

 

Contract Pay Item    Pay Unit 

 

Wayne County Permits    DOL 
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