



RICK SNYDER
GOVERNOR

STATE OF MICHIGAN
DEPARTMENT OF AGRICULTURE
AND RURAL DEVELOPMENT

GORDON WENK
DIRECTOR

Notice of Letting, Day of Review of Drainage District Boundary and Day of Review of Apportionments

DEACON AND STONE INTERCOUNTY DRAIN (Saginaw and Gratiot Counties)

DAY OF REVIEW OF DRAINAGE DISTRICT BOUNDARY:

The Saginaw County Public Works Commissioner will hold a Day of Review of Drainage District Boundary on the date, time and location listed below:

DATE: January 15, 2019
TIME: 9:00 a.m. to 5:00 p.m.
LOCATION: 111 S. Michigan Avenue, Saginaw, Michigan
QUESTIONS: (989) 790-5258

The Gratiot County Drain Commissioner will hold a Day of Review of Drainage District Boundary on the date, time and location listed below:

DATE: January 15, 2019
TIME: 9:00 a.m. to 5:00 p.m.
LOCATION: 904 E. Center Street, Ithaca, Michigan
QUESTIONS: (989) 875-5207

The Drain/Public Works Commissioner will hold a Day of Review of Drainage District Boundary on the above date, time and location. The Day of Review is an opportunity to review the Deacon and Stone Intercounty Drain Drainage District boundary.

A general description of the lands by section number proposed to be added or deleted from the Drainage District as recommended by a licensed professional engineer or surveyor as follows:

| County | Municipalities | Portions of Sections Added | Portions of Sections Removed |
|---------|------------------------------|----------------------------|------------------------------|
| Gratiot | Elba Township (T.9N.-R1W.) | 11-14 | 11 - 14 |
| Saginaw | Chapin Township (T.9N.-R1E.) | 16, 20, 21 | 16, 17, 21 |

The Drain/Public Works Commissioner, engineers and/or other staff members will be available to assist individuals throughout the day and to make revisions where necessary. There is no need to schedule an appointment for a specific time on the Day of Review.

Persons with disabilities needing accommodations for effective participation in the Day of Review should contact the Drain/Public Works Commissioner of their county at the number noted above (voice) or through the Michigan Relay Center at 7-1-1 (TDD) at least 24 hours in advance of the Day of Review to request mobility, visual, hearing or other assistance.

You may appeal the Drain/Public Works Commissioner's decision to revise the district boundary to the Circuit Court in the county in which you reside within ten (10) days.

NOTICE OF LETTING:

DATE: January 29, 2019
TIME: 10:00 a.m.
LOCATION: Spicer Group, Inc.
230 S. Washington Avenue
Saginaw, Michigan

The Deacon and Stone Intercounty Drain Drainage Board will meet on the above date, time, and location to receive construction bids for the Deacon and Stone Intercounty Drain. Bids will then be opened and publicly announced.

The Deacon and Stone Intercounty Drain will be let in two divisions as follows, each division to be awarded separately as set forth:

DIVISION I

OPEN CHANNEL CONSTRUCTION

Deacon and Stone Intercounty Drain

| | | |
|-------|----------|----------------------------------------------------------------------------------|
| 5,148 | Lin. Ft. | Channel Bottom Cleanout (Sta. 117+82 to 171+41) |
| 6,922 | Lin. Ft. | Open Channel Excavation 4' Bottom (Sta. 0+00 to 59+29 and Sta. 107+37 to 117+82) |
| 4,639 | Lin. Ft. | Open Channel Excavation 4' Bottom (Sta. 59+29 to Sta. 107+37) |
| 6,922 | Lin. Ft. | Spoil Leveling - Both Sides |
| 9,787 | Lin. Ft. | Spoil Leveling - 1 Side |
| 1 | Lump Sum | Site Clearing |

Branch 1

| | | |
|-------|----------|----------------------------------------------------------------------------------|
| 1,100 | Lin. Ft. | Open Channel Excavation 4' Bottom (Sta. 0+00 to 59+29 and Sta. 107+37 to 117+82) |
| 1,100 | Lin. Ft. | Spoil Leveling - 1 Side |
| 1 | Lump Sum | Site Clearing |

CROSSINGS

No. 1 Station 20+16 - Graham, M. & J.

| | | |
|----|----------|-----------------------------------------------------------------------------------|
| 52 | Lin. Ft. | 112" x 75" CMPA (Aluminized) (3"x1" Corr., 10 Ga.) (Bevel Ends 2 Hor. To 1 Vert.) |
|----|----------|-----------------------------------------------------------------------------------|

No. 1A Station 52+50 - SLF Investment Corporation

| | | |
|----|----------|-----------------------------------------------------------------------------------|
| 52 | Lin. Ft. | 112" x 75" CMPA (Aluminized) (3"x1" Corr., 10 Ga.) (Bevel Ends 2 Hor. To 1 Vert.) |
|----|----------|-----------------------------------------------------------------------------------|

No. 3 Station 66+38 - S. Meridian Road

| | | |
|---|----------|----------------------------------------|
| 1 | Lump Sum | Reset Existing Crossing |
| 8 | Lin. Ft. | Extend Existing Culvert 68" x 43" ERCP |

No. 4 Station 97+07 - Evans, Michael

| | | |
|---|----------|--------------------------|
| 1 | Lump Sum | Remove Existing Crossing |
|---|----------|--------------------------|

No. 5 Station 98+15 - Evans, Michael

| | | |
|----|----------|----------------------------------------------------------------------------------|
| 52 | Lin. Ft. | 73" x 55" CMPA (Aluminized) (3"x1" Corr., 10 Ga.) (Bevel Ends 2 Hor. To 1 Vert.) |
|----|----------|----------------------------------------------------------------------------------|

No. 7 Station 133+86 - Mason Road

| | | |
|---|----------|----------------------------|
| 1 | Lump Sum | Cleanout Existing Crossing |
|---|----------|----------------------------|

No. 8 Station 149+38 - MSF Farms LLC

| | | |
|---|----------|----------------------------|
| 1 | Lump Sum | Cleanout Existing Crossing |
|---|----------|----------------------------|

No. 9 Station 151+81 - MSF Farms LLC

| | | |
|---|----------|--------------------------|
| 1 | Lump Sum | Remove Existing Crossing |
|---|----------|--------------------------|

No. 10 Station 157+39 - MSF Farms LLC

| | | |
|---|----------|----------------------------|
| 1 | Lump Sum | Cleanout Existing Crossing |
|---|----------|----------------------------|

No. 11 Station 161+73 - MSF Farms LLC

40 Lin. Ft. 30" HP Storm

No. 12 Station 11+20 of Branch 1 - Meridian Road

1 Lump Sum Cleanout Existing Crossing

MAINTENANCE ACCESS CULVERTS

Deacon and Stone Intercounty Drain

50 Lin. Ft. 24" CMP Located at 0+00 at Peet Rd (2-2/3" x 1/2" Corr., 14 Ga.)
40 Lin. Ft. 24" CMP Located at 66+00 - Right Side (2-2/3" x 1/2" Corr., 14 Ga.)
40 Lin. Ft. 24" CMP Located at 66+75 - Left Side (2-2/3" x 1/2" Corr., 14 Ga.)
40 Lin. Ft. 24" CMP Located at 133+50 - Left Side (2-2/3" x 1/2" Corr., 14 Ga.)

Branch 1

40 Lin. Ft. 24" CMP Located at 11+00 - Left Side (2-2/3" x 1/2" Corr., 14 Ga.)

SOIL EROSION AND SEDIMENT CONTROL

500 Sq. Yds. Miscellaneous Plain Riprap
250 Lin. Ft. Plain Riprap Spillway
400 Lin. Ft. Grass Spillway
450 Lin. Ft. Plain Riprap Toe of Slope
50 Sq. Yds. North American Green C-350
5 Each 15" Surface Outlet Tube (35 Lin. Ft.)
4 Each 12" & 10" Field Tile Outlet
10 Each 8" & 6" Field Tile Outlet
15 Each 4" & Smaller Field Tile Outlet
40 Each Plain Riprap Splash Pad
1 Lump Sum Seeding, Fertilizing, and Mulching
1 Lump Sum Cleanup and Restoration

MISCELLANEOUS ITEMS

1 Lump Sum Traffic Control

DIVISION II

MDOT CROSSINGS

No. 2 Station 59+53 - Brady Road (M-57)

50 Lin. Ft. Open Channel Excavation Slope Both Banks 2:H to 1:V
50 Lin. Ft. Spoil Hauling
56 Lin. Ft. 12' Span x 6' Rise Concrete Box Culvert (HL-93 Modified)
1 Lump Sum Precast Concrete Headwall and Wingwalls
1 Lump Sum Guard Rails
66 Ton HMA Approach (4E3)
162 Sq. Yd. Pavement, Remove
162 Sq. Yd. Aggregate Base, 21AA, 6"
116 Sq. Yd. Gravel Shoulder, 21AA, 4"
576 Cu. Yd. Subbase, CIP
80 Sq. Yd. Miscellaneous Plain Riprap

No. 6 Station 118+10 - Cleveland Rd (M-57)

50 Lin. Ft. Open Channel Excavation Slope Both Banks 2:H to 1:V
50 Lin. Ft. Spoil Hauling
58 Lin. Ft. 10' Span x 7' Rise Concrete Box Culvert (HL-93 Modified)
1 Lump Sum Precast Concrete Headwall and Wingwalls

| | | |
|-----|----------|----------------------------|
| 1 | Lump Sum | Guard Rails |
| 61 | Ton | HMA Approach (4E3) |
| 150 | Sq. Yd. | Pavement, Remove |
| 150 | Sq. Yd. | Aggregate Base, 21AA, 6" |
| 118 | Sq. Yd. | Gravel Shoulder, 21AA, 4" |
| 653 | Cu. Yd. | Subbase, CIP |
| 80 | Sq. Yd. | Miscellaneous Plain Riprap |

MISCELLANEOUS ITEMS

| | | |
|-----|----------|------------------------------------|
| 1 | Lump Sum | Site Clearing |
| 160 | Lin. Ft. | Plain Riprap Spillway |
| 50 | Lin. Ft. | Plain Riprap Toe of Slope |
| 1 | Lump Sum | Seeding, Fertilizing, and Mulching |
| 1 | Lump Sum | Cleanup and Restoration |
| 1 | Lump Sum | Traffic Control |

This Notice of Letting, the plans, specifications and bid proposal shall be considered a part of the Contract. The Contract will be let in accordance with the Contract Documents now on file at Spicer Group, 230 S. Washington Ave., Saginaw, Michigan (Luke O'Brien, 989-280-2109) and available to interested parties. Bids will be made and received in accordance with these documents. Bidding Documents, including plans and specifications, may be examined at the following locations beginning on Friday, January 4, 2019:

Spicer Group Inc.: Digital documents on website at no charge www.spicergroup.com

Saginaw County Public Works Commissioner: 111 South Michigan Ave., Saginaw, Michigan. (Brian Wendling, 989-790-5258)

Gratiot County Drain Commissioner: 904 East Center Street, Ithaca, Michigan. (Bernard J. Barnes, 989-875-5207)

Copies of Bidding Documents may only be obtained upon payment of a \$50.00 **non-refundable** deposit. A security deposit in the form of a cashier's check, money order, certified check or bidders bond made out to the: "**Deacon and Stone Intercounty Drain Drainage District**" shall be submitted with any bids. No cash will be permitted. The security deposits of all unsuccessful bidders shall be returned after the Contract is awarded.

A **mandatory pre-bid conference** will be held at **10:00 a.m.** on **January 9, 2018**, at the office of Spicer Group, 230 South Washington Avenue, Saginaw, Michigan 48607. It is a requirement that any prospective General Contractor bidding attend this meeting. Representatives of the Owner and Professional will be present to discuss the project. Attendance is required for sealed bids to be accepted. The Professional will transmit to all prospective bidders of record an Addendum as the Professional considers necessary in response to questions arising at the conference. Oral statements may not be relied upon and will not be legally effective.

The Contract will be awarded to the lowest responsive and responsible bidder giving adequate security for the performance of the work and meeting all conditions represented in the Instructions to Bidders. The Contract completion date and the terms of payment will be announced at the time and place of letting. If no satisfactory bids are received, we reserve the right to reject any and all bids and to adjourn to a time and location as we shall announce.

DAY OF REVIEW OF APPORTIONMENTS

The Saginaw County Public Works Commissioner will hold a Day of Review of Apportionments on the date, time and location listed below:

DATE: February 20, 2019
TIME: 9:00 a.m. to 5:00 p.m.
LOCATION: 111 South Michigan Avenue, Saginaw, Michigan
QUESTIONS: 989-790-5258

The Gratiot County Drain Commissioner will hold a Day of Review of Apportionments on the date, time and location listed below:

DATE: February 20, 2019
TIME: 9:00 a.m. to 5:00 p.m.
LOCATION: 904 E. Center Street, Ithaca, Michigan
QUESTIONS: 989-875-5207

The Day of Review is an opportunity to review the tentative apportionment of benefit for each parcel and municipality within the Deacon and Stone Intercounty Drain Drainage District.

The Commissioner, engineers and/or other staff members will be available to assist individuals throughout the day and make revisions where necessary. There is no need to schedule an appointment for a specific time on the Day of Review. The computation of costs for the Deacon and Stone Intercounty Drain will also be available at the Day of Review. Drain assessments are collected in the same manner as property taxes and will appear on your winter tax bill. If drain assessments are being collected for more than one (1) year, you may pay the assessment in full, along with any interest to date at any time and avoid further interest charges.

Persons with disabilities needing accommodations for effective participation in the Day of Review should contact the Drain/Public Works Commissioner of their County at the number listed above (voice) or through the Michigan Relay Center at 7-1-1 (TDD) at least 24 hours in advance of the Day of Review to request mobility, visual, hearing or other assistance.

You may appeal the Drain/Public Works Commissioner's determination of apportionments to the Probate Court in the county in which you reside within ten (10) days.

The following is a condensed description of the several tracts or parcels of lands constituting the Special Assessment District of the Deacon and Stone Intercounty Drain. The description of area that is served by the Deacon and Stone Intercounty Drain consists of lands situated in Sections 11-14, T.9 N.-R.1 W., Elba Township, Gratiot County, Michigan, and Sections 16-17 & 20-21, T.9 N.-R.1 E., Chapin Township, Saginaw County, Michigan.

Elba Township, T.9 N.-R.1 W., Gratiot County, Michigan

In Section 11 – The East 1/2 of the Southeast 1/4 of the Section.

In Section 12 – The South 1/2 and the South 1/2 of the Southeast 1/4 of the Northwest 1/4 and the South 1/2 of the Southwest 1/4 of the Northeast 1/4 of the Section.

In Section 13 – The North 3/4 of the Section.

In Section 14 – The East 1/2 and the North 5/8 of the East 1/2 of the West 1/2 of the Section.

Chapin Township, T.9 N.-R.01 E., Saginaw County, Michigan

In Section 16 – The South 1/2 and the South 1/2 of the Northwest 1/4 of the Section.

In Section 17 – The South 3/4 of the Section

In Section 20 – The North 1/2 of the Section

In Section 21 – The Northwest 1/4 and the West 1/2 of the Southwest 1/4 of the Northeast
1/4 of the Section

The following public corporations are to be assessed at large to pay part of the cost of the construction of improvements to the Deacon and Stone Intercounty Drain:

*County of Gratiot, Township of Elba, County of Saginaw, Township of Chapin, Michigan
Department of Transportation.*

Dated: December 20, 2018



Brady Harrington, Deputy
For Gordon Wenk, Director
Michigan Department of Agriculture and
Rural Development